



REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF BUDGET AND MANAGEMENT
 GENERAL SOLANO ST., SAN MIGUEL, MANILA

SUPPLEMENTAL/BID BULLETIN (SBB) NO. 1

This SBB No. 1 dated October 16, 2018 for the Project, "Supply, Delivery, Fabrication, Installation, Testing and Commissioning of Variable Refrigeration Flow Multi-Split System for the DBM Arcache Building," is issued to clarify, modify or amend items in the Bidding Documents. Accordingly, this shall form an integral part of said Documents.

PARTICULARS			CLARIFICATIONS / AMENDMENTS		
Section VI. Schedule of Requirements			Section VI. Schedule of Requirements		
Item	Description	Delivery Date	Item	Description	Delivery Date
xxx			xxx		
1	Supply, Delivery, Fabrication, Installation, Testing and Commissioning of Brand New Variable Refrigeration Flow (VRF) Multi-Split Air-conditioning System, as follows:	Within 30 calendar days after issuance of the Notice to Proceed (NTP)	1	Supply, Delivery, Fabrication, Installation, Testing and Commissioning of Brand New Variable Refrigeration Flow (VRF) Multi-Split Air-conditioning System, as follows:	Within 30 45 calendar days after issuance of the Notice to Proceed (NTP)
	*Installation of pipes, fittings, conduits, insulation, etc.	Within 7 calendar days after issuance of the NTP		*Installation of pipes, fittings, conduits, insulation, etc.	Within 7 calendar days after issuance of the NTP
	*Installation of the following indoor and outdoor units:	Within 30 calendar days after issuance of the NTP		*Installation of the following indoor and outdoor units:	Within 30 45 calendar days after issuance of the NTP
xxx			xxx		
			Attached is the Revised Section VI. Schedule of Requirements		

Other matters:

- For authentication purposes, all pages of the bid should be initialed by the authorized signatory.
- The “**No Contact Rule**” shall be strictly observed. Bidders are not allowed to call or talk to any member of the Bids and Awards Committee, Technical Working Group or Secretariat effective October 23, 2018 right after the opening of bids.
- For guidance and information of all concerned.



CLARITO ALEJANDRO D. MAGSINO

Assistant Secretary

Chairperson, DBM-BAC

Section VI. Schedule of Requirements (Revised)

The delivery schedule expressed as weeks/months stipulates hereafter the date of delivery to the project site.

Item	Description	Delivery Date
	The Contractor shall provide the needed materials, tools and equipment, manpower, and supervision needed for the Project.	
1.	<p>Supply, Delivery, Fabrication, Installation, Testing and Commissioning of Brand New Variable Refrigeration Flow (VRF) Multi-Split Air-conditioning System, as follows:</p> <p>*Installation of pipes, fittings, conduits, insulation, etc.</p> <p>*Installation of the following indoor and outdoor units:</p> <p>Indoor Units <i>Wall Mounted</i></p> <ul style="list-style-type: none"> - 51 units – 2TR 24,000 BTU/HR - 18 units – 1.5TR 18,000 BTU/HR - 2 units – 1.3TR 15,600 BTU/HR - 2 units – 0.6TR 7,200 BTU/HR <p><i>Ceiling Cassette</i></p> <ul style="list-style-type: none"> - 11 units – 4TR 48,000 BTU/HR <p>Outdoor Units</p> <ul style="list-style-type: none"> - 1 unit – 24.6TR 295,000BTU/HR, 14HP + 18 HP - 1 unit – 20.6TR 247,200 BTU/HR, 12Hp + 14Hp - 1 unit – 20TR 240,000 BTU/HR, 12Hp + 14Hp - 1 unit- 18TR 216,000 BTU/HR, 10Hp + 14Hp - 1 unit- 16TR 192,000 BTU/HR, 8Hp + 14Hp - 1 unit- 15.6TR 187,200 BTU/HR, 8Hp + 12Hp - 1 unit- 14.6TR 175,200 BTU/HR, 8Hp + 12Hp - 1 unit- 10TR 120,000 BTU/HR, 12Hp - 1 unit – 9TR 108,000 BTU/HR, 12Hp - 3 units – 8TR 96,000 BTU/HR, 8Hp - 1 unit – 5TR 60,000 BTU/HR, 8Hp 	<p>Within 45 calendar days after issuance of the Notice to Proceed (NTP)</p> <p>Within 7 calendar days after issuance of the NTP</p> <p>Within 45 calendar days after issuance of the NTP</p>

2.	Warranty		One (1) year for workmanship and five (5) years for the motor compressor from the issuance of Certificate of Acceptance.
3.	Response time for the repair and replacement of defective parts/units		Within twenty-four (24) hours upon receipt of written or verbal notice from AS-GSD

I hereby certify to comply and deliver all the above requirements.

Name of Company/Bidder

Signature Over Printed Name of Representative

Date