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REPUBLIC  OF  THE  PHILIPPINES 

DEPARTMENT OF BUDGET AND MANAGEMENT 
GENERAL SOLANO ST., SAN MIGUEL, MANILA 

 

SUPPLEMENTAL/BID BULLETIN (SBB) NO. 1 

   

This SBB No. 1 dated October 11, 2022 for Project No. DBM-2023-02, “Lease of Semi-

Industrial Document Scanners,” is issued pursuant to Section 22.5 of the 2016 Revised 

Implementing Rules and Regulations of Republic Act No. 9184, to clarify, modify or amend items 

in the Bidding Documents.  Accordingly, this shall form an integral part of the Bidding Documents. 

 
 

PARTICULARS  AMENDMENTS 

Section I. Invitation to Bid 

 

xxx 

 

2. The DBM now invites bids for the above-

entitled Procurement Project. Delivery of the 

Goods is required as specified in Section VI 

(Schedule of Requirements) of the Bidding 

Documents.  Bidders should have completed 

within the period of October 18, 2020 to 

October 17, 2022 a contract similar to the 

Project. The description of an eligible bidder is 

contained in the Bidding Documents, 

particularly, in Section II (Instructions to 

Bidders). 

xxx 

 

 Section I. Invitation to Bid 

 

xxx 

 

2. The DBM now invites bids for the above-

entitled Procurement Project. Delivery of the 

Goods is required as specified in Section VI 

(Schedule of Requirements) of the Bidding 

Documents.  Bidders should have completed 

within the period of October 18, 2020 2017 to 

October 17, 2022 a contract similar to the 

Project. The description of an eligible bidder is 

contained in the Bidding Documents, 

particularly, in Section II (Instructions to 

Bidders). 

xxx 

Section II. Instructions to Bidders 

 

xxx 

 

10. Documents comprising the Bid: Eligibility 

and Technical Components 

xxx 

 

10.2 The Bidder’s SLCC as indicated in ITB 

Clause 5.3 should have been completed 

within the period of October 18, 2020 to 

October 17, 2022. 

 

xxx 

 Section II. Instructions to Bidders 

 

xxx 

 

10. Documents comprising the Bid: Eligibility 

and Technical Components 

xxx 

 

10.2 The Bidder’s SLCC as indicated in ITB 

Clause 5.3 should have been completed 

within the period of October 18, 2020 

2017 to October 17, 2022. 

 

xxx 
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 Section III. Bid Data Sheet  

 

xxx 

 

ITB 

Clause 

 

5.3 For this purpose, contracts similar to 

the Project shall: 

 

xxx 

 

b. have been completed within the 

period of October 18, 2020 to 

October 17, 2022. 

 

 Section III. Bid Data Sheet 

 

xxx 

 

ITB 

Clause 

 

5.3 For this purpose, contracts similar to 

the Project shall: 

 

xxx 

 

b. have been completed within the 

period of October 18, 2020 2017 

to October 17, 2022. 

 

Statement of Single Largest Completed Contract 

which is Similar in Nature 

 

 

xxx 

 

Instructions: 

 

xxx 

 

b.  The SLCC should have been completed (i.e., 

accepted) within the period of October 18, 2020 

to October 17, 2022. 

 

xxx 

 

 Statement of Single Largest Completed Contract 

which is Similar in Nature 

(REVISED) 

 

xxx 

 

Instructions: 

 

xxx 

 

b.  The SLCC should have been completed (i.e., 

accepted) within the period of October 18, 2020 

2017 to October 17, 2022. 

 

xxx 
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 Section VI. Schedule of Requirements 

 

 

xxx 

 

 

xxx 

 

Item Delivery Schedule 

1 Pre-deployment inspection at the 

Contractor’s site within ten (10) 

calendar days upon receipt of the 

Notice to Proceed. 

 

Delivery to the Central and Regional 

Offices shall be within ten (10) 

calendar days from completion of 

pre-deployment inspection. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

To be scheduled by the AS-CRD 

after delivery of the scanners 

 

 

 

 

 

  Section VI. Schedule of Requirements 

(REVISED) 

 

xxx 

 

xxx 

 

Item Delivery Schedule 

1 Pre-deployment inspection at the 

Contractor’s site within ten (10) 

calendar days upon receipt of the 

Notice to Proceed. 

 

Delivery to the Central and Regional 

Offices shall be within ten (10) 

calendar days from completion of 

pre-deployment inspection. 

 

 

THE FOLLOWING ACTIVITIES 

SHALL BE COMPLETED 

BEFORE THE 

COMMENCEMENT OF THE 

IMPLEMENTATION OF THE 

CONTRACT ON JULY 1, 2023: 

 

PRE-DEPLOYMENT 

INSPECTION AT THE 

CONTRACTOR’S SITE SHALL 

BE CONDUCTED ON A 

WEEKDAY BETWEEN MAY 1 

TO 15, 2023. 

 

DELIVERY TO THE CENTRAL 

AND REGIONAL OFFICES 

SHALL BE COMPLETED 

BETWEEN MAY 16 TO 31, 2023. 

 

  

To be scheduled by the AS-CRD 

after delivery of the scanners ON A 

WEEKDAY BETWEEN JUNE 1 

TO 30, 2023, AFTER THE 

DEPLOYMENT OF ALL THE 

SCANNERS TO THE CENTRAL 

AND REGIONAL OFFICES .  
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  Note: 

 

Attached are the following documents which 

should be used as part of the Bidding Documents 

to be submitted by the bidders: 

1. Statement of Single Largest Contract which 

is Similar in Nature (Revised); and 

2. Schedule of Requirements (Revised)  

 

Other matters:  

 

➢ The “No Contact Rule” shall be strictly observed.  Bidders are not allowed to communicate 

with any member of the Bids and Awards Committee, Technical Working Group or 

Secretariat effective October 18, 2022 right after the opening of bids.  

 

➢ For guidance and information of all concerned. 

 

 

 

CLARITO ALEJANDRO D. MAGSINO 

Assistant Secretary 

Chairperson, DBM-BAC 
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Statement of Single Largest Completed Contract  

which is Similar in Nature 
[shall be submitted with the Bid] 

(REVISED) 
  

Business Name: _______________________________________________  

Business Address:______________________________________________  

 
Name of 

Client/Contact 

Person/Contact 

Number/Contac

t Email Address 

 

Date of the 

Contract 

 

Title of the 

Contract / 

Name of the 

Project 

Kinds of 

Goods 

 

Amount of 

Contract 

 

 

Date of 

Acceptance
* 

 

End User’s 

Acceptance or 

Official 

Receipt(s) Issued 

for the Contract 

  

 
     

 
 

Submitted by : __________________________________________  

                                         (Printed Name and Signature) 

 

Designation      : ___________________________________________  

 

Date                  : ___________________________________________ 

 

 

Instructions:  

 

a. Pursuant to Section 23.4.1.3 of the 2016 Revised IRR of RA No. 9184, the Bidder shall have 

an SLCC that is at least one (1) contract similar to the Project, the value of which, adjusted 

to current prices using the PSA’s CPI, must be at least equivalent to the following 

requirements:  

i. a single contract that is similar to this Project, equivalent to at least fifty percent (50%) 

of the ABC; OR  

ii. at least two (2) similar contracts: 

(a) the aggregate amount of which should be equivalent to at least fifty percent 

(50%) of the ABC for this Project; AND  

(b)  the largest of these similar contracts must be equivalent to at least half of the 

percentage of the ABC as required above (i.e., twenty-five percent [25%]). 

b. The SLCC should have been completed (i.e., accepted) within the period of October 18, 

2017 to October 17, 2022. 

c. The similar contract for this Project shall refer to the provision of lease of semi-industrial 

document scanners. If the provision of lease of semi-industrial document scanners forms part 

of a bigger contract, only the cost component of the provision of lease of semi-industrial 

document scanners shall be considered for purposes of comparing the value thereof to at least 

fifty percent (50%) of the ABC. 

 

  

* Date of Acceptance shall mean the date when the items delivered have satisfactorily met 

the requirements of the procuring entity, as evidenced by either a Certificate of Final 

Acceptance/Completion from the bidder’s client, or an Official Receipt or a Sales Invoice 

(to be submitted during post-qualification). 
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Section VI. Schedule of Requirements 
(REVISED) 

 

The delivery schedule stipulates hereafter the date of delivery to the project site.   

 

Item Description Quantity Delivery Schedule 

1 Departmental Document Scanners with 

bundled software and other required 

components shall be delivered to, 

installed and configured at the following 

offices: 

 

• Office of the Secretary 
• Administrative Service-Central 

Records Division (AS-CRD) 
• Budget Technical Bureau-CPRU 
• Finance Service 
• DBM-Budget Information 

Legislative Service (BILS-HOR) 
• DBM-Regional Offices (Office 

addresses in Annex “A”) 
 

 

 

 

 

 
 

 

1 

10 

 

1 

3 

1 

 

16 

________ 

 

Total: 32 

The following activities shall be 

completed before the commencement of 

the implementation of the contract on 

July 1, 2023: 

Pre-deployment inspection at the 

Contractor’s site shall be conducted on a 

weekday between May 1 to 15, 2023. 

Delivery to the Central and Regional 

Offices shall be completed between 

May 16 to 31, 2023. 

 

 

 

 The Contractor shall provide one (1) day 

on-site training to DBM-Central Office 

scanner operators and AS-CRD 

personnel and online training to the 

DBM Regional Offices designated 

scanner operators and alternate 

operators on how to operate the 

document scanners.  

To be scheduled by the AS-CRD on a 

weekday between June 1 to 30, 2023, 

after the deployment of all the scanners 

to the Central and Regional Offices.  

 

* The period for the performance of the obligations under the Contract shall not be beyond the 

validity of the corresponding appropriations for the Project. 
 

 

 

I hereby certify to comply and deliver all the above requirements. 
 

 

_____________________  _______________________________________  ________ 
Name of Company/Bidder    Signature Over Printed Name of Representative          Date 
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