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Glossary of
Terms, Abbreviations, and Acronyms

ABC - Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR - Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor - is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI - Consumer Price Index.

DOLE - Department of Labor and Employment.
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DTI - Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section
5[b]).

GFI - Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs - Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.

SEC - Securities and Exchange Commission.



SLCC - Single Largest Completed Contract.

UN - United Nations.



Section I. Invitation to Bid



DEPARTMENT OF BUDGET AND MANAGEMENT
REGIONAL OFFICE VII

Invitation to Bid for the Electrical System Rehabilitation
in the DBM ROVII Main Building

1. The Department of Budget and Management Regional Office VII, through the
General Appropriations Act of FY 2022 intends to apply the sum of Two Million
Seven Hundred Thousand Pesos Only (P 2,700,000.00) being the Approved Budget
for the Contract (ABC) to payments under the contract for the Electrical System
Rehabilitation in the DBM ROVII Main Building with Project Identification
Number DBMRO7-2022-22. Bids received in excess of the ABC shall be automatically
rejected at bid opening.

2. The Department of Budget and Management Regional Office VII now invites bids
for the above Procurement Project. Completion of the Works is required Ninety
Calendar Days (90 CD) from the starting date of the project. Bidders should have
completed a contract similar to the Project. The description of an eligible bidder is

contained in the Bidding Documents, particularly, in Section II (Instructions to
Bidders).

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules
and Regulations (IRR) of Republic Act (RA) No. 9184.

4. Interested bidders may obtain further information from DBM Regional Office VII and
inspect the Bidding Documents at the address given below during regular office hours
from 9:00AM to 4:00PM.

5. A complete set of Bidding Documents may be acquired by interested bidders from
December 3, 2022, until the deadline of bid submission on December 26, 2022, 9:00
AM from the given address and email addresses below and upon payment of applicable
fee for the bidding documents, pursuant to the latest Guidelines issued by the GPPB, in
the amount of P5,000.00. The Procuring Entity shall allow the bidder to present its
proof of payment for the fees in person or through electronic means

6. The Department of Budget and Management Regional Office VII will hold a Pre-Bid
Conference on December 12, 2022 at 10:00AM through face to face meeting at the
DBM Regional Office VII, Sudlon, Lahug, Cebu City and/or online via google meet,
which shall be open to prospective bidders.



7. Bids must be duly received by the BAC Secretariat through manual submission at the
office address indicated below, on or before 9:00 AM on December 26, 2022. Late
bids shall not be accepted.

The bidders shall drop their duly accomplished technical proposal including the
eligibility requirements and financial proposals in two separate sealed envelopes in the
bid box located at the address indicated below. Late bids shall not be accepted.

8.  All bids must be accompanied by a bid security in any of the acceptable forms and in
the amount stated in ITB Clause 15.

9. Bid opening shall be on December 26, 2022, 10:00 AM at the given address below
and/or via google meet. Bids will be opened in the presence of the bidders’
representatives who choose to attend the activity.

10. The Department of Budget and Management Regional Office VII reserves the right
to reject any and all bids, declare a failure of bidding, or not award the contract at any
time prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised
Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby incurring
any liability to the affected bidder or bidders.

11. For further information, please refer to:

Cherry Cris A. Garate or Michelle Ann A. Remoroza

BAC Secretariat

Department of Budget and Management Regional Office No. VII
Sudlon, Lahug, Cebu City

cgarate @dbm.gov.ph / dbm-ro7bac @dbm.gov.ph

(032) 236-2875

12. Google meet links:
Pre-bid conference link (December 12, 2022 10:00AM):
meet.google.com/ngd-sudc-qpe

Bid Opening link (December 26, 2022, 10:00AM):
meet.google.com/cxn-qstw-ndd

December 3, 2022 Digitally signed by
Maraat Carlo Campos

CARLO C. MARAAT
BAC Chairperson , &b

aaaaaa



Section 1. Instructions to Bidders
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Scope of Bid

The Procuring Entity, Department of Budget and Management Regional Office VII
invites Bids for the Electrical System Rehabilitation in the DBM ROVII Main
Building, with Project Identification Number DBMRO7-2022-22.

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1.  The GOP through the source of funding as indicated below for FY 2022 in the
amount of Two Million Seven Hundred Thousand Pesos Only (P
2,700,000.00).

2.2.  The source of funding is the FY 2022 General Appropriations Act.

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “I”” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

Eligible Bidders

11



10.

5.1.  Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

5.2. The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be ‘“similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

5.4.  The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter VII of the Charter of the UN.

Subcontracts

7.1.  The Procuring Entity has prescribed that Subcontracting is not allowed.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time through videoconferencing/webcasting via google meet as indicated in
paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of the

Bid as specified in Section IX. Checklist of Technical and Financial
Documents.
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11.

12.

13.

10.2.

10.3.

10.4.

10.5.

If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

A valid PCAB License is required, and in case of joint ventures, a valid special
PCAB License, and registration for the type and cost of the contract for this
Project. Any additional type of Contractor license or permit shall be indicated
in the BDS.

A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2.  Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA

13



14.

15.

16.

17.

18.

and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2. Payment of the contract price shall be made in Philippine Pesos.
Bid Security

15.1.  The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid until April 25, 2023. Any bid not
accompanied by an acceptable bid security shall be rejected by the Procuring
Entity as non-responsive.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 7 of the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

14



19.

20.

21.

18.2.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1.

19.2.

19.3.

The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB
Clause 16 shall be submitted for each contract (lot) separately.

In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.

15



Section 111. Bid Data Sheet
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Bid Data Sheet

ITB Clause

52

The bidder must have completed an SLCC that is similar to the contract to be
bid, and whose value, adjusted to current prices using the PSA consumer price
indices, must be at least fifty percent (50%) of the ABC to be bid: Provided,
however, that contractors under Small A and Small B categories without similar
experience on the contract to be bid may be allowed to bid if the cost of such
contract is not more than the Allowable Range of Contract Cost (ARCC) of their
registration based on the guidelines as prescribed by the PCAB. (Section
23.4.2.4 of RA 9184 and its Revised Implementing Rules and Regulations
updated as December 31, 2021)

For this purpose, contracts similar to the Project shall refer to the electrical
system rehabilitation and/or upgrading projects including, but not limited to
electrical works, installation of panelboards, re-wiring of electrical wires,
electrical audit and load computation and others.

7.1

Subcontracting is not allowed.

10.3

No additional requirements.

10.4

The key personnel must meet the required minimum years of experience set
below:

Key Personnel General Experience  Relevant Experience

Project Engineer 3 years 3 years
Foreman 3 years 3 years
Electrical Engineer 3 years 3 years
Electrical Technician 3 years 3 years

10.5

The minimum major equipment and tools requirements are the following:

Equipment Capacity Number of Units
Dump Truck No Minimum Requirement 1
Welding Machine No Minimum Requirement 1
Electrical Tools No Minimum Requirement 1

12

No further instructions.

15.1

The bid security shall be in the form of a Bid Securing Declaration or any of the
following forms and amounts:
a. The amount of not less than P 54,000.00 (two percent (2%) of ABC), if
bid security is in cash, cashier’s/manager’s check, bank draft/guarantee
or irrevocable letter of credit;

b.  The amount of not less than P 135,000.00 (five percent (5%) of ABC)
if bid security is in Surety Bond.

19.2

Partial bid is not allowed. The electrical system rehabilitation project is
packages in a single lot and the lot shall be divided into sub-lots for the purpose
of bidding, evaluation and contract award.

17




20 The bidder with the Lowest Calculated Bid shall submit ALL of the following
post-qualification requirements:
1. Photocopy/ies of Contract/s or Purchase Order/s of one of the following,
as applicable:
i. A single contract that is similar to the project and whose value
must be at least fifty percent (50%) of the ABC to be bid; or
ii. (a) at least two (2) similar contracts and the aggregate contract
amounts should be equivalent to at least fifty (50%) of the ABC
to be bid; and (b) the largest of these similar contracts must be
equivalent to at least half of the percentage of the ABC as
required above.
1. The corresponding proof/s of completion, which could either be:
i. Certificate/s of Final Acceptance/Completion from the bidder’s
client/s; or
ii. Official Receipt/s or Sales Invoice/s of the bidder covering the
full amount of the contract/s
3. Latest Income and Business Tax Returns, filed and paid through the
Electronic Filing and Payments System (EFPS), consisting of the
following:
i. 2021 Income Tax Return with proof of payment; and
ii. VAT Returns (Form 2550M and 2550Q) or Percentage Tax
Returns (2551M) with proof of payment covering the months
from December 2021 to October 2022.
* Failure to submit copies of the Contracts or Purchase Orders with proof of
completion is a valid ground for disqualification of the bidder.
** In case the notice for the submission of post-qualification documents is sent
via the bidder’s email, it shall be considered as received by the bidder on the
date and time the email was sent regardless whether or not the bidder
acknowledged the said email. It shall be the bidder’s responsibility to check
its/his/her email for the purpose.
21 None
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Section IV. General Conditions of Contract
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

3.1 The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance with ITB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if

their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.
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Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to RA
No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.

21



10.

11.

12.

13.

14.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.
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15.

Operating and Maintenance Manuals

15.1.

15.2.

If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.

If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated
in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC Clause

2

Completion of the Works is within Ninety (90) Calendar days beginning
seven (7) calendar days from receipt of the Notice to Proceed.

4.1

No further instructions.

6

None

7.2

Warranty: The contractor shall submit a one (1) year Warranty Certificate
upon turnover of the Project. Any defects in workmanship and/or materials
which developed within the one (1) year warranty period shall be corrected
at no additional cost to the DBM ROVII.

10

No dayworks are applicable to the contract.

11.1

The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within ten (10) calendar days of delivery of the
Notice of Award.

11.2

The period between Program of Work updates is thirty (30) days.

The amount to be withheld for late submission of an updated Program of
Work is 1/50 or 1% of the contract value.

13

The amount of the advance payment is fifteen (15%) percent of the
Contract Value and can be availed of upon the submission and receipt of
a request for the release of the advance payment after the issuance of the
Notice to Proceed (NTP) and posting of an irrevocable letter of credit in
favor of the procuring entity.

14

No further instructions.

15.1

The date by which operating and maintenance manuals are required is ten
(10) calendar days after the issuance of final acceptance.

The date by which ““as built” drawings are required is ten (10) calendar
days after the issuance of final acceptance.

15.2

The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is 1/50 of
1% of the contract value.
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Section VI. Specifications
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1.0

2.0

3.0

SUMMARY OF WORK

DESCRIPTION OF THE PROJECT

Complete all works for the Electrical System Rehabilitation in the DBM ROVII
Main Building, including supply of all materials, equipment, and systems, as well as
performance of all necessary labor and processes, in accordance with the plans,
specifications, the Philippine Bidding Documents and other related contract documents.

All works to be done shall be in the highest quality of workmanship to the fullest intent
and meaning of the plans and specifications unless otherwise specified.

PERMITS, LICENSES AND TAXES

A.

Secure and pay all permits, fees, licenses, taxes, etc. necessary for the execution
of the electrical system rehabilitation works.

Prepare a monthly progress report which shall include an overall progress chart
based on actual physical accomplishment of construction work and a progress
chart based on actual value of accomplished construction work, among others.

MOBILIZATION & TEMPORARY FACILITIES

A.

Mobilization of all necessary personnel, labor, tools, facilities, and equipment
to commence work on the project.

Construction, proper maintenance, and ordering of Temporary Facilities like
storage structures such as warehouses or bodega, materials storage yard, worker
housing, proper sanitation facilities, health and safety facilities, among others.

Secure all existing equipment, materials, structures, and facilities for re-use with
proper inventory. Provision of security and safety measures for the protection
of the general public during the electrical system rehabilitation works.

Take all necessary measures to protect all existing facilities, site development,
and equipment from damage, loss and dirt. Contractor is responsible for the
restoration of all existing equipment, materials, structures, and facilities
damaged or otherwise affected during the electrical system rehabilitation works.

The Contractor shall assume responsibility for losses or damages that may occur
to the property or properties of the DBM ROVII during the construction period,
provided it has been fully established after due investigation conducted by DBM
ROVII and the Contractor that the said losses or damages were the result of the
act, omission, negligence or fault of the Contractor’s personnel on-site.
However, the Contractor shall not be held responsible where such losses or
damages were due to force majeure or fortuitous event.
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4.0

5.0

The DBM ROVII shall immediately, or as soon thereafter, notify the Contractor
in writing of any loss or damage, furnishing the latter a complete inventory of
such loss or damage to be accompanied by supporting papers/documents to
establish the fact of loss or damage as well as the value of the things lost or
extent of damage done.

DEMOBILIZATION AND CLEANING

A.

Demobilize, dismantle and remove all temporary facilities, including all
workmen’s houses, construction equipment, tools, personnel and debris out of
the project site and premises.

Cleaning of the building and site to a spic and span state, ready for use.

Contractor’s personnel are prohibited to stay overnight at the Client’s building
unless authorized. The Contractor shall agree to subject its personnel assigned
to the project site to security check by authorized security personnel when
coming in and leaving the premises. The Contractor shall provide a logbook to
monitor the attendance of the personnel deployed on site and inventory of
materials stored/delivered to DBM ROVII.

SCOPE OF WORK

A. Preliminaries/General Requirements

* Processing of applicable permits and licenses.
* Installation of Project Billboard/Signboard.

e Provision of Materials for the occupational safety and health of onsite
personnel.

* Mobilization/Demobilization which includes construction of temporary
facilities and removal of structures and obstruction upon completion of the
project.

B. Earthworks, Plain and Reinforced Concrete Works and Electrical Works

1. Earthworks

e Structure Excavation

e Gravel Fill
2. Plain and Reinforced Concrete Works

o Structural Concrete

*  Reinforcing Steel (Deformed)
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6.0

7.0

8.0

3. Electrical Works
* Installation of Conduits, Boxes and Fittings (Conduit Works/Conduit
Rough-in)
* Installation of Wires and Wiring Devices

e Installation of Panelboard with Main and Branch Breakers

ADDITIONS AND REPAIRS

Demolitions and repairs due to Contractor’s fault shall be done by the Contractor
without extra compensation to the Owner.

ACCEPTANCE OF WORKS

A. As soon as the project is satisfactory inspected and it conforms to the plans and
specifications, the contractor shall submit to the procuring entity a written notice that
said project is completed and is subject to the latter’s approval.

B. Within seven (7) days after receipt of notice, authorized representatives of the
procuring entity shall execute notice of approval of the said project.

C. Upon inspection of an affidavit that the procuring entity has approved the completion
of the project and acceptance thereof, the work is automatically terminated.

OTHERS

A. The Contractor must have a Project Engineer who will supervise the project onsite.
The Contractor shall inform DBM ROVII in case of replacement/changes of
personnel assigned at the project site. The replacement must have relevant
qualifications and abilities equal to or better than those of the personnel as evidence
by his/her training certification to be submitted to DBM ROVII.

B. Organization Set-up: The Contractor should have a physical office in Cebu Province
with good office set-up, personnel, and office tools and equipment and working phone

number for easy contact.

C. Liquidity of the Contractor: Current Asset minus Current Liabilities based on Balance
Sheet as of December 31, 2021 matches at least 25% of the ABC.
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Section VII. Plans / Drawings
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GENERAL NOTES:

1 AL ELECTRICAL WORKS SHALL COMPLY IN AGCORDANGE WITH THESE 10. PRIOR TO THE INSTALLATION OF ELECTRICAL LIGHTINGS FOR THIS
PLANS AND SPECIFICATIONS. THE APPLIGABLE PROVISIONS OF THE LATEST BUILDING, AN INSULATION TEST IS TO BE CONDUCTED BY THE AWARDED
EDITION OF THE PHILIPPINE ELECTRICAL GODE (PEC). THE RULES AND BIDDER/CONTRACTOR WITH THE PRESENGE OF THE PROJECT ENGINEER
REGULATIONS DF THE LOAL ENFORBING AUTHORILY AND THE REQUIREMENTS ~ OF BOTH PARTIES (CONTRACTOR AND DPWH) AND THE ELECTRICAL ENGINEERS
OF THE LOCAL POWER COMPANY. 11, A CERTIFICAON BULY SIGNED BY THE ELECTRICAL ENGINEER (REE)
2 LS ICAL SERVICE POWER IS 1-PHASE, ZWWIRE + GROUND ALREADY TESTED AND SHALL BE AMONG THE SUPPORTING DOGUMENT IN THE
3 WIRING MELHOD SHALL BE AS FOLLOWS: CONTRACTOR'S CLAIM FOR PAYMENT TO ENSURE THAT THE ELECTRICAL INSTALLATION
A FEEDERS AND RISERS - INTERMEDIATE METALLIC CONDUIT ARE SAFE AND TESTED PRIOR TQ PAYMENT.
B LIGHTING POWER RECEPTACLE - POLYVINYL. GHLORIDE CONDUIT 12. IN THE FINAL INSPECTION OF THE DISTRICT INSPECTORATE TEAM (DIT) THE
BRANGH CKT . & AUXILIARY  THICK WALL PROJECT ENGINEER SHALL CONDUCT INSPECTION WITH THE PARTICIPATION OF THE

4. ALL WIRES SHALL BE COPPER AND THERMOPLASTIC INSULATED TYPE "THHN"  ELECTRICAL ENGINEER (REE) AND SUBSEQUENTLY PREPARES
UNLESS OTHERWISE INDIGATED IN THE PLAN THE MINIMUM SIZE OF WIRE FOR “PUNCH LIST” REFLECTING ALL DEFICIENCIES NOTED DULY SIGNED BY BOTH THE
POWER AND LIGHTING CIRGUIT HOMERUN SHALL BE 3 5mm AND INSULATED PROJECT ENGINEER AND THE ELECTRICAL ENGINEER (REE).
FOR 600 VOLTS. SMALLEST RACEWAY SHALL BE 15mm?@ TRADE/NOMINAL SIZE.

5. ALL OUTLET BOXES SHALL BE GALVANIZED GAGE NO. 16 DEEP TYPE WITH
FACTORY KNOGKOUTS.

6. ALL MATERIALS TO BE USED SHALL BE BRAND NEW AND APPROVED TYPE FOR
THE PARTICULAR LOCATION AND PURPOSE OF USAGE.

7. EQUIPMENT GROUNDING SYSTEM SHALL BE PROVIDED TO THE ELECTRICAL
SYSTEM AS PER PHILIPPINE ELECTRICAL CODE REQUIREMENT.

8 MAIN FEEDER CONDUCTORS SHALL BE IDENTIFIED AS COLOR BLACK AND
GROUNDING CONDUGTOR SHALL BE IDENTIFIED AS COLOR GREEN FOR
THREE-PHASE AND COLOR WHITE FOR SINGLE PHASE.

9. MOUNTING HEIGHT OF WIRING DEVICES SHALL AS FOLLOWS:

AL LIGHTING SWITCH - 1.50m ABOVE FINISH FLOOR LINE TO THE
CENTER OF THE SWITCH.

B. CONVENIENCE OUTLET - 0.30m ABOVE FINISH FLOOR LINE

C. PANEL BOARD - 1.80m ABOVE FINISH FLOOR LINE

D. EMERGENCY LIGHT OUTLET - 0.30m BELOW CEILING LINE

LEGEND:

SYMBOL DESCRIPTION
TO OPPRA, KALUNASAN TOBRGY. BUSAY
PB
| = PANEL BOARD, MARKED AS BASED ON PLAN
MDP

| -y MAIN DISTRIBUTION PANEL, MARKED AS BASED ON PLAN

MTS
[~y MANUAL TRANSFER SWITCH, MARKED AS BASED ON PLAN

NEMA 3R WALL MOUNT SINGLE DOOR TYPE POWDER COATED
CARBON STEEL 3R WITH BACK PANEL AND 600AMPS
G.E. CIRCUIT BREAKER BOLT-ON TYPE.

12"%12°x6" PULLBOX POWDER COATED CARBON
STEEL 3R WITH BACK PANEL

[]

22N
@ SERVICE METER TO BRGY. KAMPUTHAW TOBARRIO LUZ
VICINITY MAP
—{T>—  sERviCEENTRANCE 3
E'1 N O T T O S C A L E
— 3% TOMTS
2¥3 - 150mm? THHN / 1-60mm*
TW (G) PHELPS DODGE
WIRE IN 2-78mm@& RSC PIPE
MDP
TO SERVICE ENTRANCE T GENSET
2x3 - 150mm* THHN / 1-80mm? 2«3 - 150mnv THHN / 1-60mm*
el o o ieas TW () PHELPS DODGE ——3 «— TW {G) PHELPS DODGE
@7 st e | oAt 4@ WIRE IN 2-78mm@ RSC PIPE WIRE IN 2-78mmi@ RSC PIPE
olmrlee o ‘ .
ol £ L5 J;/i MTS w/ pilot light
i | i 2x600 AT/ 650 AF D)
b 2 3P ACB il
olmlemlyg
O+ e - 23 - 150mn® THHN / 1-60mm?
|:|_|(— GROUND TERMINAL BLOCK Mec’ham Cal ly inierlOCk €———  TW(G)PHELPS DODGE
WIRE IN 2-78mm@ RSC PIPE
ﬁranmml'rwm) MDP
—=%——— GROUND ROD
/ 4 \SINGLE LINE DIAGRAM - MDP /"5 \SINGLE LINE DIAGRAM - MTS

E_yNOT itt O § 6 & kb & @NOT T o s ¢ A L E
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SECONDARY RACK

TOSOURCE ¢—

SERVICE ENTRANCE

(CT)CURRENT
TRANSFORMER MDP
KILOWATT
HOUR METER * m m
— TOMTS H
FINISH FLOOR LINE
/.,,\SECONDARY RACK AND
/6 "SERVICE ENTRANCE DETAIL ; SERVICE ENTRANCE AND
"Eq/" ° T T o s © A L & PANEL BOARDS DETAIL
nE Eo v o e
LOAD SCHEDULE "MDP"
Panel: MDP Phase:3 Volts:230 Wire:3+GROUND Demand Factor: 80%
CKT#| LOAD DISCRIPTION |CODE| UNIT VA Kw |VAtotal| AMPERELOAD  |PHASE PROTECTION INTERP |WIRE SIZH GligLi:‘;E CONDUITSIZE]
AB | CA [ BC [ACB a AT | AF P |TYPE| KAic [THHNmmq Tw mm® mim
1 DP1F 32200w 32200 3 |175|175| 3 |ACB| 15 2430 2 53
2 DP2F 29950w 29950 3 |17s|17s| 3 |acB| 1S 2430 o] 53
3 DP3F 30550w 30550 3 |1s|17s| 3 |acB| 1S 2230 prd 53
4 DP4F 3150w 31150 3 |1s|17s| 3 |acB| 1S 2230 prd 53
H PBS 17500w 17500 3 |10|100| 3 |ACB| 10 2030 » 53
[ P& 15800w 15800 3 |10|100 | 3 |AcB| 10 2430 » 53
PBT 16250w 16250 3 |10|100 | 3 |AcB| 10 2430 » 53
P8 15550w 15550 3 |1wo0|100| 3 |acB| 10 2x30 2 53
SPACE 5000w 5000
SPACE 5000w 5000
SPACE 5000w 5000
Main/Total 204050
Computations:
Main Feeder Line Feeder Protection Gen-Set: @ 0.8 Capacity Factor Transformer
I (204050 x 8) + (32200 x 1.25) Ie= (204050 x .6) + (32200 x 2) 204050 P= MDP
230(1.732) 230(1.732) - Ih= Tz
- = 204050
I=510.9A Ip= 57144 A =255Kva — 204 Kva
use: 2x3-150mn? THW, Cu. Stranded use: 600 AT/ 600 AF 230V, 3P BOLT ON TYPE, G.E use: 255 Kva 240 - 60 cps , 3@ use: 3-75 Kva
1-80mm* TW, Cu. Stranded Generator pale mounted
2-78mm@ Conduit size RSC PIPE

/7 2"8SCHEDULE OF LOADS

N o T T o S Cc
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PE4 E_—
3-30mImE THHM=
1-5.0mm= TW(G ) IN S
S3mme PIPE
ToBe FOURTHFLR
3-14mm® THHN+
omb a2y L g TSN
3SmITEs EMT PIPE
3-0mmE THHN+ 2 30mm® THHN:
AmTETWEIN s s g TvwE N
S3mm@ EMT PIPE S3mme EMT BIPE
O e THIRD FLR
SECOND FLR
ONVERHEAD SERVICE ENTRANCE . —
CONMECTED TO 220V, AC, 38, 255HA
& WIRE + GROUND, 60Hz FITTED
WATH 2-7T&mme TYPE "RSC- CONDUAT "
e MTS MDP
=
GEN-SET
. . GROUMD FLR
1-3EMITE TW GRICUND
€N 25mme PV FIEE
GRADE LINE
| 30mme x 2.50m LENGTH
= COPPERWELD GROUND ROD
WITH HEAWY DUTY CLAMP
2x3-150mT THW+
1-50 e TWG) IN
s

SCHEMATIC DIAGRAM
. K"'j'!'
Pole S;L%Eﬂ
TRANSFORMER

2k T, - b M P
p e

Miecianically interinck b

MTS

i, oo sses e, M Disibution Panel

11 e e = E
[ I w/ Branches as indicated load
= - schedule

S T
GEMERATCR
255 KVA, 240 wois
33, 5 cps

TRANSFORMER SYSTEM TIE-UP AND GEN-SET CAPACITY

2" SCHEMATIC DIAGRAM

X E—3 N o T T o s c A L E
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| | COLUMN VERTICAL BARS LONGITUDINAL TRANSVERSE

T 1| (SEE COLUMN SCHEDULE) Haits HARS
__ COLUMN TESHETES
T (s e
=i - / NATURAL GRADE LEVEL
il o - T
E -
- ()] H
L — w 2
a = FILL r i
= = — <
w ) ——
g N~ == ax
W ) i S Il &
T f -
] 5OMM THK LEAN CONCRETE
100MM THK GRAVEL BED
REINFORCEMENT LAYOUT PLAN
SECTION
/9 \COLUMN AND FOOTING DETAIL
*-\E_T,PN 0o T T © 5 ¢ A L E
\\ /.
400
SCHEDULE OF FOQTING
L w T H REINFORCEMENT
MR fom) | o) (mm) (mm)  [LONGITUNDINAL]  TRAVERSE REMARKS
g F1 1400 1400 300 1000 12-16mm@ 12-16mm@ ECCENTRIC
COLUMN SCHEDULE
MAIN VERTICAL BARS DIAMETER (mm) 20
NUMBER OF MAIN VERTICAL BARS 8
TIES HORIZONTAL BARS DIAMETER (mm) 12
TIES SPACING (ON CENTER) 3 SETS OF 5 AT 50mm,
10 AT 100mm, REST AT
200mm O.C

F4NFOOTING DETAIL
/3> O0LUMN DETAIL ‘ }

‘ \E7/M o T T o s ¢ A L E

{ N o T T o s ¢ A L E =l
\E-7/
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Section VIII. Bill of Quantities
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Project:

Location: Sudlon, Lahug, Cebu City

Electrical System Rehabilitation in the DBM ROVII Main Building

Rehabilitation of Electrical System in the DBM ROVII Main Building

ITEMIZED BREAKDOWN
DIRECT COST INDIRECT COST TOTAL Percentage
ITEM NO. DESCRIPTION QTY | UNIT | TOTAL |UNIT COST| TOTAL |UNIT COST| COST
PART | OTHER GENERAL REQUIREMENTS
LA Permits and Clearances 1.00| LS
1B Project Billboard / Signboard 1.00 | ea.
1.C Occupational Safety and Health Program 2.00 | mos.
1.D Mobilization / Demobilization 100| LS
TOTAL OF PART |
PART Il |[EARTHWORKS, PLAIN AND REINFORCED CONCRETE WORKS AND ELECTRICAL WORKS
PART A | EARTHWORKS
LA Structure Excavation (Common Soil) (includes disposal) 150 | cum.
I.B Gravel Fill 0.10 | cum.
TOTAL OF PART A
PART B |PLAIN AND REINFORCED CONCRETE WORKS
Ic  |Structural Concrete, Class A, 28 Days 0.84 | cum.
D |Reinforcing Steel (Deformed), Grade 40 155.20 | kg.
TOTAL OF PART B
PART C |ELECTRICAL WORKS
ILE  |Conduits, Boxes & Fittings (Conduit Works/Conduit Rough-in) 1.00| LS
ILF |Wires and Wiring Devices 1.00| LS
.G Panelboard with Main & Branch Breakers 100| LS
TOTAL OF PART C
GRAND TOTAL
ltem No. / Description 1.A - Permits and Clearances
Unit of Measurement . LS
Output per hour . 1.00
Name and Specification Unit Quantity |Unit Cost| Amount (PhP)
Materials
A1 |a. As built plan set 1.00 -
b. Permits set 1.00 -

Sub - Total for A.1

B.1 |Direct Unit Cost (A.1)

C.1 |Value Added Tax (VAT) - (7% of B.1)

7%

D.1 |Total Unit Cost (B.1+C.1)
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ltem No. / Description

1.B Project Billboard / Signboard

Unit of Measurement ea.
Output per hour 0.10
Designation P:lros.o(;f/s ::g;,?sf Hourly Rate | Amount (PhP)
Labor
A.1 |a. Construction Foreman 1 1.00
b. Skilled Labor 1 1.00
¢. Unskilled Labor 1 1.00
Sub - Total for A.1 -
B.1 [Output per hour 0.10
C.1 |Direct Unit Cost (A.1 + B.1) -
Name and Specification Unit Quantity Unit Cost Amount (PhP)
Materials (Billboard)
DA a. Tarpaulin sq.ft. 64.00
" | b. Good Lumber bd-ft 46.00
c. Plywood Marine, 1/2" thk. x 4 x 8' pc 1.00
d. Assorted CWN (1kg. / 100 bd.ft. of Lumber) kg 0.75
Sub - Total for D.1 -
E.1 |Direct Unit Cost (C.1 + D.1) -
F.1 |Overhead, Contingencies & Miscellaneous (OCM) (5% of E.1) 5% -
G.1 |Engineering Overh (5% of E.1) 5% -
H.1 |Contractor's Profit (CP) - (8% of E.1) 8% -
1.1 |Value Added Tax (VAT) - ((E.1+F.1+G.1+H.1)*7%) 7% -
J.1 |Total Unit Cost -
ltem No. / Description 1.C Occupational Safety and Health Program
Unit of Measurement mos.
Output per hour 1.00
Designation No. of Person/s [No. of Days| Daily Rate | Amount (PhP)
A.1 |Labor
b. First-Aider (Full Time) 1 20.00
Sub - Total for A.1 .
B.1 |Total (A.1) .
C.1 |Output per hour 1.00
D.1 |Direct Unit Cost (B.1 + C.1) -
Name and Specification Unit Quantity | Unit Cost | Amount (PhP)
Materials
a. Safety Shoes (Different Sizes) man-days 18
b. Safety Helmet (Free Size) man-days 18
c. Safety Gloves (Free Size) man-days 18
E1 d. Vest man-days 18
" | e. Rain Coat man-days 18
f. Dust Mask man-days 18
g. Eye Goggles man-days 18
h. Ear Muff man-days 18
i. Body Harness and Lanyard man-days 18
Sub - Total for E.1 .
F.1 |Direct Unit Cost (D.1 + E.1) .
G.1 |Contractor's Profit (CP) 8% -
H.1 |Value Added Tax (VAT) 7% -
1.1 |Total Unit Cost -

39




ltem No. / Description
Unit of Measurement
Output per hour

1.D - Mobilization / Demobilization
L.S
1.00

Designation Unit Quantity Unit Cost

Amount (PhP)

Labor

1. Temporary Facilities lot 1.00

A1

2. Removal of Structures and Obstruction (includes disposal) lot 1.00

Sub - Total for A.1

Name and Capacity No. of Unit/s| No. of Days | Daily Rate

Amount (PhP)

B.1 |[Equipment

a. Dump Truck (12cu.yd.), 290HP 1 1.50

Sub - Total for B.1

C.1 [Total (A1 + B.1)

D.1 [Output per hour

E.1 [Direct Unit Cost (C.1 = D.1)

F.1 [Value Added Tax (VAT) 7%

G.1 |Total Unit Cost (E.1+F.1)

Item No. / Description

Unit of Measurement
Output per hour

I.A - Structure Excavation (Common Soil) (includes disposal)

cu.m.
20.00

Designation No. of Person/s‘ No. of Hours | Hourly Rate

Amount (PhP)

Labor

a. Construction Foreman 1 1.00

A1

b. Unskilled Labor 3 1.00

Sub - Total for A.1

Name and Capacity No. of Unit/s | No. of Hours | Hourly Rate

Amount (PhP)

Equipment

B.1

a. Dump Truck (12 cu.yd.), 290 HP 2 1.00

Minor Tools (10 % of Labor Cost)

Sub - Total for B.1

C.1|Total (A1 + B.1)

D.1 [Output per hour

E.1 |Direct Unit Cost (C.1 + D.1)

F.1 |Overhead, Contingencies & Miscellaneous (OCM) (5% of F.1) 5%

G.1 |Engineering Overh (5% of F.1) 5%

H.1 [Contractor's Profit (CP) - (8% of F.1) 8%

1.1 |Value Added Tax (VAT) - ((E.1+F.1+G.1+H.1)"7%) 7%

J.1 |Total Unit Cost - (E.1+F.1+G.1+H.1+1.1+K.1)
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ltem No. / Description

Unit of Measurement
Output per hour

I.B - Gravel Fill

cu.m.
1.20

A1

Designation

No. of Person/sl No. of Hours

Hourly Rate

Amount (PhP)

Labor

a. Construction Foreman

1

1.00

b. Unskilled Labor

3

1.00

Sub - Total for A.1

B.1

Name and Capacity

No. of Unit/s

No. of Hours

Hourly Rate

Amount (PhP)

Equipment

Minor Tools (10% of Labor Cost)

Sub - Total for B.1

Total (A1 + B.1)

Output per hour

1.20

Direct Unit Cost (C.1 + D.1)

F.1

Name and Specification

Unit

Quantity

Unit Cost

Amount (PhP)

Materials

a. Gravel (w/ 5% Shrinkage Factor)

cu.m.

1.05

Sub - Total for F.1

GA

Direct Unit Cost (E.1 + F.1)

H.1

Overhead, Contingencies & Miscellaneous (OCM) (5% of G.1)

5%

1.1

Engineering Overh (5% of G.1)

5%

J.1

Contractor's Profit (CP) - (8% of G.1)

8%

K.1

Value Added Tax (VAT) - ((G.1+H.1+J.1+1.1)"7%)

7%

L.1

Total Unit Cost - (G.1+(H.1+J.1+1.1+J.1+K.1)

ltem No. / Description
Unit of Measurement
Output per hour

cu.m.
0.36

1I.C - Structural Concrete, Class A, 28 Days

Al

Designation

No. of
Person/s

No. of Hours

Hourly Rate

Amount (PhP)

Labor

a. Construction Foreman

1

1.00

b. Skilled Labor

1

1.00

c. Unskilled Labor

4

1.00

Sub - Total for A.1

B.1

Name and Capacity

No. of Unit/s

No. of Hours

Hourly Rate

Amount (PhP)

Equipment

a. Concrete Mixer (4-6 cu.ft./min.), One-Bagger

1.00

Minor Tools (10% of Labor Cost)

Sub - Total for B.1

Total (A.1 + B.1)

Output per hour

0.36

Direct Unit Cost (C.1 + D.1)

F.1

Name and Specification

Unit

Quantity

Unit Cost

Amount (PhP)

Materials

a. Portland Cement

bags

9.10

b. Sand

cu.m.

0.50

c. Gravel

cu.m.

1.00

Sub - Total for F.1

G.1

Direct Unit Cost (E.1 + F.1)

Overhead, Contingencies & Miscellaneous (OCM) (5% of G.1)

5%

1.1

Engineering Overh (5% of G.1)

5%

Ja

Contractor's Profit (CP) - (8% of G.1)

8%

K.1

Value Added Tax (VAT) - ((G.1+H.1+J.1+1.1)*7%)

7%

L.1

Total Unit Cost - (G.1+(H.1+J.1+1.1+J.1+K.1)
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ltem No. / Description

Unit of Measurement . kg
Output per hour . 129.09

I.D - Reinforcing Steel (Deformed), Grade 40

AA

Designation

No. of Person/s‘ No. of Hours

Hourly Rate

Amount (PhP)

Labor

a. Construction Foreman

1

1.00

b. Skilled Labor

3

1.00

¢. Unskilled Labor

12

1.00

Sub - Total for A.1 - As Submitted

B.1

Name and Capacity

No. of Unit/s

No. of Hours

Hourly Rate

Amount (PhP)

Equipment

a. Bar Cutter (25 mm Maximum Rebar @ (Grade 40), Single
Phase

0.50

b. Bar Bender (25mm Maximum Rebar @), Three Phase

0.50

Minor Tools (10% of Labor Cost)

Sub - Total for B.1

C.1

Total (A1 + B.1)

D.1

Output per hour

129.09

E.A

Direct Unit Cost (C.1 + D.1)

F.1

Name and Specification

Unit

Quantity

Unit Cost

Amount (PhP)

Materials

a. Deformed Reinforcing Steel Bar

kg.

1.00

b. #16 Galvanized Iron Wire

kg.

0.015

Consumables (5% of Material Cost)

Sub - Total for F.1

G.1

Direct Unit Cost (E.1 + F.1)

H.1

Overhead, Contingencies & Miscellaneous (OCM) (5% of G.1)

5%

11

Engineering Overh (5% of G.1)

5%

J1

Contractor's Profit (CP) - (8% of G.1)

8%

K.1

Value Added Tax (VAT) - ((G.1+H.1+J.1+1.1)"7%)

7%

LA

Total Unit Cost - (G.1+(H.1+J.1+1.1+J.1+K.1)
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ltem No. / Description

ILLE - Conduits, Boxes & Fittings (Conduit Works/Conduit Rough-in)

Unit of Measurement . LS
Output per hour : 1.00
Designation No. of Person/s| No. of Days | Daily Rate Amount (PhP)
Labor
A.1 |a. Construction Foreman 1 5.00
b. Skilled Labor 1 5.00
¢. Unskilled Labor 2 5.00
Sub - Total for A.1 -
Name and Capacity No. of Unit/s | No. of Days | Daily Rate Amount (PhP)
B.A Equipment
" |Minor Tools (10% of Labor Cost)
Sub - Total for B.1 R
C.1 |Total (A.1 + B.1) R
D.1 [Output per hour 1.00
E.1 [Direct Unit Cost (C.1 + D.1) -
Name and Specification Unit Quantity Unit Cost Amount (PhP)
Materials
78 mm@ IMC PIPE x 10' LENGTH 37.00
53 mmd EMT PIPE x 10 LENGTH 10.00
53 mmd ELBOW x 10’ PCS 4.00
53 mm@ EMT COUPLING PCS 15.00
53 mm@d EMT CONNECTOR PCS 4.00
35 mmd EMT PIPE x 10 LENGTH 4.00
35 mm@ EMT ELBOW x 10' PCS 6.00
35 mm@ EMT COUPLING PCS 40.00
35 mm@ EMT CONNECTOR PCS 4.00
78 mmJ RSC ENTRANCE CAP PCS 2.00
78 mm@ RSC COUPLING PCS 40.00
78 mmd RSC ELBOW 90° PCS 18.00
78 mmd RSC CONNECTOR PCS 46.00
F.1 | SECONDARY RACK, 4 POLE W/ SPOOL HEAVY DUT PCS 1.00
ELECTRICAL TAPE 3M BIG PCS 10.00
RUBBER TAPE 3M BIG PCS 4.00
3" U-BOLT W/ NUT & WASHER PCS 100.00
3" CLIP PCS 100.00
2" CLIP PCS 40.00
TERMINAL LUGS CRIMP TYPE 30mm2 PCS 12.00
TERMINAL LUGS CRIMP TYPE 60mm2 PCS 4.00
TERMINAL LUGS CRIMP TYPE 80mm2 PCS 6.00
TERMINAL LUGS CRIMP TYPE 150mm2 PCS 18.00
EXPANSION BOLT W/ NUT & LOCK WASHER 3/4 PCS 100.00
METAL PULL BOX 12" x 12" x 6" with COVER G# 16 PCS 15.00
2"x2"x6m ANGLE BAR LENGTH 15.00
Consumables (10% of total material cost) -
Sub - Total for F.1 -
G.1 [Direct Unit Cost (E.1 + F.1) -
H.1 [Overhead, Contingencies & Miscellaneous (OCM) (5% of G.1) 5% -
1.1 _|Engineering Overh (5% of G.1) 5% -
J.1 |Contractor's Profit (CP) - (8% of G.1) 8% -
K.1 |Value Added Tax (VAT) - ((G.1+H.1+J.1+1.1)*7%) 7% -
L.1 [Total Unit Cost - (G.1+(H.1+J.1+l.1+J.1+K.1) -
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ltem No. / Description

IIl.F - Wires and Wiring Devices

Unit of Measurement L.S
Output per hour 1.00
Designation No. of No. of Days | Daily Rate Amount (PhP)
Person/s
Labor
A.1 |a. Construction Foreman 1 25.00
b. Skilled Labor 2 25.00
c. Unskilled Labor 4 25.00
Sub - Total for A.1
Name and Capacity No. of Unit/s | No. of Days | Daily Rate Amount (PhP)
Equipment
B Minor Tools (10% of Labor Cost)
Sub - Total for B.1
C.1|Total (A.1 + B.1) -
D.1 |Output per hour 1.00
E.1 |Direct Unit Cost (C.1 + D.1) -
Name and Specification Unit Quantity | Unit Cost Amount (PhP)
Materials
150 mm2 THW MTS 660.00
80 mm2 THHN MTS 75.00
30 mm2 THHN MTS 50.00
F.1 | 14mm?2 THHN MTS 10.00
8.0 mm?2 THHN MTS 25.00
5.5 mm2 THHN ROLL 1.00
3.5 mm2 THHN ROLL 1.00
60 mm? TW MTS 110.00

Consumables (10% of total material cost)

Sub - Total for F.1

G.1 |Direct Unit Cost (E.1 + F.1)

H.1 |Overhead, Contingencies & Miscellaneous (OCM) (5% of G.1)

5%

1.1 |Engineering Overh (5% of G.1)

5%

J.1 |Contractor's Profit (CP) - (8% of G.1)

8%

K.1 |Value Added Tax (VAT) - ((G.1+H.1+J.1+1.1)7%)

7%

L.1 [Total Unit Cost - (G.1+(H.1+J.1+1.1+J.1+K.1)
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ltem No. / Description

II.G - Panelboard with Main & Branch Breakers

Unit of Measurement L.S
Output per hour 1.00
Designation No. of No. of Days | Daily Rate Amount (PhP)
g Person/s ) y y
Labor
A.1 |a. Construction Foreman 1 10.00 -
b. Skilled Labor 10.00 -
c. Unskilled Labor 10.00 -
Sub - Total for A.1 -
Name and Capacity No. of Unit/s | No. of Days | Daily Rate Amount (PhP)
B1 Equipment
" |Minor Tools (10% of Labor Cost) -
Sub - Total for B.1 -
C.1 |Total (A.1+B.1) -
D.1 |Output per hour 1.00
E.1 |Direct Unit Cost (C.1 +D.1) -
Name and Specification Unit Quantity Unit Cost Amount (PhP)
Materials
MTS - W/ PILOT LIGHT & MECHANICAL INTERLOCK SET 1.00 )
2 x 600 AT/ 650AF , 3P, 230V, BOLT-ON, CIRCUIT BREAKER '
NEMA 3R W/ 600 AT /600 AF , 3P, 230V, BOLT ON, CIRCUIT
BREAKER SET 1.00 -
DP3-175AT /175 AF, 3P, 230V, BOLT ON, CIRCUIT BREAKER
BRANCHES -6
2x100 AT/ 100AF , 3P, 230V, BOLT-ON, CIRCUIT BREAKER SET 1.00 -
1x60 AT /60AF , 3P, 230V, BOLT-ON , CIRCUIT BREAKER
2 x 30 AT/50AF , 3P, 230V, BOLT-ON, CIRCUIT BREAKER
F.1
PB3 & PB4 - 100 AT/ 100 AF , 3P, 230V, BOLT ON, CIRCUIT
BREAKER BRANCHES - 12 SET 200 i
6 x 30 AT/ 50AF , 2P, 230V, BOLT-ON , CIRCUIT BREAKER '
6 x 20 AT/ 50AF , 2P, 230V, BOLT-ON, CIRCUIT BREAKER
PBB3 - 100 AT /100 AF, 3P, 230V, BOLT ON, CIRCUIT BREAKER
BRANCHES - 10
4x30 AT/ 50AF , 2P, 230V, BOLT-ON , CRCUIT BREAKER SET 1.00 )
6 x 20 AT/ 50AF , 2P, 230V, BOLT-ON, CIRCUIT BREAKER
Sub - Total for F.1 B
G.1 |Direct Unit Cost (E.1 + F.1) -
H.1 |Overhead, Contingencies & Miscellaneous (OCM) (5% of G.1) 5% -
I.1 |Engineering Overh (5% of G.1) 5% -
J.1 |Contractor's Profit (CP) - (8% of G.1) 8% -
K.1 |Value Added Tax (VAT) - ((G.1+H.1+J.1+|.1)*7%) 7% -
L.1 |Total Unit Cost - (G.1+H.1+J.1+1.1+J.1+K.1) -
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Section IX. Checklist of Technical and Financial
Documents
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A”’ Documents

Legal Documents

[] @

Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);
or

[ ] (b) Registration certificate from Securities and Exchange Commission (SEC),

[] ©

] @

Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its equivalent
document;

and

Mayor’s or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;

and

Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents

[]®
[] ®

(] M
(] ®

0)
[
L]

L]

Statement of the prospective bidder of all its ongoing government and private
contracts, including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be bid; and
Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules;
and
Philippine Contractors Accreditation Board (PCAB) License;
or
Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and
Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and
Project Requirements, which shall include the following:

a.  Organizational chart for the contract to be bid;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineer, Electrical Engineer, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be;
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] ®

d.  Affidavit of site inspection;
e.  Sworn Statement of Compliance with the Drawings and Specifications;
f.  Statement of Availability of Key Personnel and Equipment; and

Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority
to its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

1O

[] m

] @

The prospective bidder’s audited financial statements, showing, among others,
the prospective bidder’s total and current assets and liabilities, stamped
“received” by the BIR or its duly accredited and authorized institutions, for
the preceding calendar year which should not be earlier than two (2) years
from the date of bid submission; and

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the instance
that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE
|:] (o) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

(] ®
[] @

] ®

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and

Cash Flow by Quarter.
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Bid Form for the Procurement of Infrastructure Projects

[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: [name and address of Procuring Entity]

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a.

We have no reservation to the PBDs, including the Supplemental or Bid Bulletins,
for the Procurement Project: [insert name of contract];

We offer to execute the Works for this Contract in accordance with the PBDs;

The total price of our Bid in words and figures, excluding any discounts offered
below is: [insert information],

The discounts offered and the methodology for their application are: [inser
information],

The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i) value added tax (VAT), (i) income tax, (iii)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

Our Bid shall be valid within the a period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount
of [insert percentage amount] percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines' for this purpose;

We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

We understand that this Bid, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

We likewise certify/confirm that the undersigned, is the duly authorized

! currently based on GPPB Resolution No. 09-2620



Name:

representative of the bidder, and granted full power and authority to do, execute
and perform any and all acts necessary to participate, submit the bid, and to sign
and execute the ensuing contract for the [Name of Project] of the [Name of the
Procuring Entity].

We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:

Date:
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Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after
receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] between
[name and address of PROCURING ENTITY] (hereinafter called the “Entity”) and [name and
address of Contractor] (hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred
to.

2. The following documents as required by the 2016 revised Implementing Rules
and Regulations of Republic Act No. 9184 shall be deemed to form and be read
and construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;
i. Specifications;
ji.  Bill of Quantities;
iv.  General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidder’s bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder’s bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder’s
response to request for clarifications on the bid), including corrections to the bid, if
any, resulting from the Procuring Entity’s bid evaluation;

c. Performance Security;
d. Notice of Award of Contract and the Bidder’s conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that
additional contract documents or information prescribed by the GPPB
that are subseguently required for submission after the contract
execution, such as the Notice to Proceed, Variation Orders, and
Warranty Security, shall likewise form part of the Contract.
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In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/her/its Bid.

The [Name of the procuring entity] agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

[Insert Name and Signature] [Insert Name and Signature]
[Insert Signatory’s Legal Capacity] [Insert Signatory’s Legal Capacity]
for: for:
[Insert Procuring Entity] [Insert Name of Supplier]

Acknowledgment
[Format shall be based on the latest Rules on Notarial Practice]
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Omnibus Sworn Statement (Revised)
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

[Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of

Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1.

[Select one, delete the other:]

[If a sole proprietorship:] | am the sole proprietor or authorized representative of [Name of
Bidder] with office address at [address of Bidder];

[If a partnership, corporation, cooperative, or joint venture:] | am the duly authorized and
designated representative of [Name of Bidder] with office address at [address of Bidder];

[Select one, delete the other:]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of
[Name of Bidder], | have full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached
duly notarized Special Power of Attorney;

[If a partnership, corporation, cooperative, or joint venture:] | am granted full power and
authority to do, execute and perform any and all acts necessary to participate, submit the
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name
of the Procuring Entity], as shown in the attached [state title of attached document showing
proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership
Resolution, or Special Power of Attorney, whichever is applicable;)];

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or controlling interest with another
blacklisted person or entity as defined and provided for in the Uniform Guidelines

on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

[Select one, delete the rest:]
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10.

IN

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is
related to the Head of the Procuring Entity, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;

[If a corporation or joint venture:] None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the

Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the
Project].

[Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

In case advance payment was made or given, failure to perform or deliver any of
the obligations and undertakings in the contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to
deliver certain goods or services,. to the prejudice of the public and the
government of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as
amended, or the Revised Penal Code.

WITNESS WHEREOF, | have hereunto set my hand this __ day of |, 20__ at
, Philippines.
[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]
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Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Project Identification No.: [Insert number]

To: [Insert name and address of the Procuring Entity]
I/'We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

2. |/We accept that: (a) I/we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt
of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15)
days from receipt of the written demand by the procuring entity for the commission of
acts resulting to the enforcement of the bid securing declaration under Sections 23.1(b),
34.2,40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other
legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the
following circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. | am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) I/we failed to timely file a request for reconsideration or (ii) l/we filed a
waiver to avail of said right; and

c. |am/we are declared the bidder with the Lowest Calculated Responsive Bid, and
I/'we have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month]
[year] at [place of execution].

[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]
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STATEMENT OF ALL ONGOING GOVERNMENT & PRIVATE CONSTRUCTION CONTRACTS INCLUDING CONTRACTS
AWARDED BUT NOT YET STARTED

Business Name :

Business Address :

a. Owner Name Contractor’s % of
. Ow
Name of b. Address Nature Role ?)' gg:i ét‘; ::'edded Accomplishment
Contract/Location | c.  Telephone | of c. Date of Value of
Project Cost Nos. Work | Description % (;ompletion Planned Actual Outstanding
Works
Government

Private
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Total Cost

Note: This statement shall be supported by:
1. State all ongoing contracts including those awarded but not yet started (government and private contracts which may be similar or not
similar to the project called for bidding) as of:

(The day before the deadline of submission of bids.)

2. If there is no ongoing contract including awarded but not yet started as of the aforementioned period, state none or equivalent term.

Submitted by :

(Printed Name & Signature of Authorized Representative)

Designation Date :
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STATEMENT OF SINGLE LARGEST COMPLETED CONTRACT

Business Name :

Business Address :

Contractor’s % of
a. Owner Name a. Date Awarded .
Name of b. Address Nature Role b. Date Started Accomplishment
Contract/Location | c.Telephone of c. Date of Value of
Project Cost Nos. Work | Description % | ] Planned Actual Outstanding
Completion
Works

Government

Private

Total Cost
Submitted by :

(Printed Name & Signature of Authorized Representative)

Designation Date :
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LIST OF KEY PERSONNEL PROPOSED TO BE ASSIGNED TO THE CONTRACT (TEMPLATE)

Business Name :

Business Address :

Project Engineer

Electrical Engineer

Foreman

1. Name

2. Address

3. Date of Birth

4. Employed Since

5. Experience

6. Previous Employment

7. Education

8. PRC License, if applicable

9. Cost of Biggest Project Handled
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10. Years of Experience in the
Proposed Position

Note: This List must be supported by individual resumes of all personnel and photocopy of PRC Licenses of the Project
Manager and Engineers.

Submitted by :

(Printed Name & Signature of Authorized Representative)

Designation :
Date :
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LIST OF EQUIPMENT, OWNED OR LEASED AND/OR UNDER PURCHASE AGREEMENT, PLEDGED TO THE PROPOSED

CONTRACT

Business Name :
Business Address :

Description | Model/Year | Capacity/Performance/Size | Plate | Motor Location | Condition Proof of

No. No./Body Ownership/Lessor/Vendor
No.

A. Owned

1.

2.

3.

B. Leased
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C. Under
Purchased
Agreement

3.

Note: This List must be supported by proof of ownership, lease and/or purchase agreement. For lease and purchase agreement, such
proof must include a certification of availability of equipment from the lessor/vendor for the duration of the project.

Submitted by :
(Printed Name & Signature of Authorized Representative)

Designation : Date :
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SWORN STATEMENT OF COMFPLIANCE WITH THE DRAWINGS AND
SPECIFICATIONS

I, [Name of Affiant]. of legal age, [Civil Status], [Nationality], and residing at
[Address of Affiant], after having been duly sworn in accordance with law, do hereby depose
and state that:

1. That I am the [Position of the Authorized Representative] of the [Name of Bidder]

with office at [Address of the Bidder]

2. That in compliance the requirements of DBM Region Office VII . [ hereby certify
that [Name of Bidder] will undertake construction or the Project m accordance with
the Drawings and Building Specifications as indicated in the Bidding Documents
including Supplemental/Bid Bulletins, if any, for said Project.

3. That I am making this statement as part of the requirement for the Technical
Proposal of the [Name of Bidder] for the [Name of Contract/Project] of the

DBM Region Office VII.

IN WITNESS WHEREOF, I have hereunto set my hand this  dayof .20 at
. Philippines.

Affiant

SUBSCRIBED AND SWORN to before me in the City/Municipality of (indicate also
the Province in the case of the Municipality) this day of (month & year)
by (name of affiant) . who has satisfactorily proven to me his identity through
his  (ID name and number)  validuntil  (expiry date) __ , that he is the same
person who personally signed before me the foregoing Affiant and acknowledged that he
executed the same.

(Notary Public)
Until
PTR No.
Date
Place
TIN
IBP

Doc. No. ;

Page No. ;

Book No. ;

Series of 20 .
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AFFIDAVIT OF SITE INSPECTION

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at
[Address of Affiant], after having been duly sworn in accordance with law, do hereby
depose and state that:

1. That I am the [Position of the Authorized Representative] of the [Name of
Bidder] with office at [Address of the Bidder]

2. That I have inspected the site for [Name of Contract/Project]. Located at
[Location of the Contract/Project] on [Date of Inspection].

3. That I am making this statement as part of the requirement for the Technical
Proposal of the [Name of Bidder| for the [Name of Contract/Project] of the
Department of Budget and Management Regional Office VII.

IN WITNESS WHEREQOF, I have hereunto set my hand this __day of __ ,20__ at
, Philippines.

Affiant

SUBSCRIBED AND SWORN to before me in the City/Municipality of

__(indicate also the Province in the case of the Municipality) this

day of ___ (month & year) by (name of affiant)

__, who has satisfactorily proven to me his identity through his (ID name

and number)_ valid until (expiry date) , that he is the same

person who personally signed before me the foregoing Affiant and acknowledged that
he executed the same.

(Notary Public)

Until
PTR No.
Date
Place
TIN
IBP

Doc. No. ;

Page No. ;

Book No. ;

Series of 20__.
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STATEMENT OF AVAILABILITY OF KEY PERSONNEL AND
EQUIPMENT

[Date of Issuance]
The Chairman

Bids and Awards Committee
Department of Budget and Management

Dear

In compliance with the requirements of the DBM Bids and Awards Committee for the
bidding of the [Name of the Project] (“the Project”), we certify that [Name of the
Bidder] has in its employ key personnel, such as Project Manager, Electrical Engineer
and Foreman who will be engaged for the construction of the said Project.

Further, we likewise certify the availability of equipment that [Name of the Bidder]
owns, has under lease, and/or has under purchase agreement that may be used for the

Project.

Very truly yours,

[Name of Authorized Representative]
[Position]
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Sealing and Marking of Bid Documents

Original Copy 1 Copy 2

Strict Rules on Marking/Scaling of Bids: Bid enmvelopes that are not properly scaled and marked, as required in the bidding d ccuments,
shall be acceptad, provided that the bidder or its duly authorized representative slall acknow ledge such condition of the b as
submutted.
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