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Preface

These Philippine Bidding Documents (PBD) for the procurement of Infrastructure Projects
(hereinafter referred t o [@mpgettiveaBrding, himitedi SWorcek s 0 ) t

Bidding, or Competitive Dialoguel] have been prepared by the Government of the Philippines
(GoP) for use by all branches, agencies, departments, bureaus, offices, or instrumentalities of the
Government, including government-owned and/or -controlled corporations (GOCC), government
financial institutions (GFI), state universities and colleges (SUC), local government units (LGU),
and autonomous regional government. The procedures and practices presented in this document

have been developed through broad experience, and are for mandatory2 use in projects that are
financed in whole or in part by the GoP or any foreign government/foreign or international
financing institution in accordance with the provisions of the Implementing Rules and Regulations
(IRR) of Republic Act No. 12009 (RA No. 12009).

This PBD is intended as a model for admeasurements (unit prices or unit rates in a bill of
guantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (a) the
objectives, scope, and expected outputs and/or results of the proposed contract; (b) the eligibility
requirements of Bidders; (c) the expected contract duration; and (d) the obligations, duties, and/or
functions of the winning bidder.

In order to simplify the preparation of the Bidding Documents for each procurement, the
PBD groups the provisions that are intended to be used unchanged in Section Il. Instructions to
Bidders (ITB) and in Section IV. General Conditions of Contract (GCC). Data and provisions
specific to each procurement and contract should be included in Section Ill. Bid Data Sheet (BDS);
Section V. Special Conditions of Contract (SCC); Section VI. Specifications; Section VII.
Drawings; and Section VIII. Bill of Quantities. The forms to be used are provided in Section IX.
Philippine Bidding Documents Related Forms.

Prudence must be exercised to check the relevance of the provisions of the PBD against
the requirements of the specific Works to be procured. In addition, each Section is prepared with
notes intended only as information for the Procuring Entity or the person drafting the Bidding
Documents. They shall not be included in the final documents, except for the notes introducing
Section IX. Philippine Bidding Documents Related Forms, where the information is useful for the
Bidder. The following general directions should be observed when using the documents:

a) All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b) Specific detail s, such as the fdAname of [
proposal submi ssion, 0 should be furnished
documents should contain neither blank spaces nor options.

1 For second Stage of Competitive Dialogue under Section 29.4.2 of IRR of RA No. 12009.

2 Unless the Treaty or International or Executive Agreement expressly provides use of foreign government/foreign or international
financing institution procurement guidelines.



d)

f)

This Preface and the footnotes, or notes in italics included in the Invitation to Bid,
BDS, SCC, Specifications, Drawings, and Bill of Quantities are not part of the text
of the final document, although they contain instructions that the Procuring Entity
should strictly follow. The Bidding Documents should not contain footnotes except
Section IX. Philippine Bidding Documents Related Forms since these provide
important guidance to Bidders.

The cover page should be modified as required to identify the Bidding Documents
and date of issue.

The Project title page should be modified as required to identify the Project title
and number, name and address of the Procuring Entity.

If modifications must be made to the bidding requirements, they can be presented
in the BDS. Modifications for specific Project or Contract details should be provided
in the SCC as amendments to the Conditions of Contract. For easy completion,
whenever reference has to be made to specific clauses in the BDS or SCC, these
terms shall be printed in bold type face on Section Il. Instructions to Bidders, and
Section 1IV. General Conditions of Contract, respectively. To facilitate easy
reference and completion, clauses from the BDS and SCC shall appear in bold
type face in Sections Il and 1V, respectively.
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Glossary of Acronyms, Terms, and Abbreviations
ABC i Approved Budget for the Contract.
ADR T Alternative Dispute Resolution.
ARCC 1 Allowable Range of Contract Cost.
BAC i Bids and Awards Committee.
BIR i Bureau of Internal Revenue.
BSP i Bangko Sentral ng Pilipinas.
CDA'i Cooperative Development Authority.
COSi Contract of Service.
CPI'i Consumer Price Index.
DOLE i Department of Labor and Employment.
DTIi Department of Trade and Industry.
GCC - General Conditions of Contract.
GFI'i Government Financial Institution.
GOCC 1 Government-Owned and/or i Controlled Corporation.
GoP i Government of the Philippines.
GPPB i Government Procurement Policy Board.
HoPE 1 Head of Procuring Entity.
JO i Job Order.
IRR T Implementing Rules and Regulations.
ITB T Instructions to Bidders.
LCB- Lowest Calculated Bid.
LCRB i Lowest Calculated Responsive Bid.
LGUs i Local Government Units.
LoC i Line of Credit
MAB i Most Advantageous Bid.
MARB i Most Advantageous Responsive Bid.

MEARB i Most Economically Advantageous Responsive Bid.



MYCA i Multi-Year Contracting Authority.

NFCC i Net Financial Contracting Capacity.

NGA i National Government Agency.

PCAB i Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.
PSAT Philippine Statistics Authority.

RA No. 1 Republic Act Number.

SARB T Single Advantageous and Responsive Bid.

SCC - Special Conditions of Contract.

SCRB i Single Calculated and Responsive Bid.

SEARB i Single Economically Advantageous Responsive Bid.
SEC T Securities and Exchange Commission.

SLCC i Single Largest Completed Contract.

SRRBi Single Rated and Responsive Bid.

UN T United Nations.



Definition of Terms

Bid i a signed offer, proposal, or quotation submitted by a supplier, manufacturer, distributor,
contractor, consultant, or service provider in response to the requirements of the Procuring
Entity as stated in the Bidding Documents. (IRR of RA No. 12009, Section 5[c]).

Bidder 7 a supplier, manufacturer, distributor, contractor, consultant, and service provider,
whether public or private, who submits a Bid in response to the requirements of the Procuring
Entity as stated in the Bidding Documents. (IRR of RA No. 12009, Section 5[d]).

Bidding Documents i the documents issued by the Procuring Entity as the basis for Bids,
furnishing all information necessary to prospective bidder to prepare a Bid for the Goods,
Infrastructure Projects, and Consulting Services required by the Procuring Entity. (IRR of RA
No. 12009, Section 5[€])

Bill of Quantities i a list of the specific items of the Work and their corresponding unit prices,
lump sums, and/or provisional sums.

Consulting Services i services for Infrastructure Projects and other types of projects or
activities of the government requiring adequate external technical and professional expertise
that are beyond the capability or capacity of the government to undertake such as, but not
limited to: (i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design;
(iv) construction supervision; (v) management and related services; and (vi) other technical
services or special studies. (IRR of RA No. 12009, Section 5[i]).

Contract i the agreement entered into between the Procuring Entity and the Contractor to
execute, complete, and maintain the Works and as recorded in the Contract Form signed by
the parties, including all attachments and appendices thereto and all documents incorporated
by reference therein.

Contract Price T the price stated in the Notice of Award and thereafter to be paid by the
Procuring Entity to the Contractor for the execution of the Works in accordance with this
Contract.

Contract Time Extension (CTE) i the allowable period for the Contractor to complete the
Works in addition to the original Completion Date stated in this Contract.

Contractor i a natural or juridical entity whose proposal was accepted by the Procuring Entity
and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

Days i refers to calendar days; months to calendar months.

Dayworks T vari ed work inputs subject to payment on
employees and Equipment, in addition to payments for associated Materials and Plant.

Defect i any part of the Works not completed in accordance with the Contract.

Defects Liability Certificate i the certificate issued by the Procuring Entity upon correction of
defects by the Contractor.

Defects Liability Period 1 the one (1) year period between contract completion and final
acceptance within which the Contractor assumes the responsibility to undertake the repair of
any damage to the Works at its own expense.



Drawings T graphical presentations of the Works. They include all supplementary details,
shop drawings, calculations, and other information provided or approved for the execution of
this Contract.

Effective Date of the Contract T the date indicated in the contract. However, the Contractor
shall commence performance of its obligations only upon receipt of the Notice to Proceed.

Foreign-funded Procurement or Foreign-Assisted Project i refers to the acquisition of Goods,
Consulting Services, and the contracting for Infrastructure Projects by the Government of the
Philippines which are wholly or partly funded by foreign loans or grants pursuant to a Treaty
or International or Executive Agreement.

Funding Source i Organization named in the SCC.

Goods 1 refer to (i) all items, supplies, and materials, whether in the nature of equipment,
furniture, stationery, materials for construction, or personal property of any kind, needed in the
transaction of public businesses or in the pursuit of any government undertaking, project or
activity; or (ii) general support services which pertain to all types of services except Consulting
Services and Infrastructure Projects, such as the repair and maintenance of equipment and
furniture, as well as trucking, hauling, janitorial, security, and related or analogous services.
Personnel Services or individual COS or JO engagements do not fall under this definition;
(IRR of RA No. 12009, Section 5[n]).

Infrastructure Projects 1 include the construction, improvement, rehabilitation, demolition,
repair, restoration, or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects, irrigation,
flood control and drainage, water supply, sanitation, sewerage and solid waste management
systems, shore protection, energy/power and electrification facilities, national buildings, school
buildings, hospital buildings, and other related construction projects of the government. Also
referred to as fAcivil workso or Aworks; o (I RR of

Lot i refers to one or more infrastructure projects that are grouped or bundled together based
on factors, such as scope, location, or other relevant parameters, as determined by the End-
User or Implementing Unit of the Procuring Entity. Each lot is distinct within the project and
may be awarded as a separate contract.

MARB 1 refers to the award criteria in the procurement of Infrastructure where the
considerations for the award of contract are the eligibility of the bidder, the responsiveness of
its bid to the technical requirements, and the most advantageous bid in reference to the highest
rated offer based on the quality component of the bid.

Materials 17 refer to all supplies, including consumables, used by the Contractor for
incorporation in the Works.

MEARB 1 refers to the award criteria in the procurement of Infrastructure where the
considerations for the award of contract are the eligibility of the bidder, the responsiveness of
its bid to the technical requirements, and the determination of the most economically
advantageous bid in reference to the quality-price ratio allocated to the technical and financial
components of the bid.

Notice to Proceed 1 refers to a written notice issued by the Procuring Entity to the Contractor
requiring the latter to begin the commencement of the work not later than a specified or
determinable date.



Online submission i pertains to the submission of the bid for Infrastructure Projects and the
bid envelopes containing the technical and financial components of the bid through electronic
means or through the electronic bidding facility of the PhilGEPS, once available.

Permanent Works i refer to all permanent structures and all other project features and
facilities required to be constructed and completed in accordance with this Contract which
shall be delivered to the Procuring Entity, and which shall remain at the Site after the removal
of all Temporary Works.

Plant i refers to the machinery, apparatus, and the like intended to form an integral part of the
Permanent Works.

Procuring Entity - the organization acquiring the Infrastructure Project, as named in the SCC.

Project i refers to a specific or identified procurement covering Goods, Infrastructure Projects
or Consulting Services. A Procurement Project shall be described, detailed, and scheduled in
the Project Procurement Management Plan prepared by the agency which shall be
consolidated in the Procuring Entity's Annual Procurement Plan.

Program of Work i refers to the big-picture plan and comprehensive schedule that details
construction-related tasks to ensure the timely and efficient delivery of the project.

Site Investigation Reports i refers to those that were included in the Bidding Documents and
are factual and interpretative reports about the surface and subsurface conditions at the Site.

Slippage i refers to a delay in work execution occurring when actual accomplishment falls
below the target as measured by the difference between the scheduled and actual
accomplishment of the Work by the Contractor as established from the work schedule. This is
actually described as a percentage of the whole Works.

Simple Infrastructure Projects i refers to construction, improvement, rehabilitation, demolition,
repair, restoration, or maintenance of structures, technical facilities and systems with an
Approved Budget for the Contract (ABC) not exceeding Ten Million Pesos
(PhP 10,000,000.00) built at the community level for the sustenance of lives and livelihoods
of the population living in a community and built according to the needs and aspirations of the
community population.

Verified Report 7 the report submitted by the Implementing Unit to the HOPE setting forth its

findings as to the existence of grounds or causes for termination and explicitly stating its
recommendation for the issuance of a Notice to Terminate.
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Section I. Invitation to Bid

Notes on the Invitation to Bid

The Invitation to Bid provides information that enables potential Bidders to decide whether
to participate in the procurement at hand. The Invitation to Bid shall be:

a)

b)

In line with the principles of transparency and competitiveness and to ensure the
widest possible dissemination thereof, all invitations to bid shall be published
continuously by the Procuring Entity, for seven (7) calendar days on the Philippine
Government Electronic Procurement System (PhilGEPS) website, in any
conspicuous place reserved for this purpose in the premises of the Procuring Entity,
and on the website or social media platforms of the Procuring Entity, if available, or
such other channels as may be authorized by the Government Procurement Policy
Board (GPPB), and the website prescribed by the foreign government/foreign or
international financing institution, if applicable; and

For justifiable reasons, Procuring Entities that cannot publish procurement
opportunities on its website, social media platform, or such other channels authorized
by the GPPB shall publish its invitation to bid, at least once, in a newspaper of general
nationwide circulation.

Apart from the essential items listed in the Bidding Documents, the Invitation to Bid should
also indicate the following:

a)

b)

C)
d)
e)

The availability of the Bidding Documents, which shall be commence from the time
the Invitation to Bid is first published until the deadline for submission and continue
until the deadline for submission and receipt of bids;

The place where the Bidding Documents may be acquired or the website where it
may be downloaded;

The deadline for the submission and receipt of bids;

The procurement strategy/ies; and

The bid award criterion/criteria. (e.g., the application of a margin of preference in
bid evaluation)

The Invitation to Bid should be incorporated into the Bidding Documents. The information
contained in the Invitation to Bid must conform to the Bidding Documents, particularly to the
relevant information in the BDS.

11




1936

REPUBLIC OF THE PHILIPPINES

DEPARTMENT OF BUDGET AND MANAGEMENT
REGION VIl

Invitation to Bid for

DBM RO VIl Rehabilitation of Rear Fence, Vehicular Gate & Guard

1)

2)

3)

4)

5)

House, and Construction of Pavement and Man Gate

The Department of Budget and Management Regional Office VIII  , through the FY
2026 National Expenditure Program  (NEP)) intends to apply the sum of One Million

Eight Hundred Thirty -Thr ee Thousand Seven Hundr ed

1,833,740.00) being the Approved Budget for the Contract (ABC) to payments under the

contraccfora DBM RO VI | | Rehabilitation of Rear
House, and Constructi on of.Bitksaecavaedamekcesa of d

the ABC shall be automatically rejected at bid opening.

The Department of Budget and Management Regional Office VIII now invites bids
for the rehabilitation of fence, vehicular gate, and guard house, and construction of
pavement and man gate to include concrete, electrical, and painting works at DBM
Regional Office, Brgy. 77 Villa Ruiz Subdivision, Marasbaras, Tacloban City.
Completion of the Works requires forty-five (45) calendar days. Bidders should have
completed, within two (2) years from the date of submission and receipt of bids, a
contract similar to the Project. The description of an eligible bidder is contained in the
Bidding Documents, particularly, in Section Il. Instructions to Bidders (ITB)

Bidding will be conducted through competitive bidding procedures using a non-

F c

Fen

Man

di scretionary fipass/fail o criterion faNsewspecif

Government Procurement Act (NGPA)O.

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and
partnerships or organizations with at least sixty percent (60%) interest or outstanding
capital stock belonging to citizens of the Philippines.

Interested bidders may obtain further information from DBM Bids and Awards
Committee (BAC) Secretariat, Mary Kim U. Homeres, Maribeth B. Abella, and/or Kierro
Client T. Verallo and inspect the Bidding Documents at the address given below from
Monday to Friday, 8:00AM to 5:00PM, except for non-working days and/or holidays.

A complete set of Bidding Documents may be acquired by interested bidders on
November 22, 2025 until December 15, 2025 but before the deadline of bid submission
from the given address below and upon payment of the applicable fee for the Bidding
Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of
One Thousand Pesos (¢ 1,000.00)

It may also be downloaded free of charge from the website of the Philippine Government
Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity,
provided that bidders shall pay the applicable fee for the Bidding Documents not later
than the submission of their bids.

12



6) The Department of Budget and Management Regional Office VIII will hold a Pre-
Bid Conference on December 1, 2025, 10:00AM DBM Bundy Clock at DBM RO VIl
Conference Room, DBM RO VI, Brgy. 77 Villa Ruiz, Marasbaras, Tacloban City and
through videoconferencing or webcasting via Microsoft Teams, which shall be open
to prospective bidders.

Prospective bidders are advised to register prior to the activity date and may attend
virtually via Microsoft Teams using the following links:

Registration link: https://forms.office.com/r/mrH7wzBnxp
Meeting link: https://tinyurl.com/PreBidREARFENCE12012025

7) Bids must be duly received by the Bids and Awards Committee (BAC) Secretariat
through manual submission at the office address as indicated below on or before
December 15, 2025, 9:30AM, DBM Bundy Clock Time. Late bids shall not be
accepted.

8) All Bids must be accompanied by a Bid Security in any of the acceptable forms and in
the amount stated in ITB Clause 16.

9) Bid opening shall be on December 15, 2025, 10:00AM DBM Bundy Clock Time at the
given address below and via Microsoft Teams. Bids will be opened in the presence of
the biddersdé representatives who choose to at
via Microsoft Teams may use the following link:

Registration link: https://forms.office.com/r/8FAZTK9dzd
Meeting link: https://tinyurl.com/BidOpeningFENCE12152025
11)  The Department of Budget and Management Regional Office VIII reserves the right

to reject any and all bids, declare a failure of bidding, or not award the contract at any
time prior to contract award in accordance with Section 70 of R.A. No. 12009, without
thereby incurring any liability to the affected bidder or bidders.

12) For further information, please refer to:

Mary Kim U. Homeres / Maribeth B. Abella / Kierro Client T. Verallo
BAC Secretariat

Department of Budget and Management Regional Office VIII

Villa Ruiz, Marasbaras, Tacloban City 6500

Tel. Nos. 053-888-0423 / 053-832-1628

muy@dbm.gov.ph _/ mabella@dbm.gov.ph / kverallo@dbm.gov.ph

13)  You may visit the following websites:
https://notices.philgeps.gov.ph
https://www.dbm.gov.ph

November 21, 2025
Date of Issue

FLORITA M. LACDO -O
BAC Chairpersn
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Section Il. Instructions to Bidders

Notes on the Instructions to Bidders

This Section of the Bidding Documents provides the information necessary for Bidders to
prepare responsive bids, in accordance with the requirements of the Procuring Entity.
It also provides information on the bid submission, eligibility check, opening and evaluation
of bids, post-qualification and award of contract.

This Section contains provisions that shall not be changed or modified. Any amendment
shall be reflected in Section Ill. Bid Data Sheet which consists of provisions that
supplement, amend, or specify in detail information or requirements included in this Section
and which are specific to each procurement.

Matters governing performance of the Contractor, payments under the contract, or those
affecting the risks, rights, and obligations of the parties under the contract are not normally
included in this Section, but rather under Section IV. General Conditions of Contract (GCC),
and/or Section V. Special Conditions of Contract (SCC). If duplication of a subject is
inevitable in other sections of the document prepared by the Procuring Entity, prudence
must be exercised to avoid contradictions between clauses dealing with the same matter.

14
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1)

2)

3)

A. General
Scope of Bid

1.1 The Procuring Entity named in the BDS, invites Bids forthe i DBM RO VI | |
Rehabilitation of Rear Fence, Vehicular Gate & Guard House, and
Construction of Pavement and Man Gate 0, with Project Identification
Number Competitive Bidding No. 2025 -004.

The Procurement Project (referred to herei
of Works, as described in Section VI (Specifications).

1.2 The winning Bidder will be expected to complete the Works by the intended
completion date specified in SCC Clause 1.1.

Source of Funds

The Procuring Entity has a budget or received funds from the Funding Source named
in the BDS, and in the amount indicated in the BDS. It intends to apply part of the
funds received for this Project to cover eligible payments under the contract.

Corrupt , Fraudulent, Collusive, Coercive , and Obstructive Practices

3.1 Unless otherwise specified in the BDS, the Procuring Entity, as well as Bidders
and Contractors, shall observe the highest standard of ethics during the
procurement and execution of the contract. In pursuance of this policy, the
Procuring Entity:

a) defines, for purposes of this provision, the following terms under existing
laws, rules, and regulations:

i) "corrupt practice” means an act by which officials in the public
or private sectors improperly and unlawfully enrich themselves,
others, or induce others to do so, by misusing the position in
which they are placed, and includes the offering, giving,
receiving, or soliciting of anything of value to influence the action
of any such official in the procurement process or in contract
execution; entering, on behalf of the government, into any
contract or transaction manifestly and grossly disadvantageous
to the same, whether or not the public officer profited or will profit
thereby, and similar acts as provided in RA No. 3019.

1)) "fraudulent practice” means a misrepresentation of facts for
purposes of influencing a procurement process or the execution
of a contract to the detriment of the Procuring Entity, which
includes collusive practices among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial, non-
competitive levels and to deprive the Procuring Entity of the
benefits of free and open competition.

iii) ficoll usive practiceso0O means a scher
two or more Bidders, with or without the knowledge of the
Procuring Entity, designed to establish bid prices at artificial,
non-competitive levels.
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https://word-edit.officeapps.live.com/we/wordeditorframe.aspx?ui=en-US&rs=en-US&wopisrc=https%3A%2F%2Fgppbgov.sharepoint.com%2Fsites%2FSecretariatDivision%2F_vti_bin%2Fwopi.ashx%2Ffiles%2F33f9676b975444a69e10129670ac5b4d&wdorigin=BrowserReload.Sharing.ServerTransfer&wdexp=TEAMS-TREATMENT&wdhostclicktime=1744678955468&wdenableroaming=1&mscc=1&hid=09A094A1-70E3-5000-110E-71C64B024D3C.0&uih=sharepointcom&wdlcid=en-US&jsapi=1&jsapiver=v2&corrid=92f021c9-3e73-d2b2-962e-fdee50f49f9f&usid=92f021c9-3e73-d2b2-962e-fdee50f49f9f&newsession=1&sftc=1&uihit=docaspx&muv=1&cac=1&sams=1&mtf=1&sfp=1&sdp=1&hch=1&hwfh=1&dchat=1&sc=%7B%22pmo%22%3A%22https%3A%2F%2Fgppbgov.sharepoint.com%22%2C%22pmshare%22%3Atrue%7D&ctp=LeastProtected&rct=Normal&afdflight=13&csc=1&instantedit=1&wopicomplete=1&wdredirectionreason=Unified_SingleFlush#bds2
https://word-edit.officeapps.live.com/we/wordeditorframe.aspx?ui=en-US&rs=en-US&wopisrc=https%3A%2F%2Fgppbgov.sharepoint.com%2Fsites%2FSecretariatDivision%2F_vti_bin%2Fwopi.ashx%2Ffiles%2F33f9676b975444a69e10129670ac5b4d&wdorigin=BrowserReload.Sharing.ServerTransfer&wdexp=TEAMS-TREATMENT&wdhostclicktime=1744678955468&wdenableroaming=1&mscc=1&hid=09A094A1-70E3-5000-110E-71C64B024D3C.0&uih=sharepointcom&wdlcid=en-US&jsapi=1&jsapiver=v2&corrid=92f021c9-3e73-d2b2-962e-fdee50f49f9f&usid=92f021c9-3e73-d2b2-962e-fdee50f49f9f&newsession=1&sftc=1&uihit=docaspx&muv=1&cac=1&sams=1&mtf=1&sfp=1&sdp=1&hch=1&hwfh=1&dchat=1&sc=%7B%22pmo%22%3A%22https%3A%2F%2Fgppbgov.sharepoint.com%22%2C%22pmshare%22%3Atrue%7D&ctp=LeastProtected&rct=Normal&afdflight=13&csc=1&instantedit=1&wopicomplete=1&wdredirectionreason=Unified_SingleFlush#bds2

4)

iv) Afcoercive practiceso means harming
directly or indirectly, persons, or their property to influence their
participation in a procurement process, or affect the execution
of a contract;

V) Afobstructive practiceo is

a) deliberately destroying, falsifying, altering or concealing of
evidence material to an administrative proceedings or
investigation or making false statements to investigators in
order to materially impede an administrative proceedings or
investigation of the Procuring Entity or any foreign
government/foreign or international financing institution
relative to allegations of a corrupt, fraudulent, coercive or
collusive practice; and/or threatening, harassing or
intimidating any party to prevent the latter from disclosing its
knowledge of matters relevant to the administrative
proceedings or from pursuing such proceedings or
investigation; or

b) acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or any
foreign government/foreign or international financing
institution herein.

b) Undertakes to reject a proposal for award upon prima facie
determination that the Bidder recommended for award has engaged in
any of the prohibited practices mentioned in this Clause for purposes of
competing for the contract.

3.2 Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable laws on
individuals and organizations deemed to be involved in any of the practices
mentioned in ITB Clause 4.

3.3 Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a Bidder or Contractor in the bidding
for and performance of a contract themselves or through independent auditors
as reflected in the GCC Clause 36.

Conflict of Interest

4.1 All Bidders found to have conflicting interests shall be disqualified to participate
in the procurement at hand, without prejudice to the imposition of appropriate
administrative, civil, and criminal sanctions. A Bidder may be considered to
have conflicting interests with another Bidder in any of the events described in
paragraphs (a) through (c) and a general conflict of interest in any of the
circumstances set out in paragraphs (d) through (f) below:

a) A Bidder has controlling shareholders or beneficial owners in common
with another Bidder;

b) A Bidder receives or has received any direct or indirect subsidy from
any other Bidder;
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c) A bidder has the same legally authorized representative as that of
another Bidder for purposes of this Bid;

d) A bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influence on
the bid of another Bidder or influence the decisions of the Procuring
Entity regarding this bidding process. This may include a firm or an
organization that lends, or temporarily seconds, its personnel to firms
or organizations that are engaged in consulting services for the
preparation related to procurement for or implementation of the project
if the personnel would be involved in any capacity on the same project;

e) A bidder who participated as a consultant in the preparation of the
design or technical specifications of the goods and related services that
are the subject of the bid; or

f) A bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the
preparation related to procurement for or implementation of the project,
if the personnel would be involved in any capacity on the same project.

4.2 All Bidding Documents shall be accompanied by an Omnibus Sworn Statement
of the Bidder that it is not related, by consanguinity or affinity up to the third civil
degree, to the HOPE, Procurement Agent (if engaged), the head of the Project
Management Office (PMO), the End-User or Implementing Unit or any
members of the Bids and Awards Committee (BAC), Technical Working Group

(TWG), and BAC Secretariat.’

4.3 The Bidder shall also disclose the ultimate beneficial ownership of the entity it
represents. Failure to comply shall be a ground for the automatic
disqualification of the bid in consonance with Section 59 of the IRR. For this
reason, relationship to the aforementioned persons within the third civil degree
of consanguinity or affinity shall automatically disqualify the Bidder from
participating in the procurement of contracts of the Procuring Entity
notwithstanding the act of such persons inhibiting themselves from the
procurement process. This Clause shall apply to the following persons and
affiliates:

a) In the case of individuals or sole proprietorships, to the Bidders and
their spouses;

b) In the case of partnerships, to the partnership itself and its partners;

c) In the case of cooperatives, to the cooperative itself and members of
the board of directors, general manager or chief executive officer;

d) In the case of a partnership, joint venture, or consortium, to the entity
itself, its members or partners, as well as any person or entity that is a
member of a blacklisted partnership, joint venture, or consortium; and

3 Section 81.1 of the IRR.
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e) In the case of corporations, a single stockholder, together with their
relatives up to the third civil degree of consanguinity or affinity, and their
assignees, holding at least twenty percent (20%) of the shares therein,
its chairperson and president, shall be blacklisted after they have been
determined to hold the same controlling interest in a previously
blacklisted corporation or in two corporations that have been
blacklisted; the corporations of which they are part shall also be
blacklisted.

5) Eligible Bidders

5.1 Only Bids found to be legally, technically, and financially eligible will be
evaluated. For procurement of Infrastructure Projects, the following persons
shall be eligible to participate in this bidding:

a) Duly licensed Filipino citizens or sole proprietorships;

b) Partnerships duly organized under the laws of the Philippines and of
which at least sixty percent (60%) of the interest belongs to citizens of
the Philippines;

c) Corporations duly organized under the laws of the Philippines, and of
which at least sixty percent (60%) of the outstanding capital stock
belongs to citizens of the Philippines;

d) Cooperatives duly organized under the laws of the Philippines; and

e) Persons or entities forming themselves into a Joint Venture (JV), i.e., a
group of two (2) or more persons or entities that intend to be jointly and
severally responsible or liable for a particular contract; Provided,
however, that in accordance with relevant laws, rules, and regulations,
Filipino ownership or interest of the joint venture concerned shall be at
least sixty percent (60%); Provided, further, that joint ventures in which
Filipino ownership or interest is less than sixty percent (60%) may be
eligible where the structures to be built require the application of
techniques or technologies which are not adequately possessed by a
person or entity meeting the sixty percent (60%) Filipino ownership
requirement; Provided, furthermore, that in the latter case, Filipino
ownership or interest shall not be less than twenty-five percent (25%).
For this purpose, Filipino ownership or interest shall be based on the
contributions of each of the member of the joint venture as specified in
their Joint Venture Agreement (JVA); Provided, finally, that the primary
purpose of each member of the joint venture must be similar or related
to the requirement of the project to be bid out.

5.2 The Procuring Entity may also invite foreign bidders when provided for under
any Treaty or International or Executive Agreement as specified in the BDS.

5.3 I n accordance with RA No. 4566 or the fACor
by RA No. 11711 or AAn Act Further Amend,]
persons or entities enumerated in Section 52 of the IRR may patrticipate in the
procurement of Infrastructure Projects if it has been issued a license by the
Philippine Contractors Accreditation Board (PCAB) to engage or act as a
contractor.
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54 The Bidder must have completed an SLCC that is similar to the procurement
project to be bid, and whose value must be equivalent to at least fifty percent
(50%) of the ABC, adjusted to current prices using the Philippine Statistics
Authority (PSA) consumer price indices; Provided, that any change to the fifty
percent (50%) requirement may be allowed, subject to the recommendation of
the Procuring Entity, which shall be submitted to the GPPB for consideration;
Provided, further, that contractors under Small A and Small B categories
without similar experience on the procurement project to be bid may be allowed
to bid if the cost of such contract is not more than the Allowable Range of
Contract Cost of their registration based on the guidelines as prescribed by the
PCAB.

For foreign-funded procurement, the GoP and the foreign government, or
foreign or international financing institution may agree on another track record
requirement, as specified in the BDS.

Moreover, a contract shall be considered similar to the procurement project if it
has the same major categories of work. The Procuring Entity may clarify in the
Bidding Documents what is regarded as major categories of work, guided by
the principle of proportionality and Fit-for-Purpose approach.

5.5 The SLCC shall be supported by an Owner 6s
issued by the project owner other than the Contractor, or a final rating of at
least Satisfactory in the Constructors Performance Evaluation System (CPES),
or a similar performance and monitoring system. In the case of contracts with
the private sector, an equivalent document shall be submitted.

5.6 The computation of a bidderdés NFCC must b
bid, calculated as follows:

NFCC = [(Current assets minus current liabilities) (15)] minus the value
of all outstanding or uncompleted portions of the projects under ongoing
contracts, including awarded contracts yet to be started, coinciding with
the procurement project to be bid; Provided, That a different formula may
be adopted subject to the recommendation of the Procuring Entity, which
shall be submitted to the GPPB for consideration.

The value of the domestic bidderds currenit
based on the latest AFS submitted to the BIR.

For purposes of computing the foreign bidders' NFCC, the value of the current
assets and current liabilities shall be based on their latest AFS prepared in
accordance with international financial reporting standards.

Bi dd e&rRespomsibilities

6.1 The Bidder or its duly authorized representative shall submit a sworn statement
in the form prescribed in Section IX. Philippine Bidding Documents Related
Forms as required in ITB Clause 12.1(h)(iv).

6.2 Before submitting their bids, the Bidders are deemed to be knowledgeable of
all existing laws, decrees, ordinances, acts and regulations of the Philippines
which may affect this Project in any way.

6.3 The Bidder undertook the following responsibilities:
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f)

g9)

h)

)

Took steps to carefully examine and ensure full understanding and
comprehension of the Bidding Document, its requirements, clauses,
and provisions;

Acknowledged all conditions, local or otherwise, affecting the
implementation of the contract;

Made an estimate of the facilities available and needed for the contract
to be bid, if any;

Complied with its responsibility to inquire or secure Supplemental Bid
Bulletin(s);

Ensured that it i s not Abl acklistedo or
Government of the Philippines (GoP) or any of its agencies, offices,
corporations, or LGUs, including foreign government, or foreign/
international financing institutions whose blacklisting rules have been
recognized by the GPPB; by itself or by reason of its relation,
membership, association, affiliation, or controlling interest with another
blacklisted person or entity;

Ensured that each of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the original, complete, and
that all statements and information provided therein are true and
correct;

Authorized the HOPE or its duly authorized representative/s to verify all
the documents submitted;

Ensured that the signatory is the duly authorized representative of the
Bidder, and granted full power and authority to do, execute and perform
any and all acts necessary to participate, submit the bid, to sign, and
execute the ensuing contract, accompanied by the duly notarized
Special Power of Attorney, Board or Partnership Resolution, or
Secr et ar y 6 swvhicheverisiadplicable;t e ,

Complied with the disclosure provision under Section 81 and 82 of RA
No. 12009 and its IRR in relation to other provisions of RA No. 3019;

Complied with existing labor laws and standards. Moreover, the Bidder
undertakes to:

i) Ensure the entitlement of workers to wages, hours of work,
safety and health and other prevailing conditions of work as
established by national laws, rules and regulations; or Collective
Bargaining Agreement (CBA) or arbitration award, if and when
applicable.

In case there is a finding by the Procuring Entity or the
Department of Labor and Employment (DOLE) of underpayment
ornon-payment of wor ker geatedveerefiss
the Bidder agrees that the performance security or portion of the
contract amount shall be withheld in favor of the complaining
workers pursuant to appropriate provisions of RA No. 12009,
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6.4

6.5

K)

without prejudice to the institution of appropriate actions under
the Labor Code, as amended, and other social legislations;

i) Comply with Occupational Safety and Health Standards (OSHS)
and correct deficiencies, if any.

In case of imminent danger, injury or death of the worker, the
Bidder undertakes to suspend contract implementation pending
clearance to resume from the DOLE Regional Office, in
compliance with the Work Stoppage Order; and

iii) Inform the workers of their conditions of work, labor clauses
under the contract specifying wages, hours of work and other
benefits under prevailing national laws, rules and regulations; or
CBA or arbitration award, if and when applicable, through

posting in two (2) conspicuous places i n the establ

premises.

Ensured that it did not give or pay, directly or indirectly, any commission,
amount, fee, or any form of consideration, pecuniary or otherwise, to
any person or official, personnel or representative of the government in
relation to any procurement project or activity;

Examined all instructions, forms, terms, and specifications in the
Bidding Documents;

Determined and complied with all matters pertaining to the contract to
be bid, including but not limited to: (i) the location and the nature of the
contract, project, or work; (ii) climatic conditions; (iii) transportation
facilities; (iv) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and
availability of construction aggregates and other materials, labor, water,
electric power and access roads; and (v) other factors that may affect
the cost, duration and execution or implementation of the contract,
project, or work; and

Ensured that all information in the Bidding Documents, including bid or
supplemental bid bulletin(s) issued, are correct and consistent. The
Procuring Entity shall not assume any responsibility regarding
erroneous interpretations or conclusions by the prospective or eligible
Bidder out of the data furnished by the Procuring Entity.

Failure to observe any of the above responsibilities shall be at the risk of the
Bidder concerned;

The Bidder, by the act of submitting its bid, shall be deemed to have inspected
the site, determined the general characteristics of the contract works and the
conditions for this Project and examine all instructions, forms, terms, and
project requirements in the Bidding Documents.

Further, the Bidder shall bear all costs associated with the preparation and
submission of its bid, and the Procuring Entity shall in no case be responsible
or liable for those costs, regardless of the conduct or outcome of the bidding
process.
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7)

8)

9)

In case of failure of bidding, the Bidding Documents fee may be applied in the
re-bidding for the same Project.

6.6 Furthermore, the Bidder should be aware that the Procuring Entity will accept
bids only from those that have paid the applicable fee for the Bidding
Documents at the office indicated in the Invitation to Bid.

Origin of G oods and Services

Unless otherwise indicated in the BDS, there is no restriction on the origin of Goods,
or Contracting of Works or Services other than those prohibited by a decision of the
United Nations Security Council taken under Chapter VII of the Charter of the United
Nations.

Subcontracts

8.1 Unless otherwise specified in the BDS, the Bidder may subcontract portions of
the Works to an extent as may be approved by the HoOPE and as stated in the
BDS. However, the subcontracted portion shall not exceed fifty (50%), or a
different percentage of the ABC, on a per project basis, as approved by the
GPPB.

8.2 Subcontracting of any portion of the Project shall not relieve the Bidder from
any liability or obligation that may arise from the contract.

8.3 Subcontractors must meet the eligibility criteria as stated in the BDS and shall
submit the same eligibility documents as the general contractor. Failure of a
subcontractor to meet the eligibility criteria does not affect the eligibility of the
general contractor for the procurement project. In such case, the portion
intended to be subcontracted to the ineligible subcontractor shall be assumed
by the general contractor.

8.4 Subcontracting arrangement, if allowed, including the time of submission of the
eligibility documents of the subcontractor, shall be disclosed in the BDS.

B. Contents of Bidding Documents
Pre-Bid Conference

9.1 If so specified in the BDS, a pre-bid conference shall be held either at the
Procuring Entityds physical address and/ o
webcasting, or similar technology, or a combination thereof, on the date
indicated therein, to chuestiingopnthatecdnicad ddr es s
and financial components of this Project.

9.2 The pre-bid conference shall be held at least twelve (12) calendar days before
the deadline for the submission of and receipt of bids, but not earlier than seven
(7) calendar days from the posting of the invitation to bid and other bidding
documents on the PhilGEPS website.

9.3 Bidders are highly encouraged to attend the pre-bid conference to fully
understand the Procuring Enattéandaycéafthe equi r e
Bidder will in no way prejudice its bid, the Bidder is deemed to know any
changes and/or amendments to the Bidding Documents, as may be provided
in the Supplemental Bid Bulletin.
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10)

11)

The proceedings of the pre-bid conference shall be recorded, and the
corresponding minutes shall be prepared not later than five (5) calendar days
after the pre-bid conference. The minutes shall be made available to
prospective Bidders not later than five (5) days upon written request.

9.4 Decisions of the BAC amending any provision of the Bidding Documents shall
be issued in writing through a Supplemental Bid Bulletin at least seven (7)
calendar days before the deadline for the submission and receipt of bids.

Clarification and Amendment of Bidding Documents

10.1 Prospective bidders may request for clarification(s) on and/or interpretation of
any part of the Bidding Documents. Such a request must be in writing and
submitted to the BAC of the Procuring Entity at the address or electronic mail
indicated in the BDS or through the electronic bidding facility of PhilGEPS, as
may be applicable, at least ten (10) calendar days before the deadline set for
the submission and receipt of Bids.

10.2 The BAC shall respond to the said request by issuing a Supplemental Bid
Bulletin duly signed by the BAC Chairperson. It shall be made available to all
those who have properly secured the Bidding Documents, at least seven (7)
calendar days before the deadline for the submission and receipt of Bids.

103 Suppl ement al Bid Bulletins may also be i
initiative for purposes of clarifying or modifying any provision of the Bidding
Documents not later than seven (7) calendar days before the deadline for the
submission and receipt of Bids. Any modification to the Bidding Documents
shall be identified as an amendment.

10.4 Any Supplemental Bid Bulletin issued by the BAC shall also be posted on the
PhilGEPS website, in any conspicuous place in the premises of the Procuring
Entity, and on the website or social media platforms of the Procuring Entity, if
available, or such other channels as may be authorized by the GPPB. It shall
be the responsibility of all prospective bidders, including those who have
properly secured the Bidding Documents, to inquire and secure Supplemental
Bid Bulletins that may be issued by the BAC. However, Bidders who have
submitted bids before the issuance of the Supplemental Bid Bulletin must be
accordingly informed by the BAC, and be allowed to modify or withdraw their
bids prior to the deadline for the submission and receipt of bids in accordance
with ITB Clause 21.

C. Preparation of Bids
Language of Bid s

The eligibility requirements or statements, the bids, and all other documents to be

submitted to the BAC must be in English. If the eligibility requirements or statements,

the bids, and all other documents submitted to the BAC are in foreign language other

than English, it must be accompanied by a translation of the documents in English.

The documents shall be translated by the relevant foreign government agency, the

foreign government agency authorized to translate documents, or a registered
translatorint he f orei gn bidderds country. The Bidd
the translated documents and shall be authenticated by the appropriate Philippine

foreign service establishment or post or the equivalent office having jurisdiction over

the foreign bi dder 6s af f ai Howvevernfor ComteactiiyParties tpthd ne s .
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12)

Apostille Convention, the documents shall be authenticated through an apostille by the
Competent Authority, as defined in Section 20.2.9.2 of the IRR, except for countries
identified by the DFA that will still require legalization (red ribbon) by the relevant
Embassy or Consulate. The English translation shall govern, for purposes of
interpretation of the bid.

Documents Comprising the Bid:  Technical and Financial Components

12.1  The first bid envelope shall contain the following technical documents, including
the eligibility documents:

a)

b)

c)

d)

)
9)

h)

PhilGEPS Certificate of Registration (Platinum Membership) in
accordance with Section 20 of the IRR;

PCAB License and Registration, in case of Joint Venture (JV);
Statement of all its ongoing government and private contracts, including

contracts awarded but not yet started, if any, whether similar or not
similar in nature and complexity to the contract to be bid;

Statement of the Bidder T8 Clausesb, n

The SLCC shalll be supported by an

Acceptance issued by the project owner other than the Contractor, or a

final rating of at least satisfactory in the CPES, or a similar performance

and monitoring system. In case of contracts with the private sector, an

equivalent document shall be submitted;

NFCC computation in accordance with ITB Clause 5.6;

Joint Venture Agreement (JVA), if applicable;

Bid Security in the prescribed form and amount in accordance with ITB

Clause 16, and validity period under ITB Clause 15;

Project Requirements, which shall include the following:

i) Organizational chart of the personnel to be deployed for the
procurement project to be bid;

i) Listof Cont ractords personnel (e. g.
Engineers, Materials Engineers, and Foremen), to be assigned
to the procurement project to be bid, with their complete
gualifications and experience data. These personnel must meet
the required minimum years of experience set in the BDS;

iii) Listof Cont ract ordéds major equi pment

leased, or under purchase agreements, supported by proof of
ownership or certification of availability of equipment from the
equipment lessor or vendor for the duration of the project, as the
case may be, which must meet the minimum requirements for
the contract set in the BDS; and

iv) Omnibus Sworn Statement in accordance with Section 54.3 of
the IRR.
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12.2 The second bid envelope shall contain the Financial Bid Form, which includes
the bid prices and the bill of quantities, in accordance with ITB Clauses 13.1.

12.3 Whenever necessary, modifications may be made to the foregoing provisions
specifically for major and specialized procurement to suit the particular needs
of the Procuring Entity, subject to the approval of the GPPB.

12.4  All bids that exceed the ABC shall not be accepted. Unless otherwise indicated
in the BDS, for foreign-funded procurement, the ABC shall be applied as the
ceiling to bid prices provided the following conditions are met:

a) Bidding Documents are obtainable free of charge on a freely accessible
website. If payment of Bidding Documents is required by the Procuring
Entity, payment could be made upon the submission of bids.

b) The Procuring Entity has procedures in place to ensure that the ABC is
based on recent estimates made by the engineer or the responsible unit
of the Procuring Entity and that the estimates are based on adequate
detailed engineering and reflect the quality, supervision and risk, and
inflationary factors, as well as prevailing market prices, associated with
the types of works or goods to be procured.

c) The Procuring Entity has trained cost estimators on estimating prices
and analyzing bid variances. In the case of Infrastructure Projects, the
Procuring Entity must also have trained quantity surveyors.

d) The Procuring Entity has established a system to monitor and report bid
prices relative to ABC and engineeros

e) The Procuring Entity has established a monitoring and evaluation
system for contract implementation to provide feedback on actual total
costs of goods and works.

However, the GoP and the foreign government, or foreign or international
financing institutions may agree to waive the foregoing conditions.

13) Bid Prices

13.1 The contract shall be for the whole Works, as described in the Bidding
Documents, based on the priced Bill of Quantities submitted by the Bidder.

13.2 The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. In case partial bids are allowed in the ITB, bids not
addressing or providing all of the required items in the Bidding Documents
including, where applicable, the Bill of Quantities, shall be considered non-
responsive and shall be automatically disqualified. In this regard, where a
required item is provided, but no price is indicated, the same shall be
considered as non-responsive, but specifying a zero (0) or a dash (-) for the
said item would mean that it is being offered for free to the Government, except
those required by law or regulations to be provided for.

13.3  For the given scope of work in the contract as awarded, all bid prices shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
specified in GCC Clause 45.
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14) Bid Currencies

14.1 All bid prices shall be quoted in Philippine Peso unless otherwise provided in
the BDS. However, for purposes of bid evaluation, bids denominated in foreign
currencies shall be converted to Philippine currency based on the exchange
rate as published in the BSP Daily Reference Exchange Rate Bulletin on the

day of the bid opening.4

14.2 If so allowed in accordance with ITB Clause 14.1, the Procuring Entity, for
purposes of bid evaluation and comparing the bid prices, will convert the
currencies in which the bid price is expressed to Philippine Peso at the foreign
exchange rates.

14.3 Unless otherwise specified in the BDS, payment of the contract price shall be
made in Philippine Peso.

15)  Bid Validity

15.1 Bids shall remain valid for the period specified in the BDS which shall not
exceed one hundred twenty (120) calendar days from the date of the opening
of bids.

15.2 Should it become necessary to extend the validity of the bids and the bid
securities beyond one hundred twenty (120) calendar days, the Procuring
Entity concerned shall request in writing all those who submitted bids for such
extension before the expiration date therefor. Bidders, however, shall have the
right to refuse to grant such extension without forfeiting their Bid Security.

16) Bid Security

16.1 The Bidder, at its option, shall submit a Bid Security in the form and amount as
stated in the BDS, which may include the following:

Amount of Bid Security
Form of Bid Security (Not less than the required
Percentage of the ABC)

(a) Cash or cashi ¢
issued by a bank.

For biddings conducted by LGUs,
theCashi@Maesager 0 ¢
may be issued by other banks
certified by the BSP as authorized
to issue such financial instrument.

Two percent (2%)

(b) Bank draft/guarantee or irrevocable
Letter of Credit issued by a bank;
Provided, however, that it shall be
confirmed or authenticated by a

Five percent (5%)

4 RA No. 8183 o rAn Act to Assure Uniform Value to Philippine Coin and Currency.0
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16.2

16.3

16.4

16.5

local bank, if issued by a foreign
bank.

For biddings conducted by LGUs,
the Bank Draft/ Guarantee, or
irrevocable letter of credit may be
issued by other banks certified by
the BSP as authorized to issue
such financial instrument.

(c) Surety bond callable upon demand
issued by a surety or insurance
company duly certified by the Five percent (5%)
Insurance on as authorized to
issue such security.

(d) Bid Securing Declaration Not Applicable

The Bid Security shall be denominated in Philippine Peso and posted in favor
of the Procuring Entity.

The Bid Security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable Bid Security shall be considered as non-
responsive and rejected by the Procuring Entity.

In no case shall the Bid Security be returned later than the expiration of the bid
validity period indicated in the Bidding Documents, unless it has been extended
in accordance with Section 57.2 of the IRR. In case the bidder is required to
extend its bid validity, the bidder may, at its discretion, substitute a Bid Securing
Declaration for the extended period as a replacement of its Bid Security;
Provided, that the option to substitute is indicated in the BDS.

Upon signing and execution of the contract, pursuant to ITB Clause 29, and the
posting of the performance security pursuant to ITB Clause 30, the Bid Security
ofthesuccessf ul SRiudyinwdlbeédisch&ged, but in no case later
than its validity period as indicated in ITB Clause 15.

The Bid Security may be forfeited based on any of the following grounds, as
provided under Rule VIII, X, XI, and XXI of the IRR:

a) If a Bidder:

i) With the Lowest Calculated Responsive Bid (LCRB), Most
Economically Advantageous Responsive Bid (MEARB), Most
Advantageous Responsive Bid (MARB), Single Calculated and
Responsive Bid (SCRB), Single Economically Advantageous
Responsive Bid (SEARB), or Single Advantageous Responsive
Bid (SARB) withdraws, fails, refuses or is unable to: (i) submit
the documents required under Section 66.5 of the IRR; (ii) enter
into contract with the Procuring Entity; or (iii) post the required
performance security within the period stipulated in the IRR and
in accordance with ITB Clause 30;
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ii)

vi)

vii)

viii)

Xi)

xii)

xiii)

Causes the delay, without justifiable cause, of the screening for
eligibility, opening of bids, evaluation and post evaluation of
Bids, and awarding of contracts;

Refuses to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from
receipt of the request for clarification;

Withdraws a bid, or refuses to accept an award, or refuses or
fails to enter into contract with the Procuring Entity without
justifiable cause, after the approval of the HoPE for having been
the declared LCRB or MEARB, as the case may be;

Refuses or fails to furnish performance security within the
prescribed time;

Commits of three (3) or more of any of the acts imposed with
suspension, as provided under Section 99 of the IRR;

Uses force, fraudulent machinations, coercion, undue influence
or pressure on any member of the BAC or any officer or
employee of the Procuring Entity to take a particular action for
its own favor or gain, or to the advantage of a particular bidder;

Colludes with one (1) or more bidders and submitting different
bids as if they were bona fide, when they knew that one or more
of them was so much higher than the other that it could not be
honestly accepted and that the contract will surely be awarded
to the pre-arranged lowest bid;

Maliciously submits different bids through two (2) or more
persons, corporations, partnerships, or any other business
entity in which it has interest, to create the appearance of
competition that does not in fact exist so as to be declared as
the winning bidder;

Enters into an agreement with other bidder/s which call upon
one to refrain from bidding for procurement contracts, or which
call for withdrawal of bids already submitted, or which are
otherwise intended to secure an undue advantage to any of the
bidders;

Fails to faithfully disclose its relationship, regardless of the time
of its discovery, with the HOPE, members of the BAC, the TWG,
and the BAC Secretariat, the head of the PMO or the End-User
or Implementing Unit, and the project consultants of the
Procuring Entity, or of the procurement agent, whichever is
applicable, by consanguinity or affinity up to the third civil degree
pursuant to Section 81 of the IRR,;

Submits beneficial ownership information containing false
entries;

Al l ows the use of oneds name
purposes of public bidding;
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b)

Xiv)

XV)

XVi)

XV)

XVi)

Submits eligibility requirements and bids containing false
information or falsified documents or the concealment of such
information that will materially alter the outcome of eligibility
screening or any stage of the procurement;

Accesses the contents of any Bid submitted to the Procuring
Entity before the opening of bids, without authorization;

Has any documented attempt to unduly influence the outcome
of the bidding;

Employs schemes which stifle or suppress any procurement
activity; or

Commits a third offense imposed with blacklisting under the Act
by the same Procuring Entity, or a combination of three (3)
violations imposed with blacklisting by the Procuring Entity and
other Procuring Entities, as posted on the GPPB portal,

If a Winning Bidder:

i)

ii)

Conducts poor performance or unsatisfactory quality and/or
progress of work. Poor performance shall be as follows:

i.i) Negative slippage of fifteen percent (15%) and above
within the critical path of the project due entirely to the
fault or negligence of the winning bidder; or

i.i) Non-compliance of the materials and workmanship with
the approved specifications arising from the fault or
negligence of the winning bidder.

In case it is determined prima facie that the winning bidder has
engaged, before or during the implementation of the contract, in
the following unlawful deeds and behaviors relative to contract
acquisition and implementation:

ii.i) Corrupt, fraudulent, collusive and coercive practices;

ii.ii) Drawing up or using forged documents; or

ii.ii Using adulterated materials, means or methods, or
engaging in production contrary to rules of science or
trade.

Assigns or subcontracts the contract or any part thereof or
substituting key personnel named in the proposal without prior
written approval by the Procuring Entity;
Willfully or deliberately abandons or does not perform the project
or contract by the winning bidder resulting in substantial breach
thereof without lawful and/or just cause;

Has its contract terminated due to its default or unlawful acts; or
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17)

18)

Vi) Fails to comply with the provision on warranty that requires to
repair any noted defect or damage to the Infrastructure Project
due to the use of materials of inferior quality within ninety (90)
calendar days from the issuance of the order by the HOPE to
undertake such repairs.

Format and Signing of Bid s

17.1

17.2

17.3

17.4

Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section IX. Philippine Bidding
Documents Related Forms on or before the deadline specified in the ITB
Clause 19 in two (2) separate sealed bid envelopes which shall be submitted
simultaneously, whether through manual or online submission. The first shall
contain the technical component of the bid, including the eligibility requirements
under ITB Clause 12, and the second shall contain the financial component of
the bid.

Forms as mentioned in ITB Clause 17.1 must be completed without any
alterations to their format. No substitute form shall be accepted.

Each and every page of the Bid Form, including the Bill of Quantities, under
Section 1X hereof, shall be signed by the duly authorized representative/s of
the Bidder. Failure to do so shall be a ground for the rejection of the bid.

Any insertions, erasures, or overwriting shall be valid only if they are signed or
initialed by the duly authorized representative/s of the Bidder.

Sealing and Marking of Bids

18.1

18.2

18.3

18.4

Bidders shall enclose their technical documents described in ITB Clause 12 in

one sealed envelope marked, 0R TERQKHNI GAL fCQOM
component in another sealed envel ope mark
sealing them all in an.Oouter envelope mar

The Bid shall be typed or written in ink and shall be signed by the Bidder or its
duly authorized representative/s.

All envelopes shall:
a) contain the name of the contract to be bid in capital letters;
b) bear the name and address of the Bidder in capital letters;

C) be addressed to the Pracadance with ITEEnt i ty o6
Clause 18.1;

d) bear the specific identification of this bidding process indicated in the
ITB Clause 1.1; and

e) bear a warning ADO NOT OPEN BEFOREéO t
opening of bids, in accordance with ITB Clause 19.

For manually submitted bid envelopes that are not properly sealed and marked,

as required in the Bidding Documents, the same shall be accepted; Provided,
That the bidder or its duly authorized representative shall acknowledge such
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19)

20)

21)

condition of the bid as submitted. On the other hand, unsealed or unmarked
bid envelopes, or bids that cannot be opened or corrupted in case of online
submission, shall be rejected.

The BAC shall assume no responsibility for misplaced or lost contents of the
improperly sealed or marked bid, or for its premature opening.

D. Submission and Opening of Bids

Deadline for Submission of Bids

Bids must be received by the Procuring
Invitation to Bid, or through the e-bidding facility of the PhilGEPS, on or before the
date and time indicated in the BDS.

Late Bids

Bids, including the eligibility requirements, submitted after the deadline shall be
rejected by the BAC. The BAC shall record in the Minutes of the Meeting the
submission and opening of bids, the Bi dder 6 s name, its represent
the late bid was submitted.

Modification and Withdrawal of Bids

21.1

21.2

21.3

Bidders may modify their bids before the deadline for the submission and
receipt of bids.

a) For manual submission and receipt of bids, the Bidders shall not be
allowed to retrieve their original bid, but shall only be allowed to submit
the bid modification by sending another bid, equally sealed, properly

Entit

identified, linked toitsor i gi nal bid, and mar ked

thereof, and stamped fireceived?o
after the applicable deadline shall not be considered and shall be
returned to the bidder unopened.

b) For online submission of bids, the Bidders shall not be allowed to
retrieve their original Bid, but shall only be allowed to submit the bid
modification, send another Bid equally secured, properly identified
| abell ed as a fAmodificationo of
indicated in the latest bid receipt page generated shall be the official
time of submission. Bids maodification submitted after the applicable
deadline shall not be accepted.

Bidders may withdraw their bids in writing before the deadline for submission
and receipt of bids. Withdrawal of bids after the applicable deadline shall be
subject to appropriate sanctions as prescribed in the IRR.

Bidders may also express their intention not to participate in the bidding in
writing, which should be received by the BAC before the deadline for
submission and receipt of bids. Bidders that withdraw their bids shall no longer
be allowed to submit another bid for the same contract, directly or indirectly.

No bid may be modified after the deadline for submission and receipt of bids.

Further, no bid may be withdrawn in the interval between the deadline for
submission and receipt of bids, and the expiration of bid validity specified by
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the Bidder in the Financial Bid Form. Withdrawal of bid during this interval shall
resul t in the forfeiture of ITBGlauseB6.5
and the imposition of administrative sanctions as prescribed by RA No. 12009
and without prejudice to the imposition of civil and criminal sanctions as
provided under applicable laws.

Alternative Bids shall be rejected. For this purpose, Alternative Bid shall pertain
to an offer made by a bidder in addition or as a substitute to its original bid,
which may be included as part of its original bid or submitted separately. A bid
with options shall likewise be considered an Alternative Bid regardless of
whether said bid proposal is contained in a single envelope or submitted in two
(2) or more separate bid envelopes.

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the BDS,
alternative bids shall not be accepted.

Each Bidder shall submit only one Bid, either individually or as a partner in a
JV. A Bidder who submits or participates in more than one bid (other than as
a subcontractor if a subcontractor is permitted to participate in more than one
bid)willcauseall t he proposals with the Bid
This shall be without prejudice to any applicable criminal, civil and
administrative penalties that may be imposed upon the persons and entities
concerned.

22) Opening and Preliminary Examination of Bids

221

22.2

22.3

The BAC shall open the bids in public, immediately after the deadline for
submission and receipt of bids, as specified in the BDS. In case the Bids
cannot be opened as scheduled due to justifiable reasons, the BAC shall take
custody of the submitted Bids and reschedule the opening of Bids on the next
working day or at the soonest possible time, through the issuance of a Notice
of Postponement to be posted on the PhilGEPS website and the website of the
Procuring Entity concerned.

The manner of opening of the bids for Infrastructure Projects shall depend on
the award criterion to be adopted, as follows:

a) For LCRB and MEARB, the BAC shall open the technical and financial
proposals on the same day; and

b) For MARB, only the technical proposals shall be opened while the financial
proposals shall remain unopened and shall be kept securely by the BAC
until the specified time of their opening as indicated in the BDS. Only the
financial proposals of the bidders who have met the highest technical score
for MAB shall be opened.

The Procuring Entity shall prepare the minutes of the proceedings of the bid
opening that shall include, as a minimum: (a) names of Bidders, their bid price
(per lot, if applicable, and/or including discount, if any), bid security, findings of
preliminary examination, and whether there is a withdrawal or modification; and
(b) attendance sheet. The BAC members shall sign the abstract of bids as read.
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23)

24)

25)

22.4 The Bidders or their duly authorized representatives may attend the opening of
bids. The BAC shall ensure the integrity, security, and confidentiality of all
submitted bids. The Abstract of bids, as read, and the minutes of the bid
opening shall be made available to the public, upon written request and
payment of a specified fee to recover the cost of materials.

22.5 To ensure transparency and accurate representation of the bid submission, the
BAC Secretariat shall notify in writing all bidders whose bids it has received
through mail at its PhilGEPS-registered physical address or official e-mail
address. The said notice shall be issued within seven (7) calendar days from
the date of the bid opening.

E. Evaluation and Comparison of Bids
Process to be Confidential

23.1 Members of the BAC, its staff and personnel, Secretariat, and TWG, as well as
Observers, are prohibited from making or accepting any communication with
any bidder regarding the evaluation of their bids until the issuance of the Notice
of Award, unless otherwise allowed in the case of ITB Clause 24.

23.2 AnyeffortbyaBi dder to influence the Procuring E
decision in respect of bid evaluation, bid comparison or contract award will
result in the rejection of the bid.

Clarification of Bids

To assist in the evaluation, comparison, and post-qualification of the bids, the
Procuring Entity may ask in writing any Bidder for a clarification of its bid. All responses
to requests for clarification shall be in writing. Any clarification submitted by a Bidder
in respect to its bid that is not in response to the request of the Procuring Entity shall
not be considered.

Detailed Evaluation and Comparison of Bids

251 The Procuring Entitydéds evaluation of bids
in the Bid Form, which includes the Bill of Quantities.

25.2 The Procuring Entity will undertake the detailed evaluation and comparison of
the bids which have passed the opening and preliminary examination of bids,
pursuant to ITB Clause 22, to determine the Lowest Calculated Bid (LCB), Most
Economically Advantageous Bid (MEAB), and Most Advantageous Bid (MAB).

25.3 The award criterion shall be determined as follows:
a) For LCB:

i) The detailed evaluation of the financial component of the bids, to
establish the correct calculated prices of the bids; and

i)  The ranking of the total bid prices as so calculated from the lowest to

highest, where the bid with the lowest price shall be identified as the
LCB.
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b) For MEAB, the BAC shall evaluate the quality and price proposals to
determine the MEAB using the following steps:

i) The quality proposal together with the price proposal shall be
considered in the evaluation of bids. The quality proposals shall be
evaluated first using the criteria in the BDS. The price proposals of the
bids that meet the minimum quality score shall then be opened.

i)  The price and quality proposals shall be given corresponding weights
with the price proposal given a minimum weight of fifteen percent (15%)
up to a maximum of forty percent (40%). The weight of the quality
criteria shall be adjusted accordingly such that their total weight in
percent together with the weight given to the price proposal shall be
equal to one hundred percent (100%).

iii) To further promote green public procurement, the sustainability of
materials or structures with green specifications shall be given greater
weight in the evaluation of bids. As approved by the BAC, the exact
weights shall be indicated in the BDS. The BAC shall rank the bidders
in descending order based on the combined numerical ratings of their
guality and price proposals. The bidder with the best overall score using
the quality-price ratio shall be referred to as the MEAB.

iv) The HoPE shall approve or disapprove the recommendations of the
BAC within two (2) calendar days after receipt of the results of the
evaluation from the BAC.

The quality component shall be assessed on the basis of criteria with
corresponding numerical weights indicated in the BDS, which may include
gualitative, environmental, or social aspects linked to the subject matter of the
contract. These may include any or a combination of the following:

a) Quiality and technical merit, including technical competence and
a credible track record;

b) Aesthetic and functional design and characteristics;

C) Approach and methodology;

d) Accessibility;

e) Tools and equipment;

f) Social, environmental, economic, and innovative

characteristics;

Q) Organization, qualification, and experience of employees or
staff assigned to perform the contract;

h) Ongoing contracts and work commitments; or

i) Other relevant criteria in relation to the subject Infrastructure
Projects to be procured.

c) For MAB
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25.4

25.5

25.6

25.7

25.8

i) The BAC shall evaluate the quality proposals to determine the MAB
using the quality components. The quality components shall be
assessed on the basis of the criteria with corresponding numerical
weights indicated in the BDS to determine the bidder with the highest
technical rating.

i)  The second bid envelope of the bidder obtaining the highest technical
rating shall be opened. If the financial proposal is equal to or lower than
the ABC, the bid shall be accepted and determined as the MAB,;
otherwise, the same shall be rejected and the bidder will be disqualified.

In order to eliminate bias in evaluating the quality proposals, it is recommended
that the highest and lowest scores for each bidder for each criterion shall not
be considered in determining the average scores of the bidders, except when
the evaluation is conducted in a collegial manner.

The BAC shall immediately conduct a detailed evaluation of all bids using non-
discretionary criteria in considering the following:

a) Completeness of the bid. Unless the BDS allows patrtial bids, bids not
addressing or providing all of the required items in the BDS shall be
considered non-responsive and, thus, automatically disqualified.

However, when no price or a zero (0) or a dash (-) is indicated in a
required item in the bid form, the same shall be construed that it is being
offered for free to the Government, except those required by law or
regulations to be provided for; and

b) Arithmetical corrections. The BAC shall consider computational errors
and omissions to enable proper comparison of all eligible bids. It may
also consider bid correction if expressly allowed in the BDS. Any
adjustment shall be calculated in monetary terms to determine the
calculated prices.

Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, to identify the LCB, MEAB, or MAB. Total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, which exceed the ABC shall not be
considered, unless otherwise indicated in the BDS.

The BAC shall evaluate all bids on an equal footing to ensure fair and
competitive bid comparison. For this purpose, all bidders shall be required to
include in their bids the cost of all taxes, such as, but not limited to, value-added
tax (VAT), income tax, local taxes, and other fiscal levies and duties. Such bids,
including said taxes, shall be the basis for the bid evaluation and comparison.

If so indicated pursuant to ITB Clause 1.1, bids may be submitted for individual
lots, or for any combination thereof, provided that all bids and combinations of
bids shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the bid or combination of bids offering the
lowest calculated cost to the Procuring Entity. Bid prices quoted shall
correspond to all of the requirements specified for each lot. Bid Security as
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required by ITB Clause 16 shall be submitted for each contract (lot) separately.
The basis for evaluation of lots is specified in BDS Clause 25.5 (a).

26) Post - Qualification

26.1 The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the LCB, MEAB, or MAB, as the case may be, complies
with and is responsive to all the requirements and conditions specified in ITB
Clauses 5 and 12. The Bidder, within a non-extendible period of five (5)
calendar days from receipt of notice from the BAC that it submitted the LCB,
MEAB, or MAB, shall submit all the eligibility documents supporting its
PhilGEPS Certificate of Registration (Platinum Membership), its latest income
and business tax returns filed for the preceding quarter which should not be
earlier than two (2) quarters from the date of submission and receipt of bid, and
other appropriate licenses and permits required by law and stated in the BDS.

26.2 Failure to submit any of the post-qualification requirements on time, or a finding
against the veracity thereof, shall disqualify the Bidder for award; Provided,
That in the event that a finding against the veracity of any of the documents
submitted is made, it shall cause the forfeiture of the Bid Security.

26.3 The determination shall be based upon an examination of the documentary
evidence of the Bidder és qulaBdGlaliset2aasi ons s |
well as other information as the Procuring Entity deems necessary and
appropriate, using a non-di scr eti onary i pvhichsshafl bei | 6 cr i
completed within a period of twelve (12) calendar days.

26.4 If the BAC determines that the bidder with the LCB, MEAB, or MAB passes all
the criteria for post-qualification, it shall declare the said bid as the LCRB,
MEARB, MARB, SCB, SEAB, or Single Advantageous Bid (SAB) and
recommend to the HoPE the award of contract to the said bidder at its
submitted bid price or its calculated bid price, whichever is lower or, in the case
of quality-based evaluation procedure, submitted bid price or its negotiated
price, whichever is lower.

If, however, the BAC determines that the bidder with the LCB, MEAB, MAB,
SCB, SEAB, or SAB fails to meet the post-qualification criteria, it shall
immediately notify the Bidder in writing of its post-disqualification and the

grounds for such determination.’

26.5 Immediately after the BAC has notified the first bidder of its post-
disqualification, and notwithstanding any pending request for reconsideration
thereof, the BAC shall initiate and complete the same post-qualification process
on the bidder with the second LCB, MEAB, or MAB. If the second bidder passes
the post-qualification and provided that the request for reconsideration of the
first bidder has been denied, the second bidder shall be post-qualified as the
bidder with the LCB, MEAB, or MAB.

26.6 If the second bidder, however, fails the post-qualification, the procedure for
post-qualification shall be repeated for the bidder with the next LCB, MEAB, or
MAB and so on, until the LCRB, MEARB, or MARB, as the case may be, is

5 Sec 63.5 of the IRR.
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26.7

26.8

determined for award, subject to the procedure of Notice and Execution of
Award.

Within a period not exceeding ten (10) calendar days from the determination
by the BAC of the LCRB, MEARB, MARB, SCRB, SEARB, or SARB and the
recommendation to award the contract, the HoPE or its duly authorized
representative shall approve or disapprove the said recommendation.

In case of approval, the HOPE or its duly authorized representative shall
immediately issue the Notice of Award to the bidder with the LCRB, MEARB,
MARB, SCRB, SEARB, or SARB, as the case may be.

In the event that the approving authority shall disapprove the resolution on the
award of the contract, such disapproval shall be based only on valid,
reasonable, and justifiable grounds as enumerated under Section 70 of the IRR
to be expressed in writing. A copy of the decision disapproving the resolution
shall be furnished to the BAC and the bidder.

27) Reservation Clause

27.1

27.2

Notwithstanding the eligibility or post-qualification of a bidder and without
incurring any liability, the HoPE or its duly authorized representative at any
stage of the procurement, reserves the right to review its qualifications, reject
any and all bids, declare a failure of bidding or not award the contract in the
following situations:

a) If it has reasonable grounds to believe that a misrepresentation has
been made by the said bidder; or

b) If it has reasonable grounds to believe that there has been a change in
the bidderds capability to under
its eligibility requirements.

Should such review uncover any misrepresentation made in the eligibility and
bidding requirements, statements or documents, or any changes in the
situation of the Bidder which will adversely affect its capability to undertake the
Project so that it no longer meets the prescribed eligibility or bid evaluation
criteria, the Procuring Entity shall consider the said Bidder as ineligible and
disqualify it from participating further in the bidding process or being awarded
the contract.

Based on the following grounds, the HoPE or its duly authorized representative
reserves the right to reject any and all Bids, declare a Failure of Bidding at any
time prior to the contract award, or not to award the contract, without thereby
incurring any liability, and make no assurance that a contract shall be entered
into as a result of the bidding:

a) If there is prima facie evidence of collusion between appropriate public
officers or employees of the Procuring Entity, or between the BAC and
any of the bidders, or if the collusion is between or among the bidders
themselves, or between a bidder and a third party, including any act
which restricts, suppresses or nullifies or tends to restrict, suppress or
nullify competition or influences or tends to influence the bidding
process;
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28)

b) If the BAC is found to have failed in complying with the applicable law
or in following the prescribed bidding procedures; or

c) If there are any justifiable and reasonable ground where the award of
the contract will not redound to the benefit of the government, in
instances where (i) the physical and economic conditions have
significantly changed so as to render the project no longer
economically, financially or technically feasible as determined by the
HoPE; (ii) the Project is no longer necessary as determined by the
HoPE; and (iii) the source of funds for the Project has been withheld or
reduced through no fault of the Procuring Entity.

F. Award of Contract

Contract Award

28.1

28.2

28.3

Subject to ITB Clause 26, the HOPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB, MEARB, MARB, SCRB, SEARB, or SARB, as the case may be.

Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the winning Bidder in writing that its bid has been accepted, through a
Notice of Award duly received by the Bidder or its representative personally or
by registered mail or electronically, receipt of which must be confirmed in
writing within two (2) days by the Bidder with the LCRB, MEARB, MARB,
SCRB, SEARB, or SARB, as applicable, and submitted personally or sent by
registered mail or electronically to the Procuring Entity.

Within ten (10) calendar days from receipt by the winning bidder of the Notice
of Award, the following conditions should be complied with before the contract
may be awarded:

a) Submission of the following documents:
i) Valid JVA, if applicable;

i) The SEC Certificate of Registration of the foreign corporation, if
applicable; or

iii) Valid PCAB license and registration for the type and cost of the
Project for foreign bidders when the Treaty or International or
Executive Agreement expressly allows submission of such
license and registration as a pre-condition to the Notice of

Award.
b) Posting of the performance security in accordance with ITB Clause 30;
and
c) Signing of the contract as provided in ITB Clause 29.
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29) Signing of the Contract

29.1 Within ten (10) calendar days from receipt of the Notice of Award, the winning
Bidder shall post the required performance security, sign and date the contract,
and return it to the Procuring Entity.

29.2 The Procuring Entity shall enter into a contract with the successful Bidder within
the same ten (10) calendar day period provided that all the documentary
requirements are complied with.

29.3 The following documents shall form part of the contract:

a) Contract Agreement;

b) Bidding Documents;

c) Winning B i d d bid, inaduding the technical and financial proposals,
and all other documents/statements submitted (e.g., Bi d d mspdnse

to request for clarifications on the bid), including corrections to the bid,
ifany,r esul ting from the Procguring Entity

d) Performance Security;
e) Notice of Award of Contract; and
f) Other contract documents that may be required by existing laws and/or

specified in the BDS.
30) Performance Security

30.1 To guarantee the faithful performance by the winning bidder of its obligations
under the contract, it shall post a performance security prior to the signing of
the contract. Furthermore, the successful bidder shall be required to update the
performance security posted before to the issuance of a variation order, if any.

30.2 Sectors enumerated under Section 76.16 of the IRR may be allowed to post
Performance Securing Declaration (PSD) as specified in the BDS.

6 Section 76.1. The GPPB, once data is available from relevant agencies, shall maintain a registry of entities belonging to the
following sectors:

a) Farmers as certified by the Department of Agriculture (DA);

b) Fisherfolk as certified by the Bureau of Fisheries and Aquatic Resources (BFAR);

c) Persons with disabilities as certified by the National Council for Disability Affairs (NCDA) pursuant to RA No. 7277, otherwise
known as the Magna Carta for Disabled Persons, as amended;

d) Solo parents as certified by the Department of Social Welfare and Development (DSWD); e) Microenterprises and social
enterprises as certified by the MSMED Council;

f) Startups, spin-offs, and other forms of entity involved in science, technology, and innovation activities as certified by the DTI,
DICT, NIC or the Department of Science and Technology (DOST), as may be applicable;

g) Cooperatives duly registered with the CDA pursuant to RA No. 6938, otherwise known as the Cooperative Code of the
Philippines, as amended; and

h) Other relevant sectors as may be determined by the GPPB to ensure inclusivity and diversity in the procurement process.
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31)

32)

30.3 The performance security shall be in a form selected by the Procuring Entity in
the amount indicated in the BDS, which shall not be less than the percentage
of the total contract price in accordance with the following price schedule:

Form of Performance Security Amount of Performance Security
(Not less than the Percentage of
the Total Contract Price)

a) Cash or Cashi er q
check issued by a bank.

For biddings conducted by LGUs, the
cashi emasag@er 6s ch
issued by other banks certified by the
BSP as authorized to issue such

financial instrument.
Ten percent (10%)

b) Bank draft or guarantee or
irrevocable Letter of Credit issued by a
local bank. If issued by a foreign bank,
it shall be confirmed or authenticated
by a local bank.

¢) Surety bond callable upon demand
issued by a surety or insurance

company duly certified by the IC as Thirty Percent (30%)
authorized to issue such security.

30.4 The performance security shall be denominated in Philippine Peso and posted
in favor of the Procuring Entity, which shall be forfeited in the event it is
established that the winning bidder is in default in any of its obligations under
the contract.

Notice to Proceed

The Procuring Entity shall issue the Notice to Proceed to the winning Bidder not later
than three (3) calendar days from the date of approval of the contract by the
appropriate signatories. All notices called for by the terms of the contract shall be
effective only at the time of receipt thereof by the successful Bidder.

Protest Mechanism

Decisions of the BAC in all stages of procurement may be protested to the HOPE in
accordance with Section 83 of the IRR.
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Section Ill. Bid Data Sheet

Notes on the Bid Data Sheet

This Section is intended to assist the Procuring Entity in providing specific information relative
to corresponding clauses in the ITB included in Section Il. Instructions to Bidders, and has to
be prepared for each specific procurement.

The Procuring Entity should specify in the BDS the information and requirements relevant to
the circumstances of the Procuring Entity, including procurement processing details; the
applicable rules regarding bid price and currency; and the bid evaluation criteria that will apply
to the bids. In preparing Section Ill, the following aspects should be checked:

a) Information that specifies and complements provisions of as necessitated by the
circumstances of the specific procurement, must also be incorporated.
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Bid Data Sheet

ITB Clause

11

The Procuring Entity is Department of Budget and Management Regional
Office VIII.

The Project title is iDBM RO VIII Rehabilitation of Rear Fence, Vehicular Gate
& Guard House, and Construction of

The identification number of the Contract is Competitive Bidding No. 2025-04.

The Funding Source is:

2.1 The GOP through the source of funding as indicated below for FY 2026 in
the amount of One Million Eight Hundred Thirty -Three Thousand Seven
Hundred Forty Pesos (! 1,833,740.

2.2 The source of funding is NGA, the National Expenditure Program.

0

3.1

No further instructions.

5.2

Bidding is restricted to eligible bidders as defined in ITB Clause 5.2.

5.4

The Bi dder 6s t& th€ Contract tmibé hid should have been
completed within two (2) years prior to the deadline for the submission and
receipt of bids.

Contracts similar to the Project shall be those described as follows:

fRehabilitation of Fence and Gate Facilities, Guard House, and Pavement
Workso

No further instructions.

8.1

Subcontracting is not allowed.

8.3

Not Applicable

8.4

Subcontracting is not allowed.

9.1

The Department of Budget and Management Regional Office VIII will hold
a Pre-Bid Conference for this project on December 1, 2025, 10:00AM DBM
Budy Clock at DBM Conference Room, DBM RO VI, Brgy. 77 Villa Ruiz,
Marasbaras, Tacloban City and/or through videoconferencing or webcasting
via Microsoft Teams, which shall be open to prospective bidders.

Prospective bidders are advised to register prior to the activity date and may
attend virtually via Microsoft Teams using the following links:

Registration link:  https://forms.office.com/r/mrH7wzBnxp
Meeting link: https://tinyurl.com/PreBidREARFENCE12012025

10.1

Prospective bidders may request for clarification(s) on and/or interpretation of
any part of the Bidding Documents. Such a request must be in writing and
submitted to the BAC of the Procuring Entity at the address or electronic mail
below:
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FLORITA M. LACDO -O, BAC Chairperson

Bids and Awards Committee

Department of Budget and Management Regional Office VIII
Brgy 77 - Villa Ruiz, Marasbaras, Tacloban City 6500

Tel. Nos. 053-888-0423 / 053-832-1628

12

Interested bidders may request the BAC to pre-check/review the eligibility and
technical documents prior to the deadline of bid submission, from December
8-12, 2025, 8:00AM to 5:00PM, at the DBM-Regional Office VIII.

This measure is being undertaken by the BAC to at least lessen the possibility
of declaring ineligible bidder during the bid evaluation. However, this pre-
checking will not any way affect the results of the evaluation to be conducted
by the BAC during the actual day of bid evaluation based on the actual
documents submitted by the concerned bidder.

12.1 (i)

Compliance to PS-DBM thru PhilGEPS Advisory 2025 -007, re: Submission
of Updated Eligibility Requirement for the Certificate of PhilGEPS Registration
(Platinum Membership) of Corporations

All corporations are required to submit the latest General Information Sheet
(GIS) reflecting the beneficial ownership information, duly received by the
Securities and Exchange Commission. All corporations that are current
Platinum members must update their eligibility documents in the Government
of the Philippines i Official Merchant Registry (GoP-OMR).

Compliance to PS-DBM thru PhilGEPS Advisory 2025 -015, re: Suspension
of Certificate of PhilGEPS Registration (Platinum Membership) of corporations
for Non-Compliance with the Uploading of the latest General Information Sheet
(GIS) and Beneficial Ownership Information (BOI).

This is to advise that Certificate of PhIlGEPS Registration (Platinum
Membership) of merchant-Corporations that did not submit the latest GIS
reflecting the BOI, duly received by SEC, shall be suspended.

Suspension follows the issuance of Advisory 2025-007, requiring corporations
to submit abovementioned documents.

12.1(h)(ii)

The minimum work experience requirements for key personnel are the
following:

Key Personnel General Experience Relevant Experience
Project Manager At least 3 years At least 3 years
Project Engineer At least 3 years At least 3 years
Project Inspector At least 3 years At least 3 years
Foreman At least 3 years At least 3 years

The technical component should contain the Duly Signed Statement of
Availability of Key Personnel and
supported by an Affidavit of Commitment to work on the project.

Each key personnel must be a different individual, each meeting the
minimum required years of experience for their respective roles and shall
comply with the schedule requirements.
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12.1(h)(iii)

The minimum major equipment requirements are the following:

Equipment Capacity Number of Units
Dump Truck Adequate to project need 1
Electric Jackhammer Adequate to project need 1
Concrete Mixer Adequate to project need 1
Cutting Machine Adequate to project need 1
Generator Set Sufficient to power the 1

project implementation
Step Ladder Adequate to project need 1
Water Drum Adequate to project need 1
Wheelbarrow Adequate to project need 1
Concrete Vibrator Adequate to project need 1
Power Drill Adequate to project need 1

All equipment (except items used during demolition, e.g. Dump truck and
Electric Jackhammer) listed above must be available on the project
site/premises at all times throughout the duration of the construction or
rehabilitation.

12.4 The ABC is One Million Eight Hundred Thirty -Three Thousand Seven
Hundred Forty Pes osAnybid with,aS8irgalcial €dnponeénd
exceeding this amount shall not be accepted.

14.1 The bid prices shall be quoted in Philippine Peso.

14.3 Payment shall be made in Philippine Peso.

15.1 Bids will be valid for one hundred twenty (120) calendar days from date of
Opening of Bid . Any bid not accompanied by an acceptable bid security shall
be rejected by the Procuring Entity as non-responsive.

16.1 The Bid Security shall be in the form of a Bid Securing Declaration, and choose

at least two (2) from any of the following:

1. The amount of not less than Thirty -Six Thousand Six Hundred
Seventy-Four Pesos and 80 /ifbid geculty iS8i6 , 6 7
cash.

2. The amount of not less than Thirty -Six Thousand Six Hundred
Seventy-Four Pesos and 80/iflbidSecu(ity iSi6, 6 7
cashierdés check.

3. The amount of not less than Thirty -Six Thousand Six Hundred
Seventy-Four Pesos and 80 /ifbid geculty isSir6 , 6 7
manager 6s check.

4. The amount of not less than Ninety -One Thousand Six Hundred
Eighty -Seven Pesos ( | 9 1, 6 8 bid sécQrity is in bank draft.

5. The amount of not less than Ninety -One Thousand Six Hundred
Eighty -Seven Pesos ( | 9 1, 6 8 bid sécQrity is in guarantee.
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6. The amount of not less than Ninety -One Thousand Six Hundred
Eighty -Seven Pesos ( | 9 1, 6 8irevdcdble Letter of Credit.

7. The amount of not less than Ninety -One Thousand Six Hundred
Eighty -Seven Pesos ( | 91, 6 & Surety Bond.

16.2 The Bid Security shall be valid until one hundred twenty (120) calendar days .

16.3 Substitution of the bid security is not allowed.

18 Each Bidder shall submit one (1) original and two (2) copies of the first and
second components of its bid.

19 The address for submission of bids is:

Department of Budget and Management Regional Office VIII

Villa Ruiz, Marasbaras, Tacloban City 6500

Tel. Nos. 053-888-0423 / 053-832-1628
The deadline for submission of bids is December 15, 2025, 9:30AM, DBM
Bundy Clock Time.

215 No further instructions.

22.1 The date and time of bid opening is December 15, 2025, 10:00AM, DBM Bundy
Clock Time.

The place of bid opening is DBM Conference Room, DBM Region Office VIII,
Brgy 77 Villa Ruiz, Marasbaras, Tacloban City 6500.

22.2(b) Not applicable

25.3 (a) The PE shall award the contract to the Bidder whose bid has been determined
to be the Lowest Calculated Responsive Bid (LCRB).

25.3 (b)(i) Not Applicable

25.3 (b)(iii) Not applicable.

25.3(b) Not Applicable.

25.3 (c)(i) Not Applicable.

25.5 (a) Partial bid is not allowed. The infrastructure project is packaged in a single lot
and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

25.5 (b) Arithmetical correction is allowed but bid correction is not allowed.

25.6 No further instructions.

26.1 The following post qualification documents must be submitted within a non-
extendible period of five (5) calendar days from receipt by the bidder of the
notice from the BAC that it submitted the Lowest Calculated Bid:

1. Latest Income and Business Tax Returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS):
- 2025 Quarterly Income Tax Return (3rd Quarter of 2025)
- 2025 Quarterly Value Added Tax Return (3rd Quarter of 2025)
2. Certificate of No Pending Case or any equivalent document/form issued by
the Department of Labor and Employment;
30.2 Not applicable
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30.3

The Performance Security shall be in the form: [choose one from any of the

following:]

1) The amount of not less than One Hundred Eighty -Three Thousand
Three Hundred Fourt eenif gedosmarsce ( |
security is in cash.

2) The amount of not less than One Hundred Eighty -Three Thousand
Three Hundred Fourt eenifgedosmarsxe ( |
security is in cashierds check.

3) The amount of not less than One Hundred Eighty -Three Thousand
Three Hundred Fourt eenifgedosmaxe ( |
security is in manager6s check.

4) The amount of not less than One Hundred Eighty -Three Thousand
Three Hundred Fourt eenifgedosmarse ( |
security is in bank draft.

5) The amount of not less than One Hundred Eighty -Three Thousand
Three Hundred Fourt een ifpesf@masce ( |
security is in guarantee.

6) The amount of not less than One Hundred Eighty -Three Thousand
Three Hundred Fourt een ifpesfamasce ( |
security is irrevocable LoC. Or

7) The amount of not less than Five Hundred Fourteen Thousand Nine
Hundred Forty -Two Pesos if performance security is Surety Bond.
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Section 1V. General Conditions of Contract

Notes on the General Conditions of Contract

The GCC in Section IV, read in conjunction with the SCC in Section V and other documents
listed therein, should be a complete document expressing all the rights and obligations of
the parties.

The GCC herein shall not be altered. Any changes and complementary information which
may be needed shall be introduced only through the SCC in Section V.
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1)

2)

General Terms

In this Contract, the following terms shall be interpreted as indicated:

1.1

1.2

1.3

1.4

15

The Intended Completion Date refers to the date specified in the SCC when
the Contractor is expected to have completed the Works. The intended
Completion Date may be revised only by the Procuring Entity by issuing an
extension of time or an acceleration order.

The Procuring Entity is the party who employs the Contractor to carry out the
Works stated in the SCC.

The Site is the place provided by the Procuring Entity where the Works shall
be executed and any other place or places which may be designated in the
SCC, or notified to the Contractor by the Procuring Entity as forming part of the
Site.

The Start Date , as specified in the SCC, is the date when the Contractor is
obliged to commence execution of the Works. It does not necessarily coincide
with any of the Site Possession Dates.

Work(s) refer to the Permanent Works and Temporary Works to be executed
by the Contractor in accordance with this Contract, including (i) the furnishing
of all labor, materials, equipment and others incidental, necessary or
convenient to the complete execution of the Works; (ii) the passing of any tests
before acceptance by the Procuring Entity; (iii) and the carrying out of all duties
and obligations of the Contractor imposed by this Contract as described in the
SCC. In line with this, Temporary Works are works designed, constructed, and
installed by the Contractor that are needed for construction or installation of the
Permanent Works, which are subsequently removed.

Interpretation

2.1

2.2

2.3

In interpreting the Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of this
Contract unless specifically defined. The Procuring Entity will provide
instructions clarifying queries about the Conditions of Contract.

If sectional completion is specified in the SCC, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date
and Intended Completion Date for the whole of the Works).

The documents forming this Contract shall be interpreted in the following order
of priority:

a) Contract Agreement;
b) Bid Data Sheet;
C) Instructions to Bidders;

d) Addenda to the Bidding Documents;
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3)

4)

5)

e) Special Conditions of Contract;
f) General Conditions of Contract;
0)] Specifications;

h) Bill of Quantities; and

i) Drawings.

Governing Language and Law

3.1

3.2

This Contract shall be interpreted in accordance with the laws of the Republic
of the Philippines.

This Contract has been executed in the English language, which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Contract. All correspondence and other documents
pertaining to this Contract which are exchanged by the parties shall be written
in English.

Communications

Communications between parties that are referred to in the Conditions shall be
effective only if made in writing. A notice shall be effective only when it is received by
the concerned party.

Possession of Site

5.1

52

5.3

54

On the date specified in the SCC, the Procuring Entity shall grant the Contractor
possession of so much of the Site as may be required to enable it to proceed
with the execution of the Works. If the Contractor suffers delay or incurs cost
from failure on the part of the Procuring Entity to give possession in accordance
with the terms of this clause, the Procuring Entity shall give the Contractor a
Contract Time Extension and certify such sum as fair to cover the cost incurred,
which sum shall be paid by Procuring Entity.

If possession of a portion is not given by the date stated in the SCC Clause 1.3,
the Procuring Entity will be deemed to have delayed the start of the relevant
activities. The resulting adjustments in contract time to address such delay shall
be in accordance with GCC Clause 44.

The Contractor shall bear all costs and charges for special or temporary right-
of-way required by it in connection with access to the Site. The Contractor shall
also provide at its own cost any additional facilities outside the Site required by
it for purposes of the Works.

The Contractor shall allow the Procuring Entity and any person authorized by
the Procuring Entity access to the Site and to any place where work in
connection with this Contract is being carried out or is intended to be carried
out.
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6)

7

The

6.1

6.2

6.3

6.4

6.5

6.6

6.7

6.8

6.9

6.10

Contractordos Obligations

The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shall provide all supervision, labor, Materials, Plant
and Contractor's Equipment, which may be required. All Materials and Plant on
Site shall be deemed to be the property of the Procuring Entity.

The Contractor shall commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Program of Work submitted
by the Contractor, as updated with the approval of the Procuring Entity, and
complete them by the Intended Completion Date.

The Contractor shall be responsible for the safety of all activities on the Site.

The Contractor shall carry out all instructions of the Procuring Entity that comply
with the applicable laws where the Site is located.

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel, as referred to in the SCC, to carry out the supervision of the Works.
The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or better than those
of the personnel listed in the Schedule.

If the Procuring Entity asks the Contractor to remove a member of the
Contractor 6s s t dof justifimble cawse,rttke Contractor eshall
ensure that the person leaves the Site within seven (7) days and has no further
connection with the Work in this Contract.

During Contract implementation, the Contractor and its subcontractors shall
abide at all times by all labor laws, including child labor related enactments,
and other relevant rules.

The Contractor shall submit to the Procuring Entity for consent the name and
particulars of the person authorized to receive instructions on behalf of the
Contractor.

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Procuring Entity between the dates given in the
schedule of other contractors particularly when they shall require access to the
Site. The Contractor shall also provide facilities and services for them during
this period. The Procuring Entity may modify the schedule of other contractors,
and shall notify the Contractor of any such modification thereto.

Should anything of historical or other interest or of significant value be
unexpectedly discovered on the Site, it shall be the property of the Procuring
Entity. The Contractor shall notify the Procuring Entity of such discoveries and
carryoutthe Pr o c u r i n @stréctionsiin dgafing with them.

Subcontracting

7.1

Unless otherwise indicated in the SCC, the Contractor shall not subcontract
portions of the Works beyond the percentage specified in BDS Clause 8.1. If
subcontracting is allowed, the arrangement, including the timing for submission
of the subcontractoroés eligibility
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7.2

For subcontracting arrangements, the following rules shall apply for both
locally-funded projects and to projects financed through Official Development
Assistance, except those covered by treaty, or international, or executive
agreements:

a)

b)

d)

f)

The subcontracted portion of the contract shall be subject to the
approval of the HoOPE and the following conditions:

i) The subcontracted portion shall not exceed fifty percent (50%),
or a different percentage on a per project basis as approved by
the GPPB. The threshold percentages fixed herein shall be
subject to the periodic review and adjustments as may be
deemed appropriate by the GPPB; and

i) The subcontracted portion shall be limited to components that
are not deemed "significant or material" to the project as
determined by the Procuring Entity.

Subcontracting arrangement, if allowed, including the time of
submission of the eligibility documents of the subcontractor, shall be
disclosed in the Bidding Documents;

Subcontractors must meet the eligibility criteria and shall submit the
same eligibility documents as the general contractor.

Failure of a subcontractor to meet the eligibility criteria does not affect
the eligibility of the general contractor for the procurement project. In
such case, the portion intended to be subcontracted to the ineligible
subcontractor shall be assumed by the general contractor;

The gener al contractor shall remai

actions, defaults, delays, and negligence;

The general contractor and the subcontractor are obliged to comply with
the provisions of the contract and shall share liability, jointly and
severally, in cases of violation of safety standards or other labor
standards insofar as the subcontracted portion is concerned; and

For purposes of post-qualification in accordance with its objective and
process under the IRR, the value of the entire completed and accepted
Project, including the subcontracted portion, shall be credited as
experience of the general contractor. In the case of the subcontractor,
the following rules shall apply:

i) The subcontractor shall get credit for one hundred percent
(100%) of the value of the subcontracted portion of the project
performed,

1)) Subcontractors shall be eligible to concessional windows of GFIs

that treat receivables from the government as loan security; the
receivables of subcontractors due from their general contractor
shall similarly be accepted as loan security by GFls; and

55



iif) Contract performance monitoring, such as the use of CPES,
among others, shall also be mandatorily applied to the work
experience of the subcontractors.

8) Advance Payment

8.1 The Procuring Entity shall make an advance payment on the Contract Price to
the Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price to be made in lump sum or, at the most, two installments
according to a schedule specified in the SCC.

8.2 The advance payment shall be made only upon:

i) Written request of the contractor which shall form part of the contract
document; and

i) Submission of an irrevocable standby Letter of Credit of equivalent value
from a bank as confirmed by the Procuring Entity; a bank guarantee; or a surety
bond callable upon demand issued by a duly licensed surety or insurance
company, at the option of the Procuring Entity.

8.3 The advance payment shall be recovered from the Contractor through
deductions in amounts equivalent to the percentage of the total contract price
that corresponds to the value of the advance payment granted.

8.4 Once a month, Contractors may submit documents, such as Monthly

Certificates,” to show the progress or partial completion of a project. The
Contractor may reduce its standby letter of credit or guarantee instrument by
the amounts refunded by the Monthly Certificates, or any equivalent document
subject to auditing and accounting rules, in the advance payment.

9) Progress Payments

9.1 Once a month, the Contractor may submit a statement of work accomplished
(SWA) or progress billing and corresponding request for progress payment for
work accomplished. The SWA should show the amounts which the Contractor
considers itself to be entitled to up to the end of the month, to cover (i) the
cumulative value of the Works it executed to date, based on the items in the
Bill of Quantities, and (ii) adjustments made for approved Variation Orders
executed. Alternatively, the Procuring Entity may require in the Bidding
Documents that the SWA or progress billing and the corresponding request for
progress payment may only be submitted upon actual completion of the
Infrastructure Project or a specific portion, segment, milestone or phase
thereof.

The Procuring Entity or Project Engineer shallchecktheCont r act or 6 s S WA
certify the amount to be paid to the Contractor as progress payment. Materials

and equipment delivered onsite but not yet incorporated in the Works shall not

be included for payment, except as otherwise stipulated in the SCC.

7 Commission on Audit (COA) Circular 2012-001.
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9.2 The Procuring Entity shall deduct the following from the certified gross amounts
to be paid to the Contractor as progress payment:

a) Cumulative value of the work previously certified and paid for.

b) Portion of the advance payment to be recouped.

c) Retention money in accordance with the conditions of the contract.
d) Amount to cover third-party liabilities.

e) Amount to cover uncorrected discovered defects in the Works.

9.3 Payments shall be adjusted by deducting therefrom the amounts for advance
payments and retention. The Procuring Entity shall pay the Contractor the
amounts certified by the Procuring Entity within twenty-eight (28) days from the
date each certificate was issued. No payment of interest for delayed payments
and adjustments shall be made by the Procuring Entity.

9.4 The first progress payment may be paid by the Procuring Entity to the
Contractor, as indicated in the SCC; Provided, That at least a percentage of
the Works has been accomplished as certified by the Procuring Entity and as
indicated in the SCC.

9.5 Items of the Works for which a price of
paid for by the Procuring Entity and shall be deemed covered by other rates
and prices in the Contract.

10) Payment Documents

10.1 Subject to existing accounting and auditing rules and regulations,8 the
Contractor shall submit to the Procuring Entity monthly statements of the
estimated value of the work executed less the cumulative amount certified
previously.

102 The Procuring Entity shall check the Cont:
the amount to be paid to the Contractor.

10.3 The value of Work executed shall:
a) be determined by the Procuring Entity;

b) comprise the value of the quantities of the items in the Bill of Quantities
completed; and

c) include the valuations of approved variations.
10.4 The Procuring Entity may exclude any item certified in a previous certificate or

reduce the proportion of any item previously certified in any certificate in the
light of later information.

8 COA Circular No. 2012-001.
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11) Retention

11.1 The Procuring Entity shall retain from each payment due to the Contractor an
amount equal to a percentage thereof using the rate as specified in GCC
Clause 11.2. The said amount will serve to guarantee indemnity for
uncorrected discovered defects and third-party liabilities arising from this
Contract. This retention money shall be utilized if the contractor fails to repair
the discovered defects. Should the retention money be insufficient, the PE may
forfeit the performance security, which may ultimately lead to the termination of

the contract.9

11.2  Progress payments are subject to retention of ten percent (10%) referred to as
the retention money. Such retention shall be based on the total amount due to
the Contractor prior to any deduction and shall be retained from every progress
payment until fifty percent (50%) of the value of the Works, as determined by
the Procuring Entity, are completed.

If, after fifty percent (50%) completion, the work is satisfactorily done and on
schedule, no additional retention shall be made; otherwise, the ten percent
(10%) retention shall be imposed, which may be decreased to 5 percent (5%)

by the Procuring Entity based on justifiable causes.’

11.3 The total retention money shall be due for release upon final acceptance of the
Works. The Contractor may, however, request the substitution of the retention
money for each progress billing with irrevocable standby Letters of Credit from
a bank, bank guarantees or surety bonds callable on demand, of amounts
equivalent to the retention money substituted for and acceptable to
Government; Provided, That the project is on schedule and is satisfactorily
undertaken. Otherwise, the ten (10%) percent retention shall be made. Said
irrevocable standby letters of credit, bank guarantees and/or surety bonds, to
be posted in favor of the Government shall be valid for a duration to be
determined by the concerned implementing office/agency or Procuring Entity
and will answer for the purpose for which the ten (10%) percent retention is
intended, i.e., to cover uncorrected discovered defects and third party liabilities.

11.4 On completion of the whole Works, the Contractor may substitute retention
money with an fAon demandd Bank guarantee
Procuring Entity.

12) Performance Security

12.1 Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity, but in no case later than the signing of the contract by both
parties, the winning Contractor shall furnish the performance security in any of
the forms prescribed in ITB Clause 30 in relation to BDS Clause 30.2 and 30.3.

9 Supreme Court rulings (e.g. New Bian Yek Commercial, Inc. vs. Office of the Ombudsman, et. al., GR No. 169338[2009], and
Tondo Medical Center vs. Rante, G.R. No. 230645 [2019] have affirmed this purpose, stating that retention money is a form of
security to ensure the satisfactory completion of works and to cover any defects or third-party claims that may arise after project
completion.

10 section 71.2.8 of the IRR.
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12.2

12.3

12.4

12.5

12.6

12.7

The performance security posted in favor of the Procuring Entity shall be
forfeited in the event it is established that the Contractor is in default in any of
its obligations under the contract.

The performance security shall remain valid until issuance by the Procuring
Entity of the Certificate of Final Acceptance. In case the performance security
issued is valid for a specific period shorter than the term of the contract,
including the defects liability period, the same shall be renewed or extended as
often as necessary and immediately submitted to the Procuring Entity. In case
of approved contract time extensions, the Contractor shall cause the extension
of the validity of the performance security to cover the said extensions.

The performance security may be released by the Procuring Entity after the
issuance of the Certificate of Final Acceptance; Provided, That the Procuring
Entity has no claims filed against the performance security.

The Contractor shall post an additional performance security following the
amount and form specified in ITB Clause 30 to cover any cumulative increase
of more than ten percent (10%) over the original value of the contract as a result
of change orders, extra work orders and supplemental agreements, as the case
may be.

In case of a reduction in the contract value or for partially completed Works
under the contract which are usable and accepted by the Procuring Entity the
use of which, in the judgment of the implementing agency or the Procuring
Entity, will not affect the structural integrity of the entire project, the Procuring
Entity shall allow a proportional reduction in the original performance security,
provided that any such reduction is more than ten percent (10%) and that the
aggregate of such reductions is not more than fifty percent (50%) of the original
performance security.

Unless otherwise indicated in the SCC, the Contractor, by entering into the
Contract with the Procuring Entity, acknowledges the right of the Procuring

Entity to institute action pursuant to Act No. 3688" against any subcontractor
be they an individual, firm, partnership, corporation, or association supplying
the Contractor with labor, materials and/or equipment for the performance of
this Contract.

13) Detailed Engineering and Site  Investigation Reports

13.1

13.2

The Contractor, in preparing the Bid, shall rely on all Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the
Contractor.

Detailed engineering shall proceed only on the basis of the feasibility or
preliminary engineering study made which establishes the technical viability of
the project and conformance to land use and zoning guidelines prescribed by
existing laws. The findings contained in the feasibility study, if undertaken for
the project, shall be examined. If, in the course of this exercise, it is found that
amendments would be desirable in the design standards of principal features,
as proposed, specific recommendations for such changes shall be supported

11A1 s ok n AmwaAct foathe Pintection of Persons Furnishing Material and Labor for the Construction Of Public Worksa
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by detailed justifications, including their effects on the cost, and the economic
justifications, if necessary.

13.3 A schedule of detailed engineering activities shall include the following:
a) Survey;
b) Site Investigation;
¢) Soils and Foundation Investigation;
d) Construction Materials Investigation;
e) Preparation of Design Plans;
f)  Preparation of Technical Specifications;
g) Preparation of Quantity and Cost Estimates;
h) Preparation of Scope of Work;

i) Preparation of Proposed Construction Schedule (and estimated Cash
Flow for projects with Schedule over six (6) months;

J) Preparation of Site or Right-of-Way Plans including Schedule of
Acquisition;

k) Preparation of Utility Relocation Plan;
l) Preparation and Submission of Design Report;

m) Environmental Impact Statement for critical project, as defined by the
Department of Environment and Natural Resources;

n) Preparation of minimum requirements for a Construction Safety and
Health Program for the project being considered,;

0) Value Engineering Studies; and

p) Preparation of report on asset climate hazards, risk assessment, disaster
response strategies, and readiness planning.

13.4 Work under detailed architectural and engineering design shall include, among
others, the items stated in Section 8.3 of the IRR.

14) Licenses and Permits
The Procuring Entity may, if requested by the Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.

15) Contractordés Risk and Warranty Security

15.1 From the time project construction commenced up to final acceptance, the
Contractor shall assume full responsibility for any damage or destruction of the
works, except those occasioned by force majeure; and the safety, protection,
security, and convenience of its personnel, third parties, and the public at large,
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as well as the works, equipment, installation and the like to be affected by its
construction work.

15.2 The defects liability period for infrastructure projects shall be one (1) year from
project completion up to final acceptance by the Procuring Entity. During this
period, the Contractor shall undertake the repair works, at its own expense, of
any damage to the Works on account of the use of materials of inferior quality,
defects in the construction, or due to any violation of the terms of the contract,
within ninety (90) calendar days from the time the HOoPE has issued an order
to undertake repair. In case of failure or refusal to comply with this mandate,
the Procuring Entity shall undertake such repair works and shall be entitled to
full reimbursement of expenses incurred therein upon demand.

15.3 The defects liability period shall be covered by the performance security of the
Contractor required in Section 68 of the IRR, which shall guarantee that the
Contractor performs its responsibilities stated in GCC Clause 15.1 Unless
otherwise indicated in the SCC, in case the Contractor fails to comply with the
preceding paragraph, the Procuring Entity shall forfeit its performance security,
subject its properties to attachment or garnishment proceedings, and may
impose the appropriate penalty under Sections 99, 100, and 101 of the IRR. All
payables of the GoP in its favor shall be offset to recover the costs.

154 The following persons shall be held respc
major faults or flaws or deficiencies in one or more key structural elements of
the project which may lead to structural failure of the completed elements or
structurwectuorral ASRari |l ures, o i . e. wher e 0
elements in an infrastructure facility fails or collapses, thereby rendering the
facility or part thereof incapable of withstanding the design loads, and/or
endangering the safety of the users or the general public:

a) Contractor i Where Structural Defects or Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
Contractor shall be held liable;

b) Consultants i Where Structural Defects or Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;

c) Procuring Entityds Representatives or
Managers and Supervisors i T h e project owner 0s re|
project manager, construction manager, and supervisor shall be held
liable in cases where the Structural Defects or Failures are due to their
willful intervention in altering the designs and other specifications;
negligence or omission in not approving or acting on proposed changes
to noted defects or deficiencies in the design and/or specifications and
the use of substandard construction materials in the project;

d) Third Parties - Third Parties shall be held liable in cases where
Structural Defects or Failures are caused by work undertaken by them
such as leaking pipes, diggings or excavations, underground cables
and electrical wires, underground tunnel, mining shaft and the like, in
which case the applicable warranty to such structure should be levied
to third parties for their construction or restoration works; and
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15.5

15.6

15.7

e) Users - In cases where Structural Defects or Failures are due to abuse
or misuse by the End-User or Implementing Unit of the constructed
facility and/or noni compliance by a user with the technical design limits
and/or intended purpose of the same, then the user concerned shall be
held liable.

The warranty against Structural Defects or Failures, except those occasioned
by force majeure, shall cover the period specified in the SCC reckoned from
the date of issuance of the Certificate of Final Acceptance by the Procuring
Entity. On the other hand, such warranty shall likewise be applied against non-
structural defects for instances that pertain to faults or deficiencies in non-load
bearing components or finishes of the Project, such as minor cracks, leaks, or
defects in workmanship or materials, which do not affect the stability or safety
of the structure but may impact its appearance, functionality, or usability.

To guarantee that the Contractor shall perform its responsibilities, it shall be
required to post a warranty security, which shall be stated in Philippine Peso,
in the form chosen by the Procuring Entity in accordance with the following
schedule:

Amount of Warranty Security
Form of Warranty Not less than the Percentage
(%) of Total Contract Price

(a) Cash or letter of credit issued by bank;
Provided, however, that the letter of
credit shall be confirmed or
authenticated by a local bank, if
issued by a foreign bank.

Five Percent (5%)

For biddings conducted by LGUs, the

Letter of Credit may be issued by

other banks certified by the BSP as

authorized to issue such financial
instrument.

(b) Bank guarantee confirmed by bank.

For biddings conducted by LGUs, the
bank draft/guarantee may be issued Ten Percent (10%)
by other banks certified by the BSP
as authorized to issue such financial
instrument.

(c) Surety bond callable upon demand
issued by GSIS or any surety or
insurance company duly certified by
the Insurance Commission

Thirty Percent (30%)

The warranty security shall be stated in Philippine Peso and shall remain
effective within one (1) year from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of the
said one (1) year period. This one (1) year period shall cover both structural
and non-structural defects or failures; Provided, That in cases of structural
defects or failures, warranties beyond the one (1) year period shall be subject
to applicable laws, rules, and regulations such as the New Civil Code of the
Philippines.
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15.8 In case of structural/non-structural defects or failure occurring during the
applicable warranty period provided in GCC Clause 15.5, the Procuring Entity
shall undertake the necessary restoration or reconstruction works and shall be
entitled to full reimbursement by the parties found to be liable for expenses
incurred therein upon demand, without prejudice to the imposition of
administrative sanctions as prescribed by RA No. 12009 and without prejudice
to the imposition of civil and criminal sanctions as provided under applicable
laws against the responsible persons as well as the forfeiture of the warranty
security posted in favor of the Procuring Entity.

16) Procuring Ent i Riskd s

16.1 From the Start Date until the Certificate of Final Acceptance has been issued,
the following are risks of the Procuring Entity:

a) The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are due
to:

i) any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the Works; or

i) negligence, breach of statutory duty, or interference with any
legal right by the Procuring Entity or by any person employed or
contracted by it, except the Contractor.

b) The risk of damage to the Works, Plant, Materials, and Equipment to
the extent that it is due to a fault of the Procuring Entity or in the
Pr ocur i n glesignn dr due yodvar or radioactive contamination
directly affecting the country where the Works are to be executed.

17) Insurance

17.1 The Contractor shall, under its name and at its own expense, obtain and
maintain, for the duration of this Contract, the following insurance coverage:

a) Contractor os Al Ri s k | nsur anple e, wi t
Infrastructure Projects, as applicable;

b) Transportation to the project Site of Equipment, Machinery, and
Supplies owned by the Contractor;

c) Personal injury or death of Contractor

d) Comprehensive insurance for third part
or indirect act or omission causing damage to third persons.

17.2 The Contractor shall provide evidence to the Procuring Entity that the
insurances required under this Contract have been effected and shall, within a
reasonable time, provide copies of the insurance policies to the Procuring
Entity.

17.3 The Contractor shall notify the insurers of changes in the nature, extent, or

program for the execution of the Works and ensure the adequacy of the
insurances at all times in accordance with the terms of this Contract and shall
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produce to the Procuring Entity the insurance policies in force including the
receipts for payment of the current premiums.

The above insurance policies shall be obtained from any reputable insurance
company approved by the Procuring Entity.

17.4 If the Contractor fails to obtain and keep in force the insurances referred to
herein or any other insurance required to be obtained under the terms of this
Contract, the Procuring Entity may obtain and keep in force any such
insurances and pay such premiums as may be necessary for the purpose.
From time to time, the Procuring Entity may deduct the amount it shall pay for
said premiums including twenty five percent (25%) therein from any monies
due, or which may become due, to the Contractor, without prejudice to the
Procuring Entity exercising its right to impose other sanctions against the
Contractor pursuant to the provisions of this Contract.

17.5 Inthe eventthe Contractor fails to observe the above safeguards, the Procuring
Entity ma vy , at the Contractords expense, t ake
necessary for its protection and that of
parties, and/or order the interruption of dangerous Works. In addition, the
Procuring Entity may refuse to make the payments under GCC Clause 9 until
the Contractor complies with this Clause.

17.6 The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need ofthe Pr o c u r i n demé&nd,twithtay 6 s
new policy issued by a new insurance company acceptable to the Procuring
Entity for any of the following grounds:

a) The issuer of the insurance policy to be replaced has:
i) become bankrupt;
i) been _placed under receivership or under a management
committee;
iii) been sued for suspension of payment;
iv) been suspended by the Insurance Commission and its license

to engage in business or its authority to issue insurance policies
has been cancelled; or

V) Where reasonable grounds exist that the insurer may not be
able, fully and promptly, to fulfill its obligation under the
insurance policy.

18) Liquidated Damages

18.1 When the Contractor fails to satisfactorily complete the Works under the
contract within the specified contract duration, inclusive of duly granted time
extensions, if any, the Contractor shall be liable for liguidated damages in an
amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the
unperformed portion of the Works for every day of delay.

18.2 In computing liquidated damages, the Procuring Entity shall determine the
usability of the project. A project or a portion thereof may be deemed usable
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when it starts to provide the desired benefits as certified by the End-User or
Implementing Unit and approved by the HoPE.

18.3 To be entitled to liguidated damages, the Procuring Entity does not have to
prove that it has incurred actual damages. Such amount shall be deducted from
any money due, or which may become due the Contractor under the contract,
collected from the retention money or other securities posted by the Contractor,
or a combination thereof, whichever is convenient to the Procuring Entity.

18.4 In case the total sum of liquidated damages reaches ten percent (10%) of the
total contract price, the Procuring Entity may rescind or terminate the contract,
without prejudice to other courses of action and remedies available under the
circumstances.

18.5 If the Intended Completion Date is extended after liguidated damages have
been paid, the Procuring Entity shall correct any overpayment of liquidated
damages by the Contractor by adjusting the next payment schedule.

19)  Settlement of Disputes

19.1 Any dispute arising from the implementation of a contract covered by the Act
and the IRR shall primarily be resolved and settled amicably by mutual
consultation or agreement.

19.2 In case of failure to settle the dispute amicably, the parties may mutually agree
in writing to resort to other modes of alternative dispute resolution (ADR) to
promote efficiency in the procurement process. Accordingly, they are
encouraged to select the most expeditious mode of ADR available.

If arbitration is chosen as the ADR method, this shall be incorporated as a
provision in the contract and referred to the Arbitrator specified in the SCC.

19.3 If the dispute remains unresolved after exhausting the remedies provided
above, it may be submitted to other forms of ADR, such as mediation,
conciliation, early neutral evaluation, mini-trial, or any combination thereof, in
accordance with RA No. 9285, otherwise known as the "Alternative Dispute
Resolution Act of 20044 However, disputes that are within the competence or
jurisdiction of the Construction Industry Arbitration Commission shall be

. 12
referred to the same for resolution.

20) Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor 6s
under this Contract shall be as provided by the laws of the Republic of the Philippines.

21) Termination for Breach of Contract

21.1 The Procuring Entity shall terminate the contract for breach thereof when any
of the following conditions are present:

12 gxecutive Order No. 1008 (Construction Industry Arbitration Law); and Construction Industry Arbitration Commission Revised
Rules of Procedure.
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a) Due to the Contractor o6s f @angtthaand whi
incurred negative slippage of fifteen percent (15%) or more in
accordance with Presidential Decree No. 1870, s. 1983;

b) DuetotheContractor 6s fault and after the
has incurred a negative slippage of ten percent (10%) or more in the
completion of the work;

C) The Contractor abandons the contract works, plainly demonstrates an
intention not to continue the performance oftheCont r act or 6 s obl i (
under the contract, refuses or fails t

instructions, or fails to proceed expeditiously and without delay despite
a written notice by the Procuring Entity;

d) When the Contractor, without reasonable excuse, fails to comply with
the Notice of Rejection given by the Project Engineer that, after
examination therein, the Infrastructure Project is found to be defective
or otherwise not in accordance with the Contract, or a Project

Engineerds instruction to conduct reme
receiving the said notice;

e) The Contractor does not actually have on the project site the minimum
essential equipment listed on the Bid necessary to prosecute the Works
in accordance with the approved work plan and equipment deployment
schedule as required for the project;

f) The Contractor does not execute the Works in accordance with the
contract or persistently or flagrantly neglects to carry out its obligations
under the contract;

9) The Contractor neglects or refuses to remove materials or to perform a
new work that has been rejected as defective or unsuitable;

h) The Contractor subcontracts any part of the contract works without
approval by the Procuring Entity; or

i) The Contractor becomes bankrupt or insolvent; goes into liquidation,
administration, reorganization, winding-up, or dissolution; becomes
subject to the appointment of a liquidator, receiver, administrator,
manager, or trustee; enters into a composition or arrangement with the
Contractorodos creditors; or any act i s
analogous to or has a similar effect to any of these acts or events under
applicable laws.

21.2  All materials on the Site, Plant, Works, including Equipment paid under this
Contract, including those identified by the Procuring Entity in the SCC pursuant
to GCC Clause 9.1, shall be deemed to be the property of the Procuring Entity
if this Contract is terminated because of the Contractor's breach.

22) Termination Due to Force Majeure
221 For purposes of t hioxenaeuwadr aantd tiiort e&i MO UB
may be used interchangeably. In this regard, a fortuitous event or force

majeure shall be interpreted to mean an event which could not have been
foreseen, or though foreseen, was inevitable. It shall not include ordinary
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23)

24)

22.2

22.3

22.4

22.5

unfavorable weather conditions, and any other cause the effects of which could
have been avoided with the exercise of reasonable diligence by the Contractor.

If this Contract is discontinued by an outbreak of war or by any other similar
event entirely outside the control of either the Procuring Entity or the
Contractor, the Procuring Entity shall certify that this Contract has been
discontinued. The Contractor shall make the Site safe and stop work as quickly
as possible after receiving the certificate and shall be paid for all Works carried
out before receiving it and for any Work carried out afterwards to which a
commitment was made by the Procuring Entity.

If the event continues for a period of eighty-four (84) days, either party may
then give notice of termination, which shall take effect twenty-eight (28) days
after the giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the materials and Plant, in
relation to GCC Clause 9.1 and 21.2, adjusted by the following:

(a) any sum to which the Contractor is entitled under GCC Clause 30; and

(b) any sum to which the Procuring Entity is entitled.

The net balance due shall be paid or repaid within a reasonable time period
from the time of the notice of termination.

Termination by Contractor

The Contractor may terminate this Contract with the Procuring Entity if the Works are
completely stopped for a continuous period of at least sixty (60) calendar days through
no fault of its own, due to any of the following reasons:

a)

b)

d)

Failure of the Procuring Entity to deliver, within a reasonable time, supplies,
materials, right-of-way, or other items it is obligated to furnish under the terms
of this Contract;

Substantial failure of the Procuring Entity to perform its obligations under the
contract, and such failure constitu
obligations under the contract;

Prolonged suspension by the Procuring Entity, through no fault of the
Contractor, which affects the substantial part of the Infrastructure Project; or

The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

Termination for Convenience

The Procuring Entity, by notice sent to the Contractor, may terminate the Contract, in
whole or in part, at any time, if it has determined the existence of any of the following
conditions that make contract implementation economically, financially, or technically
impractical or unnecessary:
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25)

26)

a) If physical and economic conditions have significantly changed so as to render
the project no longer economically, financially, or technically feasible, as
determined by the HOPE; or

b) The HoPE has determined the existence of conditions that make project
implementation impractical or unnecessary, such as, but not limited to,
fortuitous events, changes in laws and government policies.

Termination for Unlawful Acts

The Procuring Entity may terminate the contract in case it is determined prima facie
that the Contractor, including any joint venture partner therein, has engaged, before or
during the implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation. These unlawful acts include, but are not
limited to, the following:

a) Corrupt, fraudulent, collusive, coercive, and obstructive practices as defined in
ITB Clause 3.1, unless otherwise specified in the SCC;

b) Drawing up or using forged documents;

¢) Using adulterated materials, means, or methods, or engaging in production
contrary to rules of science or trade; or

d) Any other act analogous to the foregoing.
Termination for Other Causes

26.1 The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if physical and economic conditions have
significantly changed so as to render the project no longer economically,
financially, or technically feasible, as determined by the HoPE; or if the HOPE
has determined the existence of conditions that make project implementation
impractical or unnecessary, such as, but not limited to, fortuitous events,
changes in laws and government policies.

26.2 The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract.

26.3 Other breaches of Contract shall include, but shall not be limited to, the
following:

a) The Contractor stops work for twenty-eight (28) days when no stoppage
of work is shown on the current Program of Work and the stoppage has
not been authorized by the Procuring Entity;

b) The Procuring Entity instructs the Contractor to delay the progress of
the Works, and the instruction is not withdrawn within twenty-eight (28)
days;

c) A payment certified by the Procuring Entity is not paid to the Contractor

within eighty-four (84) days from the date of the Pr ocur i nsg Ent it
certificate;
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27)

26.4

26.5

26.6

d) The Procuring Entity gives Notice that failure to correct a particular
Defect is a fundamental breach of Contract and the Contractor fails to
correct it within a reasonable period of time determined by the Procuring

Entity;
e) The Contractor does not maintain a Security, which is required; and
f) The Contractor has delayed the completion of the Works by the number

of days for which the maximum amount of liquidated damages can be
paid, as defined in the GCC 18.

The Funding Source or the Procuring Entity, as appropriate, will seek the
imposition of administrative sanctions as prescribed by RA No. 12009 and
without prejudice to the imposition of civil and criminal sanctions as provided
under applicable against individuals and organizations deemed to be involved
with corrupt, fraudulent, or coercive practices.

When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity in order to terminate the existing contract for a
cause other than those listed under GCC Clause 26.3, the Procuring Entity
shall decide whether the breach is fundamental or not.

If this Contract is terminated, the Contractor shall stop work immediately, make
the Site safe and secure, and leave the Site as soon as reasonably possible.

Procedures for Termination of Contracts

27.1

The following provisions shall govern the procedures for the termination of this
Contract:

a) Verification - Upon receipt of a written report of acts or causes which
may constitute grounds for termination as aforementioned, or upon its
own initiative, the End-User or Implementing Unit shall, within a period
of seven (7) calendar days, verify the existence of such grounds and
cause the execution of a Verified Report, with all relevant evidence
attached;

b) Notice to Terminate - Upon recommendation by the End-User or
Implementing Unit, the HOPE shall terminate contracts only by written
notice to the Contractor conveying the termination of the contract. The
notice shall state:

(1) that the Contract is being terminated for any of the grounds
aforementioned, and a statement of the acts that constitute the
grounds constituting the same;

(i) the extent of termination, whether in whole or in part;

(iii) an instruction to the Contractor to show cause as to why this
contract should not be terminated; and

(iv) special instructions of the Procuring Entity, if any.
The Notice to Terminate shall be accompanied by a copy of the Verified

Report;
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28)

c) Show Cause - Within a period of seven (7) calendar days from receipt
of the Notice of Termination, the Contractor shall submit to the HoPE a
verified position paper stating why the contract should not be
terminated. If the Contractor fails to show cause after the lapse of the
seven (7) day period, either by inaction or by default, the HOPE shall
issue an order terminating the contract;

d) Rescission of Notice of Termination - The Procuring Entity may, at
any time before receipt of the Cont r act or 6s verified p
withdraw the Notice to Terminate if it is determined that certain items or
works subject of the notice had been completed, delivered, or
performed beforetheCont r act or 6s recei pt of the 7

e) Decision - Within a non-extendible period of ten (10) calendar days
from receipt of the verified position paper, the HoPE shall decide
whether or not to terminate the contract. It shall serve a written notice
to the Contractor of its decision and, unless otherwise provided, the
contract is deemed terminated from receipt of the Contractor of the
notice of the decision. The termination shall only be based on the
grounds stated in the Notice to Terminate.

f) Contract Termination Review Committee (CTRC) - The HOPE may
create a committee to assist him in the discharge of its functions under
the IRR. All decisions recommended by the CTRC shall be subject to
the approval of the HOPE

Q) Take-over of Contracts - If a Procuring Entity terminates the contract
due to default, insolvency, or for cause, it may enter into a Negotiated
Procurement (Take-over of Contracts) pursuant to Section 35.3 of the
IRR.

h) Notice by Contractor - The Contractor must serve a written notice to
the Procuring Entity of its intention to terminate the contract at least
thirty (30) calendar days before its intended termination. The contract is
deemed terminated if it is not resumed in thirty (30) calendar days after
the receipt of such notice by the Procuring Entity.

27.2 Notwithstanding Section 99 of RA No. 12009 and as provided by applicable
laws, the Procuring Entity shall impose on Contractors after the termination of
the contract, the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in the
public bidding process, for violations committed during the contract
implementation stage, as stated in the SCC.

Approval of Drawings and Temporary Works by the Procuring Entity

28.1 All Drawings prepared by the Contractor for the execution of the Temporary
Works, are subject to prior approval by the Procuring Entity before its use.

28.2 The Contractor shall be responsible for design of Temporary Works.

283 TheProcuri mgpgpnowvalyodshall not alter the Cor
design of the Temporary Works.
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29)

30)

31)

32)

33)

28.4 The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by the Procuring Entity.

Acceleration and Delays Ordered by the Procuring Entity

29.1 When the Procuring Entity wants the Contractor to finish before the Intended
Completion Date, the Procuring Entity will obtain priced proposals for achieving
the necessary acceleration from the Contractor. If the Procuring Entity accepts
these proposals, the Intended Completion Date will be adjusted accordingly
and confirmed by both the Procuring Entity and the Contractor.

292 | f the Contractoré6s Financi al Proposals f

Procuring Entity, they are incorporated in the Contract Price and treated as a
Variation.

Contractor 's Right to Claim

If the Contractor incurs cost as a result of any of the events under GCC Clauses 22,
23 and 24 in relation to GCC Clause 20, the Contractor shall be entitled to the amount
of such cost. If as a result of any of the said events, it is necessary to change the
Works, this shall be dealt with as a Variation.

Dayworks

31.1 Subjectto GCC Clause 40 on Variation Order, and if applicable as indicated in
the SCC, the Contractor shall determine the Dayworks rates to be included or
indicated inthe Bid. The Daywor ks rates in the
for small additional amounts of work only when the Procuring Entity has given
written instructions in advance for additional work to be paid for in that way.

31.2 All work to be paid for as Dayworks shall be recorded by the Contractor on
forms approved by the Procuring Entity. Each completed form shall be verified
and signed by the Procuring Entity within two (2) days of the work being done.

31.3 The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms from both the Procuring Entity and Contractor.

Early Warning

32.1 The Contractor shall warn the Procuring Entity at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the
guality of the work, increase the Contract Price, or delay the execution of the
Works.

32.2 The Contractor shall cooperate with the Procuring Entity in making and
considering proposals for how the effect of such an event or circumstance can
be avoided or reduced by anyone involved in the work and in carrying out any
resulting instruction of the Procuring Entity. Should such events or
circumstances arise which increase the Contract price or delay the execution
of Works, the provisions on variation order shall apply.

Program of Work
33.1  Within the time stated in the SCC, the Contractor shall submit to the Procuring

Entity for approval a Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works.

71

Contr a



34)

35)

33.2

33.3

33.4

33.5

An update of the Program of Work shall show the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

The Contractor shall submit to the Procuring Entity for approval an updated
Program of Work at intervals no longer than the period stated in the SCC. If
the Contractor does not submit an updated Program of Work within this period,
the Procuring Entity may withhold the amount stated in the SCC from the next
payment schedule and continue to withhold this amount until the next payment
after the date on which the overdue Program of Work has been submitted.

The Procuring Entitybés approval of
Contractor 6s Aadvised gadramoal Vork produced by the
Contactor shall show the effect of any approved Variations, and shall include
all Variations. The Contractor may revise the Program of Work, based on the
Variation Order, and submit it to the Procuring Entity again.

When the Program of Work is updated, the Contractor shall provide the
Procuring Entity with an updated cash flow forecast. The cash flow forecast
shall include different currencies, as defined in the Contract, converted as
necessary using the Contract exchange rates.

Management Conferences

34.1

34.2

Either the Procuring Entity or the Contractor may require the other to attend a
Management Conference. The Management Conference shall review the
plans for remaining work and deal with matters raised in accordance with the
early warning procedure.

The Procuring Entity shall record the business of Management Conferences
and provide copies of the record to those attending the Conference and to the
Procuring Entity. The responsibility of the parties for the actions to be taken
shall be decided by the Procuring Entity either at the Management Conference
or after the Management Conference. The Procuring Entity shall communicate
these responsibilities in writing to all who attended the Conference.

Bill of Quantities

35.1

35.2

35.3

The Bill of Quantities shall contain items of work for the construction,
installation, testing, commissioning of work, materials, and labor among others,
to be done by the Contractor.

The Bill of Quantities is used to calculate the Contract Price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

If the final quantity of any work item completed differs from the quantity
indicated in the Bill of Quantities, and the difference does not exceed twenty-
five percent (25%) of the original quantity for that item, the Procuring Entity
shall adjust the Contract accordingly.

This shall be allowed only if the total amount of all such changes does not go

beyond ten percent (10%) of the total Contract price, subject to applicable laws,
rules, and regulations.
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36)

37)

38)

39)

35.4 If requested by the Procuring Entity, the Contractor shall provide the Procuring
Entity with a detailed cost breakdown of any rate in the Bill of Quantities.

Instructions, Inspections and Audits

36.1 The Procuring Entity shall at all reasonable times during construction of the
Works be entitled to examine, inspect, measure and test the materials and
workmanship, and to check the progress of the construction.

36.2 If the Procuring Entity instructs the Contractor to carry out a test not specified
in the Specification to check whether any work has a defect and the test shows
that it does, the Contractor shall pay for the test and any samples. In the
absence of any defect, the test shall be a compensation event with no adverse
consequences to the contractor.

36.3 The Contractor shall permit the Funding Source named in the SCC to inspect
the Contractorés accounts and records re
Contractor and to have them audited by auditors appointed by the Funding
Source, if so required by the Funding Source.

Identifying Defects

The Procuring Entity shall check the Contr
defects that are found. Such checking sha
The Procuring Entity may instruct the Contractor to check noted defects and test any

work that the Procuring Entity considers as substandard and/or defective.

act
(!

Correction of Defects

38.1 The Procuring Entity shall give notice to the Contractor of any defects before
the end of the Defects Liability Period, which is one (1) year from project
completion up to final acceptance by the Procuring Entity.

38.2 Every time notice of a defect is given, the Contractor shall correct the notified
defect within ninety (90) calendar days from the time the HoPE has issued an
order to undertake repair.

38.3 The Contractor shall correct the defects which they notice themselves before
the end of the Defects Liability Period.

38.4 The Procuring Entity shall certify that all defects have been duly corrected.
Uncorrected Defects

39.1 The Procuring Entity shall give the Contractor at least fourteen (14) days' notice
of its intention to use a third party to correct a Defect. If the Contractor does not
correct the Defect himself within the period, the Procuring Entity may have the
Defect corrected by the third party. The cost of the correction will be deducted
from the Contract Price.

39.2 The use of a third party to correct defects that are uncorrected by the Contractor

will in no way relieve the Contractor of its liabilities and warranties under the
Contract.
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Variation Orders

40.1

40.2

40.3

40.4

Variation Orders may be issued by the Procuring Entity to cover any increase
or decrease in quantities, including the introduction of new work items that are
not included in the original contract or reclassification of work items that are
either due to change of plans, design or alignment to suit actual field conditions
resulting in disparity between the preconstruction plans used for purposes of
bidding and the "as staked plans" or construction drawings prepared after a
joint survey by the Contractor and the Government after award of the contract.

Provided, That in case of positive or additive Variation Order/s, the cumulative
amount thereof shall not exceed ten percent (10%) of the original contract price;
Provided, further, That the scope of works shall not be reduced as to
accommodate a positive Variation Order. In all cases, the addition of works
under Variation Orders should be within the general scope of the project as bid
and awarded.

Any cumulative positive Variation Order beyond ten percent (10%) of the
original contract price shall be the subject of another procurement project to be
bid out if the Works are separable from the original contract. In exceptional
cases where it is urgently necessary to complete the original scope of work, the
HoPE, upon the recommendation of the End-User or Implementing Unit, may
authorize positive Variation Order/s resulting to a cumulative value of the
positive Variation Orders beyond ten percent (10%) but not more than twenty
percent (20%) of the original contract price.

All progress payments shall first be charged against the advance payment until
the latter has been fully exhausted, at the option of the Procuring Entity.

A Variation Order may either be in the form of a Change Order or Extra Work
Order:

a) A Change Order may be issued by the HoPE or duly authorized
representative to cover any increase or decrease in quantities of original
work items in the contract.

b) An Extra Work Order may be issued by the implementing official to
cover the introduction of new work necessary for the completion,
improvement or protection of the project which was not included as
items of work in the original contract, such as, where there are
subsurface or latent physical conditions at the site differing materially
from those indicated in the contract, or where there are duly unknown
physical conditions at the site of an unusual nature differing materially
from those ordinarily encountered and generally recognized as inherent
in the work or character provided for in the contract.

For Variation Orders, the Contractor shall be paid for additional work items
whose unit prices shall be derived based on the following:

a) For additional or extra works duly covered by Change Orders involving
work items which are exactly the same or similar to those in the original
contract, the applicable unit prices of work items original contract shall
be used.
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41)

40.5

b) For additional or extra works duly covered by Extra Work Orders
involving new work items that are not in the original contract, the unit
prices of the new work items shall be based on the direct unit costs used
in the original contract (e.g., unit cost of cement, rebars, form lumber,
labor rate, equipment rental, etc.). All new components of the new work
item shall be fixed prices; Provided, The same is acceptable to both the
Government and the Contractor; Provided further, That the direct unit
costs of new components shall be based on the Contractor's estimate
as validated by the Procuring Entity concerned via documented
canvass in accordance with existing rules and regulations. The direct
cost of the new work item shall then be combined with the mark-up
factor (i.e., taxes and profit) used by the Contractor in its bid to
determine the unit price of the new work item.

Under no circumstances shall a Contractor proceed to commence work under
any Change Order or Extra Work Order unless it has been approved by the
HoPE or its duly authorized representative. However, under any of the following
conditions, the Procuring En fineeryniag,
subject to the availability of funds and within the limits of its delegated authority,
allow the immediate start of work under any Change Order or Extra Work
Order:

a) In the event of an emergency where the prosecution of the work is
urgent to avoid detriment to public service, or damage to life and/or
property; and/or

b) When time is of the essence;

Provided, however, That such approval is valid on work done up to the point
where the cumulative increase in value of work on the project which has not
yet been duly fully approved does not exceed five percent (5%) of the adjusted
original contract price.

Provided, further, That immediately after the start of work, the corresponding
Change Order or Extra Work Order shall be prepared and submitted for
approval in accordance with the abovementioned rules. Payments for Works
satisfactorily accomplished on any Change Order or Extra Work Order may be
made only after approval of the same by the HoPE or its duly authorized
representative.

Provided, finally, That for a Change Order or Extra Work Order involving a
cumulative amount exceeding five percent (5%) of the original contract price,
no work thereon may be commenced unless said Change Order or Extra Work
Order has been approved by the HoPE or its duly authorized representative.

Contract Completion

Once the project reaches an accomplishment of ninety-five percent (95%) of the total
contract amount, the Procuring Entity may constitute an inspectorate team to conduct
preliminary inspection and submit a punch-list to the Contractor in preparation for the
final turnover of the project. Said punch-list will contain, among others, the remaining
Works, Work deficiencies for necessary corrections, and the specific duration/time to
fully complete the project within the approved remaining contract time. This, however,
shall not preclude the claim of the Procuring Entity for liquidated damages, if
applicable.
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43)

Suspension of Work

42.1

42.2

42.3

The Procuring Entity shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to
force majeure or any fortuitous event or for failure on the part of the Contractor
to correct bad conditions which are unsafe for workers or for the general public,
to carry out valid orders given by the Procuring Entity or to perform any
provisions of the contract, or due to adjustment of plans to suit field conditions
as found necessary during construction. The Contractor shall immediately
comply with such order to suspend the work wholly or partly.

The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects or activities along the critical path
of activities after fifteen (15) calendar days from date of receipt of written notice
from the Contractor to the district engineer, regional director, consultant or
equivalent official, as the case may be, due to the following:

a) There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction
schedule.

b) Requisite construction plans which must be owner furnished are not

issued to the Contractor precluding any work called for by such plans.

c) Peace and order conditions that make it extremely dangerous, if not
possible, to work. However, this condition must be certified in writing by
the Philippine National Police station which has responsibility over the
affected area and confirmed by the Department of the Interior and Local
Government (DILG) Regional Director.

d) There was a failure on the part of the Procuring Entity to deliver
government-furnished materials and equipment as stipulated in the
contract.

e) Delay in the payment of Contractor's claim for progress billing beyond

forty-five (45) calendar days from the time the Contractor's claim has
been certified by the Procuring
the documents are complete, unless there are justifiable reasons for the
delay in payment which shall be communicated in writing to the
Contractor.

In case of total suspension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effectivity of the order suspending operation and the order to resume work shall
be allowed to the Contractor by adjusting the contract time accordingly.

Payment on Termination

43.1

If the Contract is terminated because of a breach of Contract by the Contractor,
the Procuring Entity shall issue a certificate for the value of the work done and
Materials ordered less advance payments received up to the date of the issue
of the certificate, and less the percentage to apply to the value of the work not
completed, as indicated in the SCC. Additional liqguidated damages shall not
apply. If the total amount due to the Procuring Entity exceeds any payment
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due to the Contractor, the difference shall be a debt payable to the Procuring
Entity.

432 | f the Contract i s terminated ,ébrduetobhe Pr o
breach of Contract by the Procuring Entity, the Procuring Entity shall issue a
certificate for the value of the work done, Materials ordered, the reasonable

cost of removal of Equi pment , repatriati
employed solely on the Wo r k s, and the Contractoros co
securing the Works, and less advance payments received up to the date of the

certificate.

43.3 The net balance due shall be paid or repaid within twenty-eight (28) days from
the notice of termination.

43.4 If the Contractor has terminated the Contract under GCC Clauses 23 to 24, the
Procuring Entity shall promptly return the Performance Security to the
Contractor.

44) Extension of Contract Time

44.1 Should the amount of additional work or other special circumstances warrant
the entitlement of the Contractor to an extension of contract time, the Procuring
Entity shall determine the amount of such extension; Provided, That the
Contractor has notified the Procuring Entity of its claim for extension of contract
time prior to the expiration of the contract time, and within thirty (30) calendar
days after the additional work has been commenced or the circumstances
leading to such claim have arisen, as the case may be, in order to give the
Procuring Entity the opportunity to investigate the claim. Failure to provide such
notice shall constitute a waiver of such a claim by the Contractor. Upon receipt
of full and detailed particulars, the Procuring Entity shall examine the facts and
extent of the delay and shall extend the contract time to complete the contract
work when, in the Procuring Entity's opinion, the findings of facts justify an
extension.

44.2 No extension of contract time shall be granted to the Contractor due to ordinary
unfavorable weather conditions and inexcusable negligence of the Contractor
to provide the required equipment, supplies, or materials.

44.3 Extension of contract time may be granted only when the affected activities fall
within the critical path of the PERT, CPM, Precedence Diagram Method or any
other project management tool.

44.4 No extension of contract time shall be granted when the reason given to
support the request for extension was already considered in the determination
of the original contract time during the conduct of detailed engineering and in
the preparation of the contract documents as agreed upon by the parties before
contract perfection.

445 Extension of contract time may be granted in the cases indicated in the SCC.
44.6 The written consent of the bank, or surety or insurance company, as the case
may be, must be attached to any request of the Contractor for extension of

contract time and submitted to the Procuring Entity for consideration and the
validity of the Performance Security shall be correspondingly extended.
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46)

47)

48)

44.7

44.8

The Procuring Entity shall extend the Intended Completion Date if a Variation
is issued which makes it impossible for the Intended Completion Date to be
achieved by the Contractor without taking steps to accelerate the remaining
work, which would cause the Contractor to incur additional costs. No payment
shall be made for any event which may warrant the extension of the Intended
Completion Date.

The Procuring Entity shall decide whether and by how much to extend the
Intended Completion Date within twenty (20) days of the Contractor asking the
Procuring Entity for a decision thereto after fully submitting all supporting
information. If the Contractor has failed to give early warning of a delay or has
failed to cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new Intended Completion Date.

Price Escalation

In the event of an extraordinary increase in prices of specific components of the
Infrastructure Project, price escalation may be considered, subject to prior approval of
the GPPB. If the cost of construction components increases by more than ten percent
(10%) of the unit price of work items, as determined against the prevailing price indices
of the PSA, a price escalation may be authorized at a no-loss, no-gain basis, using the
appropriate formula prescribed by the GPPB. For the purpose of this Section, the PSA
shall ensure that its price indices are region-specific and updated on a monthly basis

Completion

The Contractor shall request the Procuring Entity to issue a Certificate of Completion
of the Works, and the Procuring Entity will do so upon determining that the work is
completed.

Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days from
the date of issuance of a Certificate of Completion; Provided, That it shall not release
the Contractor of its responsibilities within the defects liability period.

Operating and Maintenance Manuals

48.1

48.2

I f fias builto Drawings and/ or operating

the Contractor shall supply them by the dates stated in the SCC.

If the Contractor does not supply the Drawings and/or manuals by the dates

stated in the SCC, or they do not receivethe Pr o c ur i n gppravalfthet y 6 s
Procuring Entity shall withhold the amount stated in the SCC from payments

due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC.

The provisions of this Section complement the GCC, specifying contractual requirements
linked to the special circumstances of the Procuring Entity, the Pr o c ur i n gouriy,
the sector, and the Works procured. In preparing this Section, the following aspects should
be checked:

a) Information that complements provisions of Section IV. General Conditions of
Contract must be incorporated.

b) Amendments and/or supplements to provisions of Section IV. General Conditions of
Contract, as necessitated by the circumstances of the specific project, must also be
incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of Section V. General Conditions of Contract should be incorporated herein.
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Special Conditions of Contract

GCC Clause

11 The Intended Completion Date is forty -five calendar days upon receipt
of Notice to Proceed.

NOTE: The contract duration shall be reckoned from the start date and
not from contract effectivity date.

1.2 The Procuring Entity is:

Department of Budget and Management Regional Office VIII
Brgy 77 - Villa Ruiz, Marasbaras, Tacloban City 6500
Tel. Nos. 053-888-0423 / 053-832-1628

1.3 The site is located at DBM Regional Office VIII, Brgy 77 - Villa Ruiz,
Marasbaras, Tacloban City 6500 and is defined in drawings.

1.4 The Start Date is upon receipt of the NOA and NTP.

1.5 The Works consist of fFencing project comprising renovation, repair,
rehabilitation, and construction activities; including, but not limited to,
painting, el ectrical, concret e, a

2.2 No further instructions.

51 Not Applicable.

6.5 The Contractor shall employ the following Key Personnel:

The required schedule of presence and functions for key project
personnel is outlined as follows to ensure effective supervision, technical
compliance, and safety monitoring throughout the duration of the
construction works:

Key Personnel Requirement/Schedule
Project Manager At least once a week or as needed
Project Engineer At least three times a week
or daily as needed
Project Inspector At least once a week inspection
Foreman Full time presence during all working days

Renovation activities shall be carried out from Mondays to Saturdays,
from 6:00AM to 6:00PM, unless otherwise approved by the Procuring
Entity. The contractor shall ensure the deployment of manpower
throughout the duration of the project, consisting of a minimum of four (4)
skilled workers and eight (8) laborers or unskilled workers.

Prior to entering the premises of the Department of Budget and
Management (DBM) ROVIII, all workers are required to log their names
and time of entry in the official logbook located at the designated area
under the supervision of the security personnel.

Each key personnel must be a different individual, each meeting the
minimum required years of experience for their respective roles and
shall comply with the schedule requirement.




7.1 No further instructions.

8.1 The amount of the advance payment is fifteen (15%) percent of the
Contract price and can be availed of upon the submission and receipt of
a request for the release of the advance payment after the issuance of the
Notice to Proceed (NTP) to be made in lump sum.

9.1 Materials and equipment delivered onsite but not yet incorporated in the
Works shall NOT be included for payment.

9.4 The advance payment shall be repaid by the contractor by deducting
fifteen percent (15%) from his periodic progress payment, a percentage
equal to the percentage of the total contract price used for the advance
payment.

The contractor shall be entitled to a progress payment subject to the
following terms:

a) For the first billing, a total of 50% of the contract price may be billed
upon achieving 50% project completion, subject to the deduction of
the advance payment.

b) For the 2" billing, a total of 80% of the contract price may be billed
upon reaching 80% completion of the project.

c) The remaining balance shall be paid upon full (100%) completion of
the project.

d The procuring entityodés TWG and
and check t he contractor s St
(SWA).

12.7 No further instructions.

13.1 The site investigationreportisa Cér t i fi cat e o.f Sit

15.3 No further instructions.

15.5 Five (5) years.

19.2 No further instructions.

20 No additional provision.

25(a) No further instructions.

27.2 List of violations which warrant suspension:

a) Failure of the Contractor, due solely to its fault or negligence, to
mobilize and start work or performance within the specified period
in the Notice to Proceed (ANTH

b) Failure by the Contractor to fully and faithfully comply with its
contractual obligations without valid cause, or failure by the
Contractor to comply with any written lawful instruction of the
Procuring Entity or its representative(s) pursuant to the
implementation of the contract. For the procurement of




infrastructure projects or consultancy contracts, lawful instructions
include but are not limited to the following:

i) Employment of competent technical personnel, competent
engineers and/or work supervisors;

i) Provision of warning signs and barricades in accordance
with approved plans and specifications and contract provisions;

iii)  Stockpiling in proper places of all materials and removal
from the project site of waste and excess materials, including
broken pavement and excavated debris in accordance with
approved plans and specifications and contract provisions;

iv) Deployment of committed equipment, facilities, support
staff and manpower; and

v)  Renewal of the effectivity dates of the performance security
after its expiration during the course of contract implementation.

c) Assignment and subcontracting of the contract or any part thereof
or substitution of key personnel named in the proposal without
prior written approval by the Procuring Entity.

d) Poor performance by the Contractor or unsatisfactory quality
and/or progress of work arising from its fault or negligence as
reflected in the CPES rating sheet. In the absence of the CPES
rating sheet, the existing performance monitoring system of the
Procuring Entity shall be applied. Any of the following acts by the
Contractor shall be construed as poor performance:

i) Negative slippage of fifteen (15%) and above within the critical
path of the project due entirely to the fault or negligence of the
Contractor; and

i) Quality of materials and workmanship not complying with the
approved specifications arising from the Contractor's fault or
negligence.

e) Willful or deliberate abandonment or non-performance of the
project or contract by the Contractor resulting to substantial breach
thereof without lawful and/or just cause.

31.1

Daywor ks are applicable at the ra

33.1

The Contractor shall submit the P
Representative, within seven (7) calendar days of delivery from the
Notice of Award.

The Program of Work shall be recommended and endorsed by the Chief
Administrative Office (CAO) for approval of the Head of the Procuring
Entity (HOPE).

33.3

The period between Program of Work updates is twenty (20) calendar
days.




The amount to be withheld for late submission of an updated Program of
Work is 1% of the contract value.

36.3

The Funding Source is the Government of the Philippines.

43.1

The percentage to apply to the value of the work not completed is 10%.

44.5

An extension of contract time may be granted under the following
circumstances:

a) rainy/unworkable days considered unfavorable for the prosecution of
the Works at the site, based on the actual conditions obtained at the
site, in excess of the number of rainy/unworkable days pre-determined
by the Procuring Entity in relation to the original contract time during the
conduct of detailed engineering and in the preparation of the contract
documents as agreed upon by the parties before contract perfection,
and/or

b) major calamities such as exceptionally destructive typhoons, floods and
earthquakes, and epidemics,

c) delays attributable to the Procuring Entity, such as non-delivery on time
of materials, working drawings, or written information to be furnished
by the Procuring Entity, non-acquisition of permit to enter private
properties or non-execution of deed of sale or donation within the right-
of-way resulting in complete paralyzation of construction activities, and

d) other meritorious causes as determined by the Procuring Entity and
approved by the HOPE such as shortage of construction materials,
general labor strikes, and peace and order problems that disrupt
construction operations through no fault of the Contractor may be
considered as additional grounds for extension of contract time provided
they are publicly felt and certified by appropriate government agencies
such as DTI, DOLE, DILG, and DND, among others.

48.1

The date by which AAs Builtodo dra
days after the issuance of final acceptance. This shall be submitted before
final payment.

48.2

No further instructions.




Section V I. Specifications

Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically
and competitively to the requirements of the Procuring Entity without qualifying or
conditioning their Bids. In the context of Competitive Bidding, Limited Source Bidding, or
Competitive Dialogue, the specifications must be drafted to permit the widest possible
competition and, at the same time, present a clear statement of the required standards of
workmanship, materials, and performance of the goods and services to be procured. Only
if this is done will the objectives of economy, efficiency, and fairness in procurement be
realized, responsiveness of Bids be ensured, and the subsequent task of bid evaluation
facilitated. The specifications should require that all goods and materials to be incorporated
in the Works be new, unused, of the most recent or current models, and incorporate all
recent improvements in design and materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use
of metric units is mandatory. Most specifications are normally written specially by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are established
principles and practices, which are reflected in these PBD.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions prevail.
The General Specifications should cover all classes of workmanship, materials, and
equipment commonly involved in construction, although not necessarily to be used in a
particular Works Contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Prudence must be exercised in drafting specifications to ensure that they are not restrictive.
In the specification of standards for goods, materials, and workmanship, recognized
international standards should be used as much as possible. Where other particular
standards are used, whether national standards or other standards, the specifications
should state that goods, materials, and workmanship that meet other authoritative
standards, and which ensure substantially equal or higher quality than the standards
mentioned, will also be acceptable.

The following clause may be inserted in the SCC:
Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by
the goods and materials to be furnished, and work performed or tested, the provisions of
the latest current edition or revision of the relevant standards and codes in effect shall apply,
unless otherwise expressly stated in the Contract. Where such standards and codes are
national, or relate to a particular country or region, other authoritative standards that ensure
a substantially equal or higher quality than the standards and codes specified will be
accepted subject tothe Pr o c ur i n griolEreview ang Wristen consent. Differences
between the standards specified and the proposed alternative standards shall be fully
described in writing by the Contractor and submitted to the Procuring Entity at least twenty-
eight (28) days prior to the date when the Contractor desiresthe Pr o c ur i rsgonsem.
In the event the Procuring Entity determines that such proposed deviations do not ensure




substantially equal or higher quality, the Contractor shall comply with the standards
specified in the documents.

These notes are intended only as information for the Procuring Entity or the person drafting
the Bidding Documents. They should not be included in the final Bidding Documents.




Lot

Specification

Statement of
Compliance

Complete all works for the DBM RO VIII Rehabilitation of Rear
Fence, Vehicular Gate & Guard House, and Construction of
Pavement and Man Gate including supply of all materials and
equipment as well as performance of all necessary labor and
processes, in accordance with the plans, specifications of the
project.

All works to be done shall be in the highest quality of
workmanship to the fullest intent and meaning of the plans and
specifications unless otherwise specified.

The contractor shall be properly and fully qualified to perform
the work provided herein, and that he is properly licensed,
equipped, organized and financed to perform such work.

The contractor prior submission of bid shall first examine the site
and note all conditions. It shall take into consideration all
conditions that may affect the work under this contract.

Contractor is required to provide its workers with safety gears
all through-out project implementation.

Access ways shall be kept free from construction materials
obstructions at all times. Signages and warning signs shall be
placed in the area being renovated for the duration of the
project.

Before work commencement, the contractor/supplier shall
submit Program of Works indicating all activities, timelines, and
method statements for all works (masonry, electrical works, and
painting works) for approval of the HOPE.

The project shall be completed within a period of forty-five (45)
calendar days, commencing upol
Notice to Proceed (NTP).

Renovation activities shall be carried out from Mondays to
Saturdays from 6:00AM to 6:00PM, unless otherwise approved
by the Procuring Entity. The contractor shall ensure the
deployment of manpower throughout the duration of the project,
consisting of a minimum of four (4) skilled workers and eight (8)
laborers or unskilled workers.

Prior to entering the premises of the Department of Budget and
Management (DBM) ROVIII, all workers are required to log their
names and time of entry in the official logbook located at the
designated area under the supervision of the security personnel.

The PE commissioned Engineer, together with the DBM

Inspection Committee, shall have the right to examine, inspect,

[Bidders must state here
either A Comg
Complyo agai
the individual parameters
of each Specification
stating the corresponding
performance parameter
of the equipment offered.
Statement s q
or fNot Comp
supported by evidence in
a Bidders Bid and cross-
referenced to that
evidence. Evidence shall
be in the form of
manufacturer
amended sales literature,
unconditional statements
of  specification and
compliance issued by the
manufacturer, samples,
independent test data
etc., as appropriate. A
statement that is not
supported by evidence or
is subsequently found to
be contradicted by the
evidence presented will
render the Bid under
evaluation liable  for
rejection. A statement
either in the Bidder's
statement of compliance
or the supporting
evidence that is found to
be false either during Bid
evaluation, post-
qualification or the
execution of the Contract
may be regarded as
fraudulent and render the
Bidder or supplier liable
for prosecution subject to
the applicable laws and
issuances.]




measure, and test the materials and workmanship, as well as to
verify the progress of the project at any reasonable time.

10. The Contractor and the PE shall maintain close coordination in
the proper placement of all disposed items, ensuring these are
transferred to and kept in the designated storage or disposal area.
They shall likewise ensure the complete turn-over of all items and
the proper handling and arrangement of waste materials in
accordance with the instructions of the PE and the Inspection
Committee.

SCOPE OF WORK
Under this project, the scope of work shall mean and include:

A. Demolition Works

a.1l Demolition of a portion of the existing planters located near
the front vehicular gate.

The contractor shall inspect the site to identify the portion
of the planters to be demolished. A portion of the planters
shall be demolished to provide a wider opening for the new
vehicular gate located at the front, near the guard house.
The contractor must review the provided plans, which
include an actual picture of the planters to be demolished.
The debris on site must be disposed of using a 3i5
cu.m. dump truck.

a.2 Demolition and chipping of portions of existing columns and
walls.

The project will require demolition and/or chipping of
portions of the existing columns and walls at the site. Listed
below are the scope of work items that involve demolition
and/or chipping:

Replacement of three (3) vehicular gates located at the
front, side, and rear of the DBM property;

A portion of the existing co
1.4 mm thick flat bar shall be welded to the existing
deformed bars of the columns to support the new vehicular
gates and the man gate located near the existing water
tank at the side.

Construction of man gate located at the front, near
guardhouse.

A portion of the existing wall near the guardhouse shall be
demolished for the construction of the new man gate.

Construction of proposed fence extensions 01, 02, 03.

The existing columns and wall shall be chipped. The height
of the existing columns will be increased by approximately




0.90 meters. A beam and CHB shall be added to provide
additional support. Vertical and horizontal deformed bars
shall also be added for support and shall be anchored to
the existing walls and columns on site.

The contractor must review the provided plans, where the
details of the fence extensions are shown. Dimensions and
measurements may vary between the plans and the actual
site conditions. Verify with the DBM, the contractor, or the
professional in charge for final instructions (see the exact
details in the approved plans provided).

B. Replacement of Vehicular Gates

Replacement of three (3) vehicular gates located at the front, side,
and rear of the DBM property.

a) Front vehicular gate, near guard house.

The contractor shal/l provide
round pipes (Schedule 40), e
bar welded at both ends to the existing reinforcement of the
col umns. For additional supp
pipe shall be anchored with a footing measuring 0.25 x 0.25
meters with a depth of 0.35 meters, poured using a concrete
mix of Portland cement, coarse sand, 3/4" gravel, and water.
The reinforcement shall consist of six (6) 12 mm deformed
bars, approximately 0.20 m in length, serving as dowel
supports.

The front vehicular gate is a four (4) panel bi-fold type gate
with a height of 2 meters.
diameter G.I. round pipes (Schedule 40), secondary
horizont al supports shall us
(Schedule 40), and additional vertical supp
diameter G.I. round pipes (Schedule 40).

The contractor shall provide
hinges for each set of two (2) panels. Five (5) heavy-duty

hinges shall also be provided at both ends of the vehicular

gat e, wel ded to the vertical
to the provided plans for reference).

Additionally, the contractor shall provide three (3) heavy-duty
gate foot bolts and one (1) lock system using a 25 mm
diameter round bar (see plans for detailed specifications).

b) Side gate

The side gate is a two (2) panel swing type gate with a height
of 2 meters. The main frame
pipes (Schedule 40), secondary horizontal supports shall use
20 diameter G.I. round pipes
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vertical supports shall use
(Schedule 40).

The contractor shall provide five (5) heavy-duty hinges at both
ends of the vehicular gate, welded to the existing
reinforcement of the columns (refer to the provided plans for
reference).

The contractor shall provide three (3) heavy-duty gate foot
bolts and one (1) lock system using a 25 mm diameter round
bar (see plans for detailed specifications).

c) Rear vehicular gate

The contractor shall provide
round pipes (Schedule 40), ead¢
bar welded at both ends to the existing reinforcement of the
columns. For additional suppor
pipe shall be anchored with a footing measuring 0.25 x 0.25
meters with a depth of 0.35 meters, poured using a concrete
mix of Portland cement, coarse sand, 3/4" gravel, and water.
The reinforcement shall consist of six (6) 12 mm deformed
bars, approximately 0.20 m in length, serving as dowel
supports.

The rear vehicular gate is a six (6) panel bi-fold type gate with
a height of 2.50 meters. The n
G.l. round pipes (Schedule 40), secondary horizontal
supports shal/l use 20 diamet e
40), and additional vertical supports s
round pipes (Schedule 40). For additional support, the
contractor shall provide anti-sag cable support using 12 mm
diameter round bar and a turnbuckle (see plans for detailed
specifications).

The contractor shall provide s
hinges for each set of the (3) panels. Five (5) heavy-duty
hinges shall also be provided at both ends of the vehicular
gate, welded to the vertical 3
to the provided plans for reference).

Additionally, the contractor shall provide three (3) heavy-duty
gate foot bolts and one (1) lock system using a 25 mm
diameter round bar (see plans for detailed specifications).

b) Welding and fabrication.

The G.I. round pipes to be used for the fabrication of the
vehicular gates shall be cut according to the details indicated
in the approved plans. For cutting metals, the contractor shall
use 40 diamond bl ade cutter.
lengths may vary during construction; therefore, the
contractor must verify these with the PS- DBM, the
professional in charge, or the relevant authority for final
instructions.




All welding works for the vehicular gates shall have fully
welded connections. The contractor shall use a 3/32" (or 1/8")
welding rod. All surfaces of the G.I. pipes must be clean and
free from dust, paint, oil, and other contaminants prior to
welding. The contractor shall use clamps or jigs to hold the
pieces securely in place and shall apply small tack welds at
intervals to maintain proper alignment before performing full
welds.

For finishing and protection, the contractor shall grind the
welded areas to achieve a smooth surface and remove all
welding spatter, using an appropriate welding grinding disc or
stone (see the exact details in the approved plans provided).

c) Painting works.

The contractor shall clean all metal surfaces prior to painting.
All surfaces must be free from oil, dust, dirt, grease, and any
other contaminants to ensure proper paint adhesion.

Apply 2i 3 coats of metal primer. The contractor shall use
epoxy primer (gray). Ensure that the primer is applied evenly
and allowed to dry or cure properly before the application of
the topcoat.

After the primer has fully cured, apply 3 coats of epoxy
enamel topcoat. The contractor shall ensure uniform
coverage, correct film thickness, and a smooth finish.
Additional coats may be applied as necessary to achieve the
desired finish and durability (see the exact details in the
approved plans provided).

C. Construction of Front Man Gate
a) Structural and masonry works.
a.1 Construction of columns and footings.

The workmen shall excavate a 0.60-meter depth for the
footing, then manually compact the base before laying a
1" thick 3/4" gravel bed. For footing reinforcement, the
contractor shall use 16 mm deformed bars. The footing
shall have dimensions of 0.60 x 0.60 meters and a
thickness of 0.25 meters, and shall be poured with a
concrete mixture consisting of Portland cement, coarse
sand, 3/4" gravel, and water. The column shall have
dimensions of 0.25 x 0.25 meters and a finished height of
2.60 meters. Reinforcement shall consist of 4-16 mm
deformed vertical bars and 10 mm deformed bars for
column ties. The contractor must provide a 50 mm
concrete cover prior to bar fabrication and before pouring
the concrete mix. Form work materials shall include
2x2x10 ft lumber and 1/4" local marine plywood. Form
work may be removed after 24 hours. For the smooth wall




plaster finish, mix Portland cement, coarse sand, and
water. Before applying paint, the contractor must observe
the 28-day curing period. If the required curing period
cannot be achieved, the contractor may apply a concrete
neutralizer as an alternative preparation method (see the
approved designs for specifications).

a.2 Construction of wall.

The workmen shall excavate for the wall footing. Compact
the soil and prepare a gr av¢
the reinforcement, use 10 mm diameter deformed bars for
the horizontal bars and c-bars. The contractor shall
provide vertical bars spaced at 0.40 meters and horizontal
bars spaced at 0.60 meters using 10 mm diameter
deformed bars for the reinforcement of the concrete
holl ow bl ocks (CHB) . Use 40
that the CHB units are properly aligned, level, and plumb.

Apply mortar mix using sand and cement. Fill the CHB
cores with cement mortar with proper placement of the
vertical and horizontal deformed bars. Ensure that there
are no voids inside the CHB.

Apply cement plaster on both sides of the wall using
Portland cement, fine sand, and water. Use a straightedge
and trowel to achieve proper leveling. The contractor shall
consider the required curing period to achieve the
necessary strength.

a.3 Construction of canopy.

The contractor shall provide form work to support the
construction of the concrete canopy. Install 10 mm
diameter deformed horizontal bars within the form work.
The deformed bars shall be securely anchored to the
deformed bars of the concrete columns using No. 16 tie
wire.

Pour the concrete mix composed of Portland cement,
sand, 3/ 406 gravel, and wat ef
the canopy has a proper slope to prevent water
stagnation.

Form work may be removed after 48 hours. All work shall
follow the specifications, dimensions, and details
indicated in the approved designs.

b) Welding and fabrication.

The man gate is a one (1) panel swing type gate with a
height of 2 meters. The main
G.l. round pipes (Schedule 40), secondary horizontal
supports shalll use 20 di amet




40), and additional wvertical

G.l. round pipes (Schedule 40).

The contractor shall provide four (4) heavy-duty hinges
welded to the deformed bars in columns (refer to the
provided plans for reference). Provide one (1) heavy-duty
gate foot bolts and one (1) lock system using a 25 mm
diameter round bar (see plans for detailed specifications).

The G.I. round pipes to be used for the fabrication of the
vehicular gates shall be cut according to the details
indicated in the approved plans. For cutting metals, the
contractor shall use 40 di
dimensions, and lengths may vary during construction.

All welding works for the vehicular gates shall have fully
welded connections. The contractor shall use a 3/32" (or
1/8") welding rod. All surfaces of the G.I. pipes must be
clean and free from dust, paint, oil, and other
contaminants prior to welding.

The contractor shall use clamps or jigs to hold the pieces
securely in place and shall apply small tack welds at
intervals to maintain proper alignment before performing
full welds.

For finishing and protection, the contractor shall grind the
welded areas to achieve a smooth surface and remove all
welding spatter, using an appropriate welding grinding disc
or stone (see the exact details in the approved plans
provided).

c) Painting Works

On Concrete surfaces.

The new wall, columns, and canopy at the man gate, all with
plastered finish, shall be painted only after the 28-day curing
period. If the required curing period cannot be achieved, the
contractor may apply a concrete neutralizer as an
alternative preparation method. The contractor shall apply
21 3 coats of skim coat and smoothen all surfaces using grit
60 and 120 sandpaper to achieve an even finish. After
surface preparation, the contractor shall apply two (2) coats
of Acrytex primer with Acrytex cast, using Acrytex reducer
as the thinning solvent for the cast. Once the primer coats
have been applied and properly set, the contractor shall
apply two (2) coats of Acrytex semi-gloss topcoat, also
using Acrytex reducer as the thinning solvent for both the
primer and topcoat. A 1i 2 hour interval shall be observed
between each coat, both primer and topcoat (see the exact
details in the approved plans provided).

On Metal surfaces.

am




The contractor shall clean all metal surfaces prior to
painting. All surfaces must be free from oil, dust, dirt,
grease, and any other contaminants to ensure proper paint
adhesion. Apply 2i 3 coats of metal primer. The contractor
shall use epoxy primer (gray). Ensure that the primer is
applied evenly and allowed to dry or cure properly before
the application of the topcoat. After the primer has fully
cured, apply 3 coats of epoxy enamel topcoat. The
contractor shall ensure uniform coverage, correct film
thickness, and a smooth finish. Additional coats may be
applied as necessary to achieve the desired finish and
durability (see the exact details in the approved plans
provided).

d) Electrical works.

The contractor shall install one (1) modern down light at the
center of the canopy. The lighting fixture must be properly
wired using #14 THHW stranded wires and connected to a
correctly marked switch. All wiring shall be installed inside
appropriate conduits, with a junction box provided for wire
splicing. The lighting fixture must be securely fastened or
screwed in place. The contractor shall carefully inspect the
fixture and wiring to ensure that the lamp is in good working
condition and that all electrical connections are properly and
safely installed in accordance with the exact details specified
in the approved plans.

D. Replacement of Side Man Gate

a) Welding and fabrication.

A portion of the existing column shall be chipped to remove

the existing man gate, which will be replaced with a new

man gate. The new man gate is a one (1) panel swing type

gate with a height of 2 meters. The main frames h a | | us
diameter G.l. round pipes (Schedule 40), secondary
horizontal supports shall use 2 diameter G.I. round pipes
(Schedule 40), and additional vertical supports shall use 1 0
diameter G.I. round pipes (Schedule 40).

The contractor shall provide four (4) heavy-duty hinges
welded to the deformed bars in columns (refer to the
provided plans for reference). Provide one (1) heavy-duty
gate foot bolts and one (1) lock system using a 25 mm
diameter round bar (see plans for detailed specifications).

The G.I. round pipes to be used for the fabrication of the
vehicular gates shall be cut according to the details
indicated in the approved plans. For cutting metals, the
contractor shal/l use 40 diamo
dimensions, and lengths may vary during construction.

All welding works for the vehicular gates shall have fully
welded connections. The contractor shall use a 3/32" (or
1/8") welding rod. All surfaces of the G.l. pipes must be




clean and free from dust, paint, oil, and other contaminants
prior to welding.

The contractor shall use clamps or jigs to hold the pieces
securely in place and shall apply small tack welds at
intervals to maintain proper alignment before performing full
welds.

For finishing and protection, the contractor shall grind the
welded areas to achieve a smooth surface and remove all
welding spatter, using an appropriate welding grinding disc
or stone (see the exact details in the approved plans
provided).

b) Painting works.

The contractor shall clean all metal surfaces prior to
painting. All surfaces must be free from oil, dust, dirt,
grease, and any other contaminants to ensure proper paint
adhesion. Apply 2i 3 coats of metal primer. The contractor
shall use epoxy primer (gray). Ensure that the primer is
applied evenly and allowed to dry or cure properly before
the application of the topcoat. After the primer has fully
cured, apply 3 coats of epoxy enamel topcoat. The
contractor shall ensure uniform coverage, correct film
thickness, and a smooth finish. Additional coats may be
applied as necessary to achieve the desired finish and
durability (see the exact details in the approved plans
provided).

E. Renovation and Rehabilitation of Fence 01, 02, 03
a) Structural and masonry works.

The existing fence and concrete columns shall be extended
in height, and concrete beams shall be added. The height
of the extensions may vary depending on the fence design.
The contractor shall review the approved plans, inspect the
actual site conditions, and seek supervision or confirmation
from the PS-DBM or the professional-in-charge.
a.1l Extension of Columns and Construction of Beams

Prepare formworks based on the approved dimensions and

sizes in the ©plans. Use 20X

pl ywood, and 30 common Wi
construction. Reinforce columns and beams with 4-16 mm
diameter deformed bars and secure connections with No.
16 tie wire. Use 10 mm diameter deformed bars for column
ties and beam stirrups. Provide dowels for CHB
reinforcement. Ensure a 50 mm concrete cover before bar
fabrication and before pouring the concrete mix. Pour
concrete using a mixture of Portland cement, coarse sand,
3/4" gravel, and water. Form work may be removed after
24 hours.

r




b)

a.2 Wall Plastering and Curing

For a smooth plaster finish, mix Portland cement, coarse
sand, and water. Observe a 28-day curing period before
applying paint. If the required curing period cannot be
achieved, a concrete neutralizer may be used as an
alternative preparation method.

a.3 CHB Wall Construction

Use 40 thick concrete ho
vertical reinforcement bars spaced at 0.40 meters and
horizontal bars spaced at 0.60 meters, using 10 mm
diameter deformed bars. Ensure CHB units are properly
aligned, level, and plumb. Apply mortar mix of cement and
sand for laying CHB units. Fill CHB cores with cement
mortar and place vertical and horizontal deformed bars as
required. Ensure no voids remain inside the CHB. Apply
cement plaster on both sides of the wall using Portland
cement, fine sand, and water. Use a straightedge and
trowel to achieve proper leveling. Allow sufficient curing
period to achieve the required strength. All works shall
follow the approved designs and specifications.

Painting works, including the repainting of the existing
fence.

The new extended walls, columns, and beams of the
fences, all with plastered finish, shall be painted only after
the 28-day curing period. If the required curing period
cannot be achieved, the contractor may apply a concrete
neutralizer as an alternative preparation method. The
contractor shall apply 21 3 coats of skim coat and smoothen
all surfaces using grit 60 and 120 sandpaper to achieve an
even finish. After surface preparation, the contractor shall
apply two (2) coats of Acrytex primer with

Acrytex cast, using Acrytex reducer as the thinning solvent
for the cast. Once the primer coats have been applied and
properly set, the contractor shall apply two (2) coats of
Acrytex semi-gloss topcoat, also using Acrytex reducer as
the thinning solvent for both the primer and topcoat. A 1i 2
hour interval shall be observed between each coat, both
primer and topcoat (see the exact details in the approved
plans provided).

The surface to be repainted should be clean and dry, free
from dirt and all possible contaminants. The contractor may
manually remove the dirt (algae) on the surface by using a
steel brush. After the surface preparation, the contractor
shall apply two (2) coats of acrytex primer with acrytex cast
and use the acrytex reducer as a thinning solvent for the
cast. After the application of paint primer, the contractor
shall apply two (2) coats of paint top coat-acrytex semi-




gloss and use acrytex reducer as a thinning solvent for the
primer and topcoat. The paint application shall have a 1-2
hour interval for the first and second coatings (see the
exact details in the approved plans provided).

F. Repainting of Existing Wall

a) Repainting of existing fence and walls.

The contractor shall inspect the actual condition of the
existing fence and walls that are to be repainted. This
inspection shall identify any areas that require cleaning,
repair, or surface preparation prior to painting to ensure
proper adhesion and a durable finish. The surface to be
repainted should be clean and dry, free from dirt and all
possible contaminants. The contractor may manually
remove the dirt (algae) on the surface by using a steel
brush. After the surface preparation, the contractor shall
apply two (2) coats of acrytex primer with acrytex cast and
use the acrytex reducer as a thinning solvent for the cast.
After the application of paint primer, the contractor shall
apply two (2) coats of paint top coat-acrytex semi-gloss
and use acrytex reducer as a thinning solvent for the
primer and topcoat. The paint application shall have a 1-
2 hour interval for the first and second coatings (see the
exact details in the approved plans provided). The
contractor shall verify with the PS-DBM and/or the
professional-in-charge to confirm the final color of the
fences before proceeding with final painting.

b) Repainting of guard house.

The contractor shall inspect the actual condition of the
guard house. The surface to be repainted should be clean
and dry, free from dirt and all possible contaminants. The
contractor may manually remove the dirt (algae) on the
surface by using a steel brush. After the surface
preparation, the contractor shall apply two (2) coats of
acrytex primer with acrytex cast and use the acrytex
reducer as a thinning solvent for the cast. After the
application of paint primer, the contractor shall apply two
(2) coats of paint top coat-acrytex semi-gloss and use
acrytex reducer as a thinning solvent for the primer and
topcoat. The paint application shall have a 1-2 hour
interval for the first and second coatings (see the exact
details in the approved plans provided). The contractor
shall verify with the PS-DBM and/or the professional- in-
charge to confirm the final color of the fences before
proceeding with final painting.

G. Renovation of Guard House

a) Carpentry works, replacement of ceiling.




The existing ceiling of the guard house is slightly
damaged due to leakage from the downspout and shall be
replaced. The contractor shall remove all existing ceiling
materials and framing, preserve and properly reuse the
existing electrical installations. Proper procedures shall
be followed to avoid damage during the removal of the

framing. For the new ceild]
metal furring as the ceiling framing support. Fasten the
metal furring to the walls

furi ng t o furring using 1/ 80

ceiling with 3.5 mm thick cement board. Fill gaps using
epoxy non-sag filler. Apply a solvent-based matte paint
finish for the final coating.

All work shall be executed in accordance with approved
plans and specifications to ensure a durable and neat
finish.

b) Replacement of PVC pipe-downspout.

The existing downspout shall be replaced. The contractor
shall use 3 O0diameter sanitary PVC pipe for the
downspout. Use 30 diameter
in pipe direction. Join all PVC pipes using PVC solvent
cement to ensure secure and leak-proof connections. For
exposed sections of the downspout, frame the downspout

using 10x20x0.4 mm thick met

with 3.5 mm thick cement board. Fasten the cement
board to the furring using
exact details in the approved plans provided).

c) Waterproofing of concrete gutter.

The existing concrete gutter shall be thoroughly cleaned
and free from debris. The workmen may use a steel brush
or similar tool to remove all dirt, dust, and loose particles
to properly prepare the surface for waterproofing
application. Apply 23 coats of cementitious
waterproofing system evenly over the entire surface of the
gutter to ensure effective protection against water
infiltration. All works shall be executed following approved
specifications and proper workmanship standards.

H. Construction of Pavements

a) Concreting of pavement at front and rear DBM property.

The contractor shall clear the area, removing all debris,
vegetation, and any obstructions. Excavate or remove
unsuitable soil to achieve the required surface level.
Compact the sub grade using mechanical or manual

n

u

9

1




b)

compaction methods to achieve the specified density.
Prepare a gravel bed using
deformed bars spaced at 0.40 meters both ways (center to
center), and connect the bars using No. 16 tie wire. Pour the
concrete mixture composed of Portland cement, coarse

sand, 3/ 406 gravel, and water

floor drains and catch basins to prevent stagnant rainwater.
Provide concrete water stoppers at locations indicated in
the approved plans to prevent water leakage to adjacent
surfaces. All works shall follow approved specifications and
the details provided in the plans.

Plumbing works at front and rear concrete pavements.

The contractor shall construct the catch basin in
accordance with the details provided in the approved
pl ans. Il nstall 4 0 xrap® as fndicatedr
Use 60 diameter PVC sanitary
a 1% slope to ensure proper drainage. Connect all PVC
pipes using solvent cement to achieve secure and leak-
proof joints. All works shall comply with approved plans
and specifications to ensure proper functionality of the
drainage system.

Fabrication of Water Tank Ladder

a) Welding and fabrication.

The contractor shall inspect the actual site conditions and
remove all existing metal stairs. The existing stairs shall

be replaced with a new ladder constructed using 1 1/ 2
G.l. round pipes (Schedule 40) for both vertical and
horizontal framing of the ladder. Provide 1-foot spacing
between ladder rungs. Ensure that the ladder is fully
welded to the existing deformed bars of the structure for
proper support. Provide additional framing and supports

as required for stability. All work shall comply with the
details indicated in the approved plans

b) Painting works.

The contractor shall clean all metal surfaces prior to
painting. All surfaces must be free from oil, dust, dirt,
grease, and any other contaminants to ensure proper
paint adhesion. Apply 2i 3 coats of metal primer. The
contractor shall use epoxy primer (gray). Ensure that the
primer is applied evenly and allowed to dry or cure
properly before the application of the topcoat. After the
primer has fully cured, apply 3 coats of epoxy enamel
topcoat. The contractor shall ensure uniform coverage,
correct film thickness, and a smooth finish. Additional
coats may be applied as necessary to achieve the desired
finish and durability (see the exact details in the approved
plans provided).

(




J. Others

a) Concreting of pavements located near the front vehicular
gate.

The contractor shall inspect the actual site conditions and
demolish the existing planters as indicated in the approved
plans. After demolition, prepare the area for paving, adding
10 mm deformed bars as necessary for reinforcement.
Pour concrete using a mixture of Portland cement, sand,
gravel, and water to construct the new paved area. Ensure
that the vehicular gate at the front can fully open without
obstruction. All work shall follow the specifications and
details provided in the approved plans.

b) Masonry works: two (2) walls at the rear side to be
covered with CHB and to be plastered.

The contractor shall inspect the actual site conditions of the
walls to be constructed or covered. Use concrete hollow
blocks (CHB) with cement-sand mortar. Reinforce the wall
with 10 mm deformed bars as required. Apply cement
plaster using mortar to achieve a smooth surface. Finish
the wall with 2 coats of skim coat and an appropriate paint
finish as specified in the approved plans. All works shall be
executed in accordance with the approved plans and
specifications to ensure a durable and aesthetically
acceptable finish.

OTHER REQUIREMENTS:

1. The contractor/supplier shall be responsible for maintaining the
area clean after construction workers have completed every job
as well as conserving the project site's existing landscape and
preserving existing structures, including vehicular gate, guard
house, columns, fence, and concrete walls. To ensure
landscape protection, contractor may install protective barriers,
use ground protection mats or boards, cover soil or plants as
needed, restore any damage promptly, etc.;

2. Once NTP has been issued, the contractor/supplier shall apply
and secure O0Per mi tRehabitatidh eoihReard
Fence, Vehicular Gate & Guard House, and Construction of
Pavement and Man Gate and other pertinent documentation
thereto;

3. The construction and quality of work shall comply with the
approved plans, specifications, and requirements provided by
the PE;

4. In case of changes to the details and materials, the
contractor/supplier shall notify and seek approval from the
PE before execution.




5. The contractor shall provide all the Ilabor,
instrument/equipment materials, supplies, etc necessary to
perform the project satisfactorily.

6. The contractor/supplier shall be held solely responsible for
the result of the project and other activities under this scope
of work.

7. Submission of as-built drawings in hardcopy format, signed
and approved by the PE.

8. Other Deliverables:

a) Submit a Program of Work and briefly define the
methodology and project schedule for the Rehabilitation
of Rear Fence, Vehicular Gate & Guard House, and
Construction of Pavement and Man Gate.

b) o6Certificate of Completion
the DBM; and

c) As-built plans and actual project cost within ten (10)
calendar days after the issuance of final acceptance. This
shall be submitted before final payment.

Remi nder: The bidder shal/l only state
the individual parameters of each Specification stating the corresponding
performance parameter.



Section VI I. Drawings

Insert here a list of Drawings. The actual Drawings, including site plans, should be attached
to this section or annexed in a separate folder.
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