

REPUBLIC OF THE PHILIPPINES DEPARTMENT OF BUDGET AND MANAGEMENT

REGIONAL OFFICE III

REQUEST FOR QUOTATION

November 16, 2020

The Department of Budget and Management – Regional Office III, through its Bid and Awards Committee (BAC), will undertake Negotiated Procurement – Small Value Procurement for the **Various Repair Works at the DBM Regional Office** in accordance with Section 53.9 of the Revised Implementing Rules and Regulation of Republic Act No. 9184

Name of Project: Repair Works at the DBM ROIII

Approved Budget for the Contract: P218,000.00

Location

: DBM-ROIII Gov't. Center, Maimpis, City of San Fernando (P)

Contract Duration: 30 calendar days

Terms: Every progress billing and upon completion

In this connection, we are inviting interested bidders to submit quotation to the BAC thru the BAC Secretariat, Mr. Reymon L. Romero at DBM Regional Office III, Diosdado Macapagal Regional Government Center, Brgy. Maimpis, City of San Fernando (P). See **Program of Works and Bill of Quantities** for the details.

Submission of quotation is on or before **November 20, 2020 at 10:00 am**. Late submission shall not be accepted.

The prospective bidder shall submit the following documents together with the quotation:

- 1. Mayor's/Business Permit;
- 2. PhilGEPS Registration Number;
- 3. PCAB License; and
- 4. Omnibus Sworn Statement.

The DBM-ROIII hereby reserves the right to accept or reject any or all quotations and to impose additional terms and conditions as it may deem proper.

For inquiry, you may call Reymon L. Romero at telephone nos. (045) 455-2486 or 455-2672.

Very truly yours,

Rosalie C. Abesamis BAC Chairperson

Republic of the Philippines Department of Budget and Management

Regional Office III

RGC, Maimpis, City of San Fernando, Pampanga

PROGRAM OF WORKS

Project:

Various Repair at DBM RO III (2020)

Location:

DBM RO III, RGC, Maimpis, City of San Fernando, Pampanga

Duration:

30 Calendar Days

Item LD.	Rem Description	Quantity	Unit	Unit Cost	Total Cost
1	Replacement of Ceiling at Staff House Garage and Porch	1.00	lot	**************************************	<u> </u>
2	Provision of Fascia, Gutter & Downspout for Car Shed at Parking Area	1.00	lot	:	
3	Improvement of Gen. Set Room and Overhead Tank Base	1.00	lot	<u>-</u>	
	TOTAL ESTIMATED COST				

Republic of the Philippines

Department of Budget and Management Regional Office III

RGC, Maimpis, City of San Fernando, Pampanga

PROGRAM OF WORKS Replacement of Ceiling at Staff House Garage and Porch

		NAME & SPECIFICATION	T 057	T		T
-	M	Ficemboard, 1/4"x4'x8'	QTY	UNIT	UNIT RATE	COST
	A	Metal framing	26			-
1	Ť	Flat latex paint	1	1 '0'		-
	Ė	Consumables	12	, –		-
	R	Consumables	1	lot	ł	_
	ì					!
	À			1		
	Ĺ			l	†	
	s			j	ļ	
Ā.		TOTAL		<u> </u>		<u> </u>
		NAME & CAPACITY	UNIT	No of do	11117 5 5 5 5 5	<u> </u>
	E	Scaffoldings, power and hand tools	UNIT 1	No.of days	UNIT RATE	COST
	Q	Postantial go, power and hand tools	1	lot		-
	Ü		i			
	Ī					
	P		1	1 1		
	М	, i]]]		
	E			1		
	N					
	T					
В.		TOTAL				<u> </u>
		DESIGNATION OF PERSONNEL	NUMBER	No.of Day	UNIT RATE	COST
		Foreman	1	14	OMITIONIE	<u> </u>
	Α	Skilled Laborer	2	14		-
	В	Unskilled Laborer	2	14		_
	0		_	. ,		-
	R					
C. D.		TOTAL				
Ο.		TOTAL DIRECT COST (A+B+C)				
≣.		MADIC LIDO (W. OF D)				
		MARK UPS (% OF D)				-
₹.		VAT (5% OF D+E)				- ·
3 .		TOTAL COST (D+E+F)				_
		• •				-

Republic of the Philippines Deparment of Budget and Management Regional Office III

RGC, Maimpis, City of San Fernando, Pampanga

PROGRAM OF WORKS Provision of Fascia, Gutter & Downspout for Car Shed at Parking Area

	NAME & SPECIFICATION	QTY	UNIT	LINUT DATE	
	C-purlins, 2'x6' (Senepa)			UNIT RATE	COST
	Pre-painted Gutter	23			-
M	PVC pipe, 3" dia.		1		-
A	PVC elbow, 3" dia.	8			-
T	Consumables	8			-
Ė	Consumables	1	lot		-
R					
ï					
Á					
Ĺ					
S					
3					
A.	TOTAL				
	NAME & CAPACITY	UNIT	No.of hrs	UNIT RATE	COST
E	Scaffoldings, power and hand tools	1	lot		-
Q					
U					
1		1 1			
P					
М					
Ε					
N					
T					
B.	TOTAL				-
	DESIGNATION OF PERSONNEL	NO.	No.of Day	UNIT RATE	COST
L	Foreman	1	5		-
Α	Skilled Laborer	2	5		-
В	Unskilled Laborer	2	5		-
0					
R					
C. D.	TOTAL				
Э.	TOTAL DIRECT COST (A+B+C)				-
Ξ.	MARK UPS (% OF D)				-
=_	VAT (5% OF D+E)				-
3.	TOTAL COST (D+E+F)				_

Republic of the Philippines

Department of Budget and Management

Regional Office III

RGC, Maimpis, City of San Fernando, Pampanga

PROGRAM OF WORKS Improvement of Gen. Set Room and Overhead Tank Base

<u> </u>		NAME & SPECIFICATION	QTY	UNIT	UNIT RATE	COST	
	М	Cementious waterproofing	1	gal		-	
	Α	Portland cement	3	bags		-	
	T	Washed sand	1	elf		-	
	Ε	1					
	R			,			
	1						
	Α						
1	Ĺ		ļ				
	S						
Α.		TOTAL				-	
		NAME & CAPACITY	UNIT	No.of days	UNIT RATE	COST	
	Ε	Scaffoldings, power and hand tools	1	lot		-	
	Q	Jack hammer	1	lot		-	
	U	Hauling truck	1	lot		-	
	l]					
	Р						
	М						
l	E					ļ	
j	N						
<u> </u>	T		ļ		·	ļ	-
В.		TOTAL				-	
		DESIGNATION OF PERSONNEL		No.of Day	UNIT RATE	COST	
	L	Foreman	1	5		-	
	Α	Skilled Laborer	2	5		-	
	В	Unskilled Laborer	2	5		-	
	0	1					
<u> </u>	R		<u> </u>				
C. D.	_	TOTAL DIPERT COST (A) B (C)	J	1			
ΙΟ.		TOTAL DIRECT COST (A+B+C)				-	
E.		MARK UPS (% OF D)				-	
F.		VAT (5% OF D+E)				-	
G.		TOTAL COST (D+E+F)				-	