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Effective as of February 13, 2024

REPUBLIC OF THE PHILIPPINES

DEPARTMENT OF BUDGET AND MANAGEMENT
GENERAL SOLANO ST., SAN MIGUEL, MANILA

BIDS AND AWARDS COMMITTEE
Resolution No. 2026-38

WHEREAS, the Department of Budget and Management-Bids and Awards Committee
(DBM-BAC) conducted a Competitive Bidding for the Project, “Supply, Delivery, Fabrication,
and Installation of Wall Partition, Finish, and Other Materials needed for the Regional Office of
DBM Region IV-A and NCR,"” with an Approved Budget for the Contract of P9,000,000.00 through
the authorized appropriations under the Continuing Appropriations, FY 2025 General
Appropriations Act (GAA), as reflected in Version No. 3 of the Annual Procurement Plan, FY
2026;

WHEREAS, as a background, the Invitation to Bid for the Project was posted on the
Philippine Government Electronic Procurement System (PhilGEPS) website, the DBM website,
the official DBM Facebook page, and all DBM bulletin boards on March 10, 2026, but a failure
of bidding was declared on March 31, 2026 under DBM-BAC Resolution No. 2026-20;

WHEREAS, on April 7, 2026, the second Invitation to Bid for the Project was posted
on the PhilGEPS website, the DBM website, the official DBM Facebook page, and all DBM
bulletin boards;

WHEREAS, only one (1) prospective bidder, Master Son Builders (Master Son),
attended the Pre-bid Conference on April 14, 2026;

WHEREAS, during the submission and opening of bids on April 28, 2026, two (2)
bidders submitted their bids, namely: (i) the Joint Venture of Master Son and JG3 Construction
and Supply Corporation (JV of Master Son and JG3 Construction); and (ii) JG Nora Builders;

WHEREAS, after preliminary examination of the bids, the DBM-BAC, using non-
discretionary “pass/fail” criteria, determined the submissions of all bidders as “passed” for
complying with all the eligibility and technical requirements as stated in the Bidding
Documents;

WHEREAS, after evaluation of the financial components of the bids, the bids were
ranked based on the total calculated bid prices to identify the Lowest Calculated Bid (LCB), as
follows:

1. JG Nora Builders - P7,685,501.20, as recalculated,!
2. 1V of Master Son and JG3 Construction - P8,996,040.75, as recalculated,?

1 Bid amount in the Bid Form is P7,685,501.20; while the bid amount in the Price Schedule is P8,771,188.70, as
recalculated. Sections 61.2.1 and 61.2.3 (v) of the Implementing Rules and Regulations (IRR) of Republic Act (RA)
No. 12009, provide, among others, that the BAC shall immediately conduct a detailed evaluation of all bids using non-
discretionary criteria in considering the completeness of the bid and arithmetical corrections, and “in case of
discrepancies between: xxx (v) amount in price schedule and in the bid form, the latter shall prevail.”

2 Bid amount in the Bid Form is P8,996,040.75; while the bid amount in the Price Schedule is P8,996,037.75, as
recalculated. Ibid.
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WHEREAS, the DBM-BAC accordingly declared the submission of JG Nora Builders as
the LCB in the amount of P7,685,501.20;

WHEREAS, Section 63.1 of the Implementing Rules and Regulations (IRR) of Republic
Act (RA) No. 12009, the LCB, Most Advantageous Bid (MAB), or the Most Economically
Advantageous Bid (MEAB), shall undergo post-qualification in order to determine compliance
and responsiveness to all the requirements and conditions specified in the Bidding Documents;

WHEREAS, Section 63.8 of the same IRR states that “[t]he post-qualification process
shall be completed in not more than twelve (12) calendar days from the determination of the
LCB, MEAB, or MAB. xxx In exceptional cases, the post-qualification period may be extended
by the HoPE, but in no case shall the aggregate period exceed forty-five (45) calendar days
for Goods and Infrastructure Projects, or thirty (30} calendar days in Consulting Services”;

WHEREAS, on May 5, 2026, the DBM-BAC Technical Working Group reported that the
verification, validation, and ascertainment of all statements and documents submitted by 3G
Nora Builders were still ongoing. Specifically, the verification of the notarization details of the
submitted Bid Securing Declaration Form, for purposes of confirming the jurat with the
concerned notary public, remained in progress;

WHEREAS, the DBM-BAC has concluded that additional time is both necessary and
justified to complete the post-qualification process;

WHEREAS, the Request for Extension of Post-qualification Period for the Project dated
May 5, 2026 was sent to the Assistant Secretary of the Internal Management Group, as the
duly designated Head of the Procuring Entity, and which was subsequently approved on May
8, 2026;

WHEREAS, after verification, validation, and ascertainment of all statements made
and documents submitted by 3G Nora Builders, using non-discretionary criteria, as stated in
the Bidding Documents, it was determined that the submission of JG Nora Builders passed all
the criteria for post-qualification.

NOW, THEREFORE, for and in consideration of the foregoing premises, the DBM-
BAC RESOLVED, as it is hereby RESOLVED, the following:

1) To declare the bid of JG Nora Builders for the Project, “Supply, Delivery, Fabrication,
and Installation of Wall Partition, Finish, and Other Materials needed for the Regional
Office of DBM Region IV-A and NCR," in the amount of P7,685,501.20 as the Lowest
Calculated and Responsive Bid, in accordance with Section 63.4 of the IRR of RA
No. 12009;

2) To recommend to the DBM Head of the Procuring Entity that the contract for the

Project be awarded to JG Nora Builders in the above-mentioned amount, in
accordance with Section 66.1 of the same IRR; and
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3) To notify all other bidders, in writing, of the DBM-BAC’s recommendation within
three (3) calendar days from the issuance of the resolution recommending award
of the contract, pursuant to Section 66.1 of the same IRR.

ADOPTED, this 12™ day of May 2026 at the Department of Budget and Management,
General Solano St., San Miguel, Manila.

Digitally signed Sheryll
i Y 5i
by Jeramie Ardi . Grace S

( L. Simbre Aromin
JERAMIE ARDI L. SIMBRE SHERYLL GRACE S. AROMIN
End-user Representative B.U.D.G.E.T. Representative
not present not present
DANTE B. DE CHAVEZ PHILIP JEFFREY D. DAVID
Member Member
Digitally signed by * Digitally signed
_ Rosemarie D. - by Rowel D.
Pagala { Escalante
ROSEMARIE D. PAGALA ROWEL D. ESCALANTE
Alternate Member Vice Chairperson

not present
GERARDO E. MAULA
Chairperson
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REPUBLIC OF THE PHILIPPINES™ ~e

DEPARTMENT OF BUDGET AND MANAGEMENT
GENERAL SOLANO STREET, SAN MEGUEL, MANILA

NOTICE TO PROCEED
11 0 JUN 2026

MR. JAMES G. NORA

" 3G Nora Builders

65 National Road Estacion
San Guillermo, Morong
Rizal -

Dear Mr. Nora:

This is to inform your company that performance of the obligations specified in the
attached Contract for the Project, “Supply, Delivery, Fabrication, and Instailation of
Wall Partition, Finish, and Other Materials needed for the Regional Office of DBM
Region IV-A and NCR,” shall commence upon receipt of this Notice to Proceed in
accordance with Section 66 of the Republic Act No. 12009 (The New Government
Procurement Act).

Thank you and God Bless.
Very truly yours,

KIM ROBERT C. DE LEON =
Acting Secretary

I acknowledge receipt and acceptance of this Notice on JUNE 17, 20 2¢

Name of Authorized Representative: ~JAMEC & . NORLA

sgnature: ——
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REPUBLIC OF THE PHILIPPINES

DEPARTMENT OF BUDGET AND MANAGEMENT
GENERAL SOLANO STREET, SAN MIGUEL, MANILA

NOTICE OF AWARD

15 MAY 2326

MR. JAMES G. NORA
JG Nora Builders

65 National Road Estacion
San Guillermo, Morong
Rizal

Dear Mr. Nora:

We are pleased to inform you that the contract for the Project, “Supply, Delivery, Fabrication,
and Installation of Wall Partition, Finish, and Other Materials needed for the Regional Office
of DBM Region IV-A and NCR,” is hereby awarded to JG Nora Builders in the amount of
P7,685,501.20.

In this regard, you are hereby required to post a performance security, which shall remain valid
until the issuance of the Certificate of Final Acceptance by the Department of Budget and
Management (DBM), in the amount and form prescribed in Section 68.4 of the Implementing
Rules and Regulations (IRR) of Republic Act No. 12009 (the New Government Procurement Act)
and Instructions to Bidders (ITB) Clause 31.3 of Section III. Bid Data Sheet of the Philippine
Bidding Documents for the Project.

Pursuant to Section 66.5 (b) of the same IRR, you have ten (10) calendar days from receipt of
this Notice to post the performance security and enter into a contract with the DBM.

Thank you and God Bless.

Very truly yours,

iStant Secretary

s}ﬂf"’[{%
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KIM ROBERT C. DE LEON

JAMES G. NORA

MBRE

JERAMI

/ WITNESS-SUPPLIER

CONTRACT No. 2026-20

CONTRACT AGREEMENT FOR
SUPPLY, DELIVERY, FABRICATION, AND INSTALLATION OF
WALL PARTITION, FINISH, AND OTHER MATERIALS NEEDED
FOR THE REGIONAL OFFICE OF DBM REGION IV-A AND NCR

This CONTRACT executed on ti‘!lé'rN 17 2% of 20 by and
between:

Department of Budget and Management (DBM)-Central Office, a government agency of the
Republic of the Philippines, hereinafter called “the Entity”;

-and-

JG Nora Builders, a company duly organized and existing under the laws of Rizal, Philippines,
with principal office at 65 National Road Estacion, San Guillermo, Morong, Rizal, hereinafter
called “the Supplier”.

WHEREAS, the Entity invited Bids for certain goods and services/works/consulting
services, particularly as specified in Sections VI (Schedule of Requirements) and VII (Technical
Specifications) of the Bidding Documents;

WHEREAS, the Supplier/Contractor/Consultant submitted a responsive bid and was
awarded the contract for the procurement in the total amount of Seven Million Six Hundred
Eight-Five Thousand Five Hundred One Pesos & 20/100 (P7,685,501.20), hereinafter referred

to as the “Contract Price.”

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties
hereby agree as follows:

11 Unless otherwise stated, terms and expressions used in this Contract shall have the
same meanings as those assigned to them in the Conditions of Contract, which form an
integral part of this Contract.

2.  The following documents as required by the Implementing Rules and Regulations of
Republic Act No. 12009 shall form part and be read and construed as integral parts of
this Contract, viz.:

a.  Philippine Bidding Document (PBD);

e [For Procurement of Goods

i Invitation to Bid;

i Instruction to Bidders;

iii. Bid Form, including all the documents/statements contained in the Bidder’s
bidding envelopes, as annexes, and all other documents submitted (e.g.,
Bidder’s response to request for clarifications on the bid), including corrections
to the bid, if any, resulting from the Procuring Entity’s bid evaluation;

iv. Bid Data Sheet;



V. Schedule of Requirements;

Vi. Technical Specifications;
vii. General and Special Conditions of Contract;
viii. Supplemental Bid Bulletins, if any; and
iX. Other contract documents that may be required by existing laws and/or the
Entity.

b.  Winning bidder's bid, including the Eligibility Requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

. SIMBRE

& Performance Security;
d. Notice of Award of Contract; and the Bidder's Conforme thereto; and
e. Other contract documents that may be required by existing laws and/or the

Procuring Entity concerned in the PBD, such as but not limited to the Notice to
Proceed and Warranty Security.

JERAMIE A

2. In consideration of the Contract Price of Seven Million Six Hundred Eight-Five Thousand
Five Hundred One Pesos & 20/100 (P7,685,501.20), or such other sums as may be
determined in  accordance with the terms of the Contract, the
Supplier/Contractor/Consultant agrees to deliver and perform the items and related
services for the “Supply, Delivery, Fabrication, and Installation of Wall Partition, Finish,
and Other Materials needed for the Regional Office of DBM Region IV-A and NCR”
described herein in accordance with the terms and conditions specified in the Contract
and its annexed documents.

o Al

Y WITNESS-SUPPLIER

3. The DBM-Central Office agrees to pay the above-mentioned sum to the
Supplier/Contractor/Consultant in accordance with the schedule and manner provided
in the Bidding Documents and its annexes.

TN

4. Any dispute, difference, or claim arising out of or relating to this Contract, including its
existence, validity, interpretation, breach, or termination thereof, may be submitted to
arbitration or other form of alternative dispute resolution in accordance with the
applicable law, such as Republic Act No. 9285 (Alternative Dispute Resolution Act of
2004) or Executive Order No 1008, series 1985 (Construction Industry Arbitration Law).

IN WITNESS WHEREOQOF, the parties hereto have caused this Contract to be executed
in accordance with the laws of the Republic of the Philippines on the day and year first above

written.
For the Procuring Entity For the Bidder
Head of the Procuring Entity or Duly Duly authorized to sign the Contract for and

Authorized Representative ey behalf of JG Nora Builders:

#
s
$

_ ;

KIM ROBERT C. DE LEON £955e JAMES G. NORA
Acting Secretary Authorized Representative
[Date] [Date]




KIM ROBERT C. DE LEON

JAMES G. NORA

Signed in the presence of:

Witness — Procuring Entity

bl N6 AN

/" Witness- Supplier

ACKNOWLEDGMENT
BEFORE ME, A Notary PUb”C,LIm a‘n(} inuﬁ QUEZON, CITY , City/Province of
thi 1 [ 1 y of 20 , personally

appeared the above-named persons who have satisfactorily proven to me their identity,
through their identifying documents written below their names and signatures, that they are
the same persons who executed and voluntarily signed the foregoing instrument consisting of
_____ pages, including this page where this Acknowledgement is written, which they
acknowledged before me as their free and voluntary act and deed.

WITNESS MY HAND AND sealtls 1 7 gg%ﬁof [month] [year].

NAME OF NOTARY PUBLIC

ARY PUBLIC FOR QUEZON CITY

Doc. No. _I3§ UNTIL DECEMBER 31, 2027
Page No. 2% PTR. NO. 8390852 / 01-05-26/ Q.C.
Book No. _ V] ROLL NO. 33952 / 05-30-86

Series of _YgU, IBP LIFETIME MEMBER NO. 02322/ 04-19-01/ Q.C

MCLE NO. VIIl-0023309 UNTIL APRIL 14, 2028



