



REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF BUDGET AND MANAGEMENT
 GENERAL SOLANO STREET, SAN MIGUEL, MANILA

Trunkline: 657-3300

PURCHASE ORDER NO. 2019-120

Supplier: JQG Construction	Date: September 5, 2019
Address: #1088 Romulo Highway, Barangay Tibag, Tarlac	Mode of Procurement: Small Value Procurement
City: _____	
TIN: 102-212-492-000	

Gentlemen:
 Please deliver the article(s) product(s)/supplies/materials listed below priced in accordance with your Price Quotation, subject to the Terms and Conditions enumerated at the back hereof:

Place of Delivery: DBM Building III
 Date of Delivery: Please see Schedule of Requirements, start date will be upon the receipt of Notice to Proceed (NTP)
 Delivery Term: Please see Schedule of Requirements, start date will be upon the receipt of Notice to Proceed (NTP)
 Payment Term: Upon completion of delivery and acceptance

Stock No.	Unit	Item and Description /Specification	Quantity	Unit Cost	AMOUNT
	lot	Replacement of Floor Tiles and Repainting/Re-varnishing of All Interiors at the Office of the Assistant Secretary Achilles Gerard C. Bravo <i>Please see attached: Technical Specification and Schedule of Requirements</i>	1	P 410,000.00	P 410,000.00

(Total Amount In Words)
Four Hundred Ten Thousand Pesos P 410,000.00

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent (1%) for every day of delay shall be imposed.

Very truly yours,
 Conformed: Jose V. de Guzman III
 Signature over Printed Name of Supplier
 Date: **SEP 19 2019**
 THEA MARIE CORINNE F. PALARCA
 Director IV, Administrative Service
 Authorized Official
 (Representing End User)

Funds Availability Certified by: JEFFREY D. M. GALARPE
 OIC - Accounting Division
 OS No: 0210210/2019-09-1845
 Amount: ₱ 410,000.00
 Date: 09/09/19

Distribution of Copies:
 Original copy for the Supplier's Conformed
 Agency's Central Supply and Property Section for file
 COA Auditor

COA COPY

**TERMS AND CONDITIONS
(PURCHASE ORDER)**

1. **ALL PRICES QUOTED HEREIN ARE VALID, BINDING AND EFFECTIVE AT LEAST WITHIN THIRTY (30) CALENDAR DAYS FROM DATE OF QUOTATION.**
2. AWARDDEE shall be responsible for the source(s) of his supplies/materials/equipment and shall make deliveries in accordance with schedule, quality and specifications of the award and purchase order (PO). Failure by the AWARDDEE to comply with the same shall be ground for cancellation of the award and purchase order issued to that AWARDDEE and for re-awarding the item(s) to the Next Lowest Responsive Proposal, as determined by the DBM Bids and Awards Committee and approved by the Secretary of Budget and Management or his duly authorized representative.
3. The Goods shall only be delivered by the Supplier at the Property Section, General Services Division of the Procuring entity's Administrative Service located at Ground Floor, DBM Bldg. III, Gen. Solano St., San Miguel, Manila, not later than 10:00 am up to 3:00 pm on the date of delivery as indicated in PO.

Moreover, the delivery schedule as indicated in the PO may be modified at the option of the Procuring Entity, with prior due notice, written or verbal, to the Supplier.
4. Subject to the provisions of the preceding paragraph, where AWARDDEE has accepted a purchase order but failed to deliver the required product(s) within the time called for in the same order, he shall be extended a maximum period of fifteen (15) calendar days to make good his delivery. Thereafter if AWARDDEE has not completed delivery within the extended period, the subject purchase order shall be cancelled and the award for the undelivered balance withdrawn from that AWARDDEE, without prejudice to the imposition of liquidated damages. The DBM shall then purchase the required item(s) from such other source(s) as it may determine, with the difference in price to be charged against the DEFAULTING AWARDDEE. Refusal by the DEFAULTING AWARDDEE to shoulder the price difference shall be ground for his disqualification from future bids of the same or all items, without prejudice to the imposition of other sanctions as prescribed under R.A. 9184 and its IRR.
5. The Goods delivered are accepted by the Procuring Entity as to quantity only. However, inspection as to the Goods' compliance with the technical specifications, and its order and condition, will be done in the presence of the representatives of both Supplier and Procuring Entity within three (3) working days from the date of delivery upon prior due notice, written or verbal, to the authorize representative of the Supplier. The inspection will push through as scheduled even in the absence of the Supplier's representative, if the latter was duly notified. In which case, the results of the inspection conducted by the Procuring Entity shall be final and binding upon the Supplier.
6. Rejected deliveries shall be construed as non-delivery of product(s) /item(s) so ordered and shall be, if applicable, subject to liquidated damages and to the terms and conditions prescribed under item 4 hereof.
7. Supplier shall guarantee the deliveries to be free from defects. Any defective item(s)/product(s) that may be discovered by the DBM within seven (7) working days after acceptance of the same shall be replaced by the supplier within seven (7) working days or until stocks are available upon receipt of a written notice. Beyond the said time frame, defective units will be picked up by the supplier for assessment.
8. A penalty of one-tenth of one percent (0.001) of the cost of the unperformed portion for everyday of delay.

The maximum deduction shall be ten percent (10%) of the amount of contract. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the procuring entity shall rescind the contract, without prejudice to other courses of action and remedies open to it. The Procuring Entity may also rescind the contract and impose 10% of the amount of the contract as liquidated damages, upon non-performance by the Supplier of any of its obligations under the contract.

The imposition of liquidated damages in all instances shall be automatic, except upon prior request for extension and approval thereof by the Procuring Entity before the scheduled delivery date. Any request for extension not acted upon before delivery date shall be considered denied.
9. All duties, excise and other taxes and revenue charges, if any, shall be for the supplier's account.
10. The technical specifications, bid proposal and other documents required from the AWARDDEE shall form part of this Purchase Order.

Accepted By:



AWARDEE

SEP 19 2019

REPUBLIC OF THE PHILIPPINES)
CITY OF MANILA) S.S.

BEFORE ME, a Notary Public for and in the City of Manila, Philippines on this _____ day of _____, 2019, personally appeared _____ known to me to be the same person who accepted the foregoing Terms and Conditions of a Purchase Order and who acknowledged to me that the same is his free and voluntary act and deed and of the entity that he represents.

This Instrument refers to a _____ consisting of _____ (____) pages including this page and its Annexes, signed by the parties and their material witnesses.

WITNESS MY HAND AND SEAL this _____ day of _____, 2019

Doc No _____;
Page No _____;
Book No _____;
Series of 2019.



REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF BUDGET AND MANAGEMENT
GENERAL SOLANO STREET, SAN MIGUEL, MANILA

NOTICE TO PROCEED

September 5, 2019

Mr. Jose D.V De Guzman III
JQG Construction
#1088 Romulo Highway
Brgy. Tibag, Tarlac City

Dear Mr. De Guzman:


Per attached Purchase Order No. 2019-120, we hereby notify you that your Office may proceed with the delivery of the project "*Replacement of Floor Tiles and Repainting/Re-varnishing of All Interiors at the Office of the Assistant Secretary Achilles Gerard C. Bravo,*" upon receipt and acceptance of this Notice.

In this regard, your Office shall coordinate with our Procurement Management Division to ensure compliance with the item/service specification, and the terms stated at the back of the Purchase Order.

Thank you very much.

Very truly yours,


THEA MARIE CORINNE F. PALARCA
Director IV, Administrative Service MAO

 → Sept. 19, 2019
Conforme / Date



REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF BUDGET AND MANAGEMENT
GENERAL SOLANO STREET, SAN MIGUEL, MANILA

NOTICE OF AWARD

September 5, 2019

Mr. Jose D.V De Guzman III
JQG Construction
#1088 Romulo Highway
Brgy. Tibag, Tarlac City

Dear Mr. De Guzman:


We are pleased to inform you that the Project, "*Replacement of Floor Tiles and Repainting/Re-varnishing of All Interiors at the Office of the Assistant Secretary Achilles Gerard C. Bravo,*" is hereby awarded to your company in the amount of Four Hundred Ten Thousand Pesos (Php410,000.00)

Based on evaluation of your submitted documents, the Administrative Service finds your submission as the single calculated and responsive quotation for the said project.

Thank you very much.

Very truly yours,


THEA MARIE CORINNE F. PALARCA
Director IV, Administrative Service MAD

 Sept. 19, 2019
Conforme / Date

ABSTRACT OF QUOTATIONS

Project Title: "Replacement of Floor Tiles and Repainting/Re-varnishing of All Interiors at the Office of the Assistant Secretary Achilles Gerard C. Bravo"
 ABC: "Four Hundred Thirty Four Thousand Two Hundred Pesos" (Php434,200.00)
 Date: September 05, 2019

Qty	Unit	Item/Description		JQG Construction		MF Ermita Trading Corporation		Milouch Enterprises	
		Particulars	Unit Cost	Total Price	Unit Cost	Total Price	Unit Cost	Total Price	
1	lot	Replacement of Floor Tiles and Repainting/Revarnishing of All Interiors at the Office of the Assistant Secretary Achilles Gerard C. Bravo	₱ 410,000.00	₱ 410,000.00	₱ 430,000.00	₱ 430,000.00	997-8980	212-3914	Non-compliant
		Please see attached: Technical Specifications & Schedule of Requirements							
		Total Price	₱ 410,000.00	₱ 410,000.00	₱ 430,000.00	₱ 430,000.00			
		Business Permit	5163	2019-00062					
		Validity Date	December 31, 2019	December 31, 2019					
		Philgeps Reg. No.	2006-26444	233550					
		Omnibus Sworn Statement							
		Signatory	Jose D. V. De Guzman III	Manuel F. Ermita					
		Notarized by:	Atty. David P. Briones	Atty. Rogelio J. Bolivar					
		Date:	September 2, 2019	September 3, 2019					
		Technical Specifications:	✓ (All Complying)	✓ (All Complying)					
		Schedule of requirements:	✓ (All Complying)	✓ (All Complying)					
		Remarks	JQG Construction, being the lowest calculated responsive quotation, considered as the awardee for the project "Replacement of Floor Tiles and Repainting/Re-varnishing of All Interiors at the Office of the Assistant Secretary Achilles Gerard C. Bravo."						

Prepared by:


MARCO A. DAVID
 Administrative Officer II

Reviewed by:


JOYCE B. LABAO
 OIC-Chief Administrative Officer, PMD

Approved by:


THEA MARIE CORINNE F. PALARCA
 Director IV, Administrative Service MAD