



REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF BUDGET AND MANAGEMENT
REGIONAL OFFICE VIII
VILLA RUIZ, BARANGAY 77, MARASBARAS, TACLOBAN CITY

BIDS AND AWARDS COMMITTEE

NOTICE OF POSTPONEMENT
Supply, Delivery, and Installation of Office Partitioning System and
Structured Cabling System
December 15, 2021

In view of Storm Odette which is forecasted to landfall on Thursday, December 16, 2021 in Eastern Visayas Region among other possible areas, the scheduled **bid opening and evaluation on December 16, 2021, 10:00 AM** for the procurement project **"Supply, Delivery, and Installation of Office Partitioning System and Structured Cabling System"** is hereby postponed.

Instead, the same will be conducted on **December 20, 2021, 9:00 AM, DBM Bundy Clock Time at the DBM-Regional Office No. VIII, Brgy. 77 Villa Ruiz, Marasbaras, Tacloban City and via Google Meet. Bids will be opened in the presence of the bidders' representatives who choose to attend the activity virtually via Google Meet using the following link:**

Registration link:


<https://forms.gle/VU98rHbDPHoBta4M9>

Meeting link:

<https://meet.google.com/dei-bryk-oys>

This is to clarify however that **the deadline of bid submission will be maintained which is on or before December 16, 2021, 9:30 AM, DBM Bundy Clock Time.** Bids must be duly received by the BAC Secretariat at the DBM-Regional Office No. VIII, Tacloban City. Late bids shall not be accepted.

For guidance and information of all concerned.


FLORITA M. LACDO-O
BAC Chairperson