

REPUBLIC OF THE PHILIPPINES DEPARTMENT OF BUDGET AND MANAGEMENT

GENERAL SOLANO STREET, SAN MIGUEL, MANILA

| | | PURCHASE ORD | ER NO. 2 | 2020-03 | 7 | |
|---|---------------------|--|---|---|-------------|-------------------|
| Supplier: | | Frigid Zone Auto Aircon Specialist Co. | Date: July 22, 2020 Mode of Procurement: NP- Small Value Procurement | | Procurement | |
| Address: | | 19 Congressional Extension, corner Visayas Avenue, Pasong Tamo, Quezon City | | or Frocurement, WF- Small value Procurement | | |
| | | | | | | |
| TIN: | | - | | | | |
| Gent | tlemen: | | | | | |
| Price Qu | otation | Please deliver the article(s) product(s)/supp , subject to the Terms and Conditions enume | | | | ordance with your |
| Place of Delivery: DBM Building III (Administrative Service) | | | Payment Term: Payment shall be made through Landbank's LDDAP- ADA / | | | |
| | | Fifteen (15) working days upon receipt of ed (NTP) | Bank Transfer facility within Sixty (60) days after submission of Billing and User Inspection and Acceptance of the Product. Bank Transfer fee shall be charged against creditor's account. | | | |
| Stock | | | | | | |
| No. | Unit | Item and Description /Specification | | | Unit Cost | AMOUNT |
| | lot | Aircon Cleaning and Replacement of Defect for Toyota Innova ABP 1156 | ive Parts | 1 | ₱ 27,440.00 | ₱ 27,440.00 |
| | | * nothing follows * | | | | |
| | | | | | | |
| - | | In Words) | | | | ₱ 27,440.00 |
| Twenty Seven Thousand Four Hundred Forty Pesos In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of | | | | | | |
| Conforme: Conforme: Signature over Printed Name of Supplier Date One percent (1%) for every day of delay shall be imposed. Very truly yours, MARISSA A. SANTOS OIC- Director IV, Administrative Se Authorized Official (Representing End User) | | | | | | |
| Funds A | vailability | / Certified by: | OS No | : 02/0/10/20 | 70-07-90d | |
| | | JEFFREY DO GALARPE OIC - Accounting Division | Amount Date | 7 27,4 | | |
| Distribution of Copies: | | | | | | |
| | | copy for the Supplier's Conforme | | | | |
| | Agency's COA Auc | Central Supply and Property Section for file | | | | |
| 171 | COA AUC | illoi . | | | | · . |



REPUBLIC OF THE PHILIPPINES DEPARTMENT OF BUDGET AND MANAGEMENT

GENERAL SOLANO STREET, SAN MIGUEL, MANILA

NOTICE TO PROCEED

Ms. Tonet Murchante
Frigid Zone Auto Aircon Specialist Co.
19 Congressional Extension, corner
Visayas Ave., Pasong Tamo, Quezon City

Dear Ms. Murchante:

Per attached Purchase Order No. 2020-037, we hereby notify you that your office may proceed with the delivery of the Project, "Aircon Cleaning and Replacement of Defective Parts for Toyota Innova ABP 1156," upon receipt and acceptance of this Notice.

In this regard, your Office shall coordinate with our Administrative Service - General Service Division to ensure compliance with the item/service specification, and the terms stated at the back of the Purchase Order.

Thank you and God Bless.

Very truly yours,

MARISSA A. SANTOS

ØIC-Director IV, Administrative Service

Conforme:

Authorized Representative,

[Office/company/Organization Name]

Date:

AUG 17 2020



REPUBLIC OF THE PHILIPPINES DEPARTMENT OF BUDGET AND MANAGEMENT

GENERAL SOLANO STREET, SAN MIGUEL, MANILA

NOTICE OF AWARD

Ms. Tonet Murchante Frigid Zone Auto Aircon Specialist Co. 19 Congressional Extension, corner Visayas Ave., Pasong Tamo, Quezon City

Dear Ms. Murchante:

We are pleased to inform you that the Project, "Aircon Cleaning and Replacement of Defective Parts for Toyota Innova ABP 1156," is hereby awarded to your company in the amount of Twenty Seven Thousand Four Hundred Forty (P 27,440.00).

Based on the evaluation of your submitted documents, the Administrative Service finds your submission as the lowest calculated and responsive quotation for the said project.

Thank you and God Bless.

Very truly yours,

MARISSA A. SANTOS

OIC-Director IV, Administrative Service MAD

Conforme:

Authorized Representative,

[Office/Company/Organization Name]

decher chart

Date:

AUG 17 2020