REPUBLIC OF THE PHILIPPINES

DEPARTMENT OF BUDGET AND MANAGEMENT
GENERAL SOLANO ST., SAN MIGUEL, MANILA

BIDS AND AWARDS COMMITTEE
Resolution No. 2021-25

WHEREAS, the Department of Budget and Management-Bids and Awards
Committee (DBM-BAC) conducted Public Bidding for the Project, “Replacement of Tiles and
Repainting of the Interior Walls and Finishes of Budget and Management Bureau-C and
Bureau-D Offices,” which is composed of the following: Lot 1 — Budget and Management
Bureau-C Office; and Lot 2 - Budget and Management Bureau-D Office, with Approved
Budgets for the Contract of P2,000,000.00 for each Lot, with a total of P4,000,000.00,
through the authorized appropriations under the FY 2021 General Appropriations Act, as
reflected in the CY 2021 Annual Procurement Plan;

WHEREAS, on March 9, 2021, the Invitation to Bid for the Project was posted on
the Philippine Government Electronic Procurement System (PhilGEPS) website, the DBM
website, and all DBM bulletin boards;

WHEREAS, on April 6, 2021, after preliminary examination of the bids, the DBM-
BAC, using non-discretionary “pass/fail” criteria, determined the following:

1) The submissions of Interworld Enterprises (Interworld), My Dreamhome Builder,
Inc. (My Dreamhome), Multi-B Construction Corporation (Multi-B), and ITC
Corporation (ITC) for Lot 1 and Lot 2 as “passed” for complying with all the
eligibility and technical requirements as stated in the Bidding Documents; and

2) The submission of Padavela Business Development and Consultancy Corporation
for Lot 1 as “failed” for failing to submit its financial proposal in a separate sealed
bid envelope as required in the Bidding Documents (Clauses 10.1 and 11.1 of
Section II. Instructions to Bidders) pursuant to Section 25.1 of the 2016 Revised
Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184.

Section 25.1 of the 2016 Revised IRR of RA No. 9184 states that the “[blidders
shall submit their bids through their duly authorized representative using the
forms specified in the Bidding Documents in two (2) separate sealed bid
envelopes, or two (2) password-protected Bidding Documents in compressed
archive folders, in case of electronic bid submission, and which shall be
submitted simultaneously. The first shall contain the technical component
of the bid, including the eligibility requirements under Section 23.1 of
this IRR for the procurement of Goods and Infrastructure Projects, and
the second shall contain the financial component of the bid.” (emphasis
supplied);

Relatedly, Section 30.1 of 2016 Revised IRR of RA No. 9184 provides, among
others, that “[t]Jhe BAC shall open the first bid envelopes in public to
determine each bidder’s compliance with the documents required to be submitted
for eligibility and for the technical requirements, as prescribed in this IRR. For
this purpose, the BAC shall check the submitted documents of each bidder
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against a checklist of required documents to ascertain if they are all present,
using a non-discretionary “pass/fail” criterion, as stated in the Instructions to
Bidders. If a bidder submits the required document, it shall be rated “passed” for
that particular requirement. In this regard, bids that fail to include any
requirement or are incomplete or patently insufficient shall be
considered as “failed.” (emphasis supplied);

WHEREAS, after evaluation of the financial components of the bids determined as
“passed” for both Lot 1 and Lot 2, the bidders were ranked according to their bid
submissions:

1. My Dreamhome - P1,780,000.00 (for each Lot)
2. Multi-B - P1,800,000.00 (for each Lot)
3. ITC - P1,888,888.88 (for each Lot)
4. Interworld - P1,900,000.00 (for each Lot)

WHEREAS, the DBM-BAC accordingly declared the submissions of My Dreamhome
for both Lot 1 and Lot 2 as the Lowest Calculated Bids in the amount of P1,780,000.00 for
each Lot;

WHEREAS, after verification, validation, and ascertainment of all statements made
and documents submitted by My Dreamhome, using non-discretionary criteria, as stated in
the Bidding Documents, it was determined that the bid submissions of My Dreamhome for
Lot 1 and Lot 2 are inconsistent with the prescribed contents of the Bidding Documents,
particularly Section VI. Schedule of Requirements (as revised under Supplemental Bid
Bulletin No. 1 dated March 30, 2021);

WHEREAS, under BAC Resolution No. 2021-22 dated April 13, 2021, the DBM-BAC
resolved as follows:

1) To declare the post-disqualification of My Dreamhome for the Project,
“Replacement of Tiles and Repainting of the Interior Walls and Finishes of Budget
and Management Bureau-C and Bureau-D Offices,” for both Lot 1 (Budget and
Management Bureau-C Office) and Lot 2 (Budget and Management Bureau-D Office)
and to notify the said bidder in writing about its post-disqualification and the
grounds for it, pursuant to Section 34.5 of the of the 2016 Revised IRR of RA No.
9184; and

2) To initiate and complete the post-qualification process on the bidder with the
second Lowest Calculated Bids for both Lot 1 and Lot 2, Multi-B, pursuant to
Section 34.6 of the same IRR;

WHEREAS, the DBM-BAC issued the Notice of Post-disqualification to My
Dreamhome on April 19, 2021;!

WHEREAS, Section 55.1 of the 2016 Revised IRR of RA No. 9184 provides, among
others, that “[d]ecisions of the BAC at any stage of the procurement process may be
questioned by filing a request for reconsideration within the three (3) calendar
days upon receipt of written notice or upon verbal notification.” (emphasis supplied);

1 Dated April 19, 2021, sent via email to My Dreamhome on the same date
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WHEREAS, upon verification with the DBM Central Records Division on April 26,
2021, it was gathered that, as of said date, no request for reconsideration from My
Dreamhome was received on the DBM-BAC'’s Notice of Post-disqualification;

WHEREAS, Section 34.6 of the 2016 Revised IRR of RA No. 9184 provides that
“[ilmmediately after the BAC has notified the first bidder of its post-disqualification, and
notwithstanding any pending request for reconsideration thereof, the BAC shall initiate and
complete the same post-qualification process on the bidder with the second Lowest
Calculated Bid/Highest Rated Bid. If the second bidder passes the post-qualification,
and provided that the request for reconsideration of the first bidder has been
denied, the second bidder shall be post-qualified as the bidder with the LCRB or
HRRB."” (emphasis supplied);

WHEREAS, considering the foregoing, and pursuant BAC Resolution No. 2021-22,
after - verification, validation, and ascertainment of all statements made and documents
submitted by Multi-B, using non-discretionary criteria, as stated in the Bidding Documents,
the DBM-BAC found that the submissions of Multi-B for both Lot 1 and Lot 2 passed all the
criteria for post-qualification.

NOW, THEREFORE, for and in consideration of the foregoing premises, the DBM-
BAC RESOLVED, as it is hereby RESOLVED, the following:

1. To declare the bids of Multi-B Construction Corporation for the Project,
“Replacement of Tiles and Repainting of the Interior Walls and Finishes of Budget
and Management Bureau-C and Bureau-D Offices,” for both Lot 1 (Budget and
Management Bureau-C Office) and Lot 2 (Budget and Management Bureau-D
Office) in the amounts of P1,800,000.00 (for each Lot) as the Lowest Calculated
and Responsive Bids, in accordance with Section 34.6 of the 2016 Revised IRR of
RA No. 9184;

2. To recommend to the DBM Secretary, as the Head of the Procuring Entity, that
the contracts for the Project for each Lot be awarded to Multi-B Construction
Corporation in the above-mentioned amounts, in accordance with Section 37.1.1
of the 2016 Revised IRR of RA No. 9184; and

3. To notify all other bidders, in writing, of the DBM-BAC's recommendation within
three (3) calendar days from the issuance of the resolution recommending award
of the contracts, pursuant to Section 37.1.1 of the 2016 Revised IRR of RA
No. 9184.

ADOPTED, this 27" day of April 2021 at the Department of Budget and
Management, General Solano St., San Miguel, Manila.
ot Digitally signed
//{‘\/ . by Virgilio A.

Thea Marie

Corinne . Patarca "M~ Umpacan Jr.
THEA MARIE CORINNE F. PALARCA VIRGILIO A. UMPACAN JR.
End-user Representative B.U.D.G.E.T. Representative
- Dy senedbyante not present
DANTE B. DE CHAVEZ ROWEL D. ESCALANTE
Member Member
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Qigitally .. Digitally signed
0/50@, signed by e 7Y by Andrea Celene

e

Ryan S. Lita ’ M. Magtalas
RYAN S. LITA ANDREA CELENE M. MAGTALAS
Member ’ Vice Chairperson
. Digitall
Frnt S,

Janet B. Abuel
JANET B. ABUEL

Chairperson

"V]/Approved . o

[ ] Disapproved 7.

WENDEL E. AYISADC
Secreta, P

Date:
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REPUBLIC OF THE PHILIPPINES

DEPARTMENT OF BUDGET AND MANAGEMENT
GENERAL SOLANO STREET, SAN MIGUEL, MANILA

. NOTICE OF AWARD
: i
MR. BRYAN JHONSON CHUA LIM
Multi-B Construction Corporation
1253-B Edsa corner Kaingin Road
Brgy. Apolonio Samson, Quezon City

Dear Mr. Lim:

We are pleased to inform you that the contract for the Project, “Replacement of Tiles and
Repainting of the Interior Walls and Finishes of Budget and Management Bureau-C and Bureau-D
Offices for Lot 1 — (Budget and Management Bureau-C Office),” is hereby awarded to Multi-B
Construction Corporation in the amount of P1,800,000.00.

In this regard, you are hereby required to post a performance security, which shall remain valid
until the issuance of the Certificate of Final Acceptance by the Department of Budget and
Management (DBM), in the amount and form prescribed in Section 39 of the 2016 Revised
Implementing Rules and Regulations (IRR) of Republic Act No. 9184 (the Government
Procurement Reform Act).

Pursuant to Section 37.2.1 of the same IRR, you have ten (10) calendar days from receipt of
this Notice to post the said performance security and enter into a contract with the DBM.

Thank you and God Bless.

Very truly yours,

MAY 10 2211




REPUBLIC OF THE PHILIPPINES

DEPARTMENT OF BUDGET AND MANAGEMENT
GENERAL SOLANO STREET, SAN MIGUEL, MANILA

NOTICE TO PROCEED

MR. BRYAN JHONSON CHUA LIM
Multi-B Construction Corporation
1253-B Edsa corner Kaingin Road
Brgy. Apolonio Samson, Quezon City

Dear Mr. Lim:

This is to inform your company that performance of the obligations specified in the
attached Contract for the Project, “Replacement of Tiles and Repainting of the
Interior Walls and Finishes of Budget and Management Bureau-C and Bureau-D
Offices for Lot 1 — (Budget and Management Bureau-C Office),” shall commence
upon receipt of this Notice to Proceed in accordance with Section 37.4 of the 2016
Revised Implementing Rules and Regulations of Republic Act No. 9184 (The
Government Procurement Reform Act).

Thank you and God Bless.
Very truly yours,

[ =

WENDEL E. AISAD
Secretary

JUN 00 1z

G
=

I acknowledge receipt and acceptance of this Notice on

4 Bryan Jhonson C. Lim
President & CEQ
Name of Authorized Re?s?tati/ve; residen
Signature: . /é/




CONTRACT No. 2021-16
REPLACEMENT OF TILES AND REPAINTING OF THE INTERIOR
WALLS AND FINISHES OF BUDGET AND MANAGEMENT BUREAU-C
AND BUREAU-D OFFICES
(LOT 1 - BUDGET AND MANAGEMENT BUREAU-C OFFICE)

This CONTRACT made and entered into by and between the following:

DEPARTMENT OF BUDGET AND MANAGEMENT, a government agency
created by virtue of the laws of the Republic of the Philippines, with principal
office address at General Solano St., San Miguel, Manila, represented herein by
its SECRETARY, WENDEL E. AVISADO, hereinafter called the *DBM";

-and —

MULTI-B CONSTRUCTION CORPORATION, a corporation duly organized and
existing under the laws of the Republic of the Philippines, with office address at
1253-B Edsa corner Kaingin Road, Brgy. Apolonio Samson, Quezon City,
represented by its AUTHORIZED REPRESENTATIVE, BRYAN JHONSON
CHUA LIM, hereinafter referred to as the "SUPPLIER";

Collectively, the "PARTIES";
WITNESSETH:

WHEREAS, the DBM conducted a public bidding for the Project, “"Replacement of Tiles
and Repainting of the Interior Walls and Finishes of Budget and Management Bureau-C and
Bureau-D Offices for Lot 1 — (Budget and Management Bureau-C Office),” and the bid of the
Supplier was declared as the Lowest Calculated and Responsive Bid in the amount. of One
Million Eight Hundred Thousand Pesos (P1,800,000.00), hereinafter called the “Contract Price”;

WHEREAS, pursuant to Sections 37 and 39 of the 2016 Revised Implementing Rules
and Regulations of Republic Act No. 9184, the Notice of Award was issued to the Supplier last

dils and the Supplier posted its performance security in the form of a
7 it o Pefarady on  MAy loy 22| , in the amount of
/A (P__«fh );

NOW, THEREFORE, for and in consideration of the foregoing premises, the, parties
hereby mutually stipulate and agree as follows:

1. In this Contract, words and expressions shall have the same mean
to in Annex D and E, respectively.

2. The following documents shall form and be read and construed as part of this

Annex A - Bid Form
B - Schedule of Requirements
C - Technical Specifications
D

N
=
- General Conditions of Contract
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of

E - Special Conditions of Contract
F - Notice of Award
G - Performance Security

In consideration of the payments to be made by the DBM to the Supplier, the Supplier
hereby covenants with the DBM to provide the Goods and Services, which is the
Replacement of Tiles and Repainting of the Interior Walls and Finishes of Budget and
Management Bureau-C and Bureau-D Offices for Lot 1 — (Budget and Management
Bureau-C Office), and to remedy defects therein in conformity with the provisions of the
Contract,

The DBM hereby covenants to pay the Supplier, in consideration of the provision of the
Goods and Services, which is the Replacement of Tiles and Repainting of the Interior
Walls and Finishes of Budget and Management Bureau-C and Bureau-D Offices for Lot 1 —
(Budget and Management Bureau-C Office), and the remedying of defects therein, the
Contract Price or such other sum as may become payable under the provisions of the
Contract at the time and in the manner prescribed by the Contract.

The period for the performance of the obligations under this Contract shail not go
beyond the validity of the appropriation for this Project.

Entire Agreement. Ali parties agree that this Contract, including the attached Annexes,
contains their full agreement and supersedes all previous agreements, either written or
oral, if there are any. No agreements, understandings, commitments, discussions,
warranty, representations or other covenants, whether oral or written, between the
parties are included in this Contract, including the attached Annexes, except as set forth
herein.

IN WITNESS WHEREOF, the parties hereto have signed this Contract on this __ day

THEA MARIE COézﬁE F. PALARCA

, 2021 at General Solano St., San Miguel, Manila, Philippines.

DEPARTMENT OF BUDGET MULTI-B CONSTRUCTION
AND MANAGEMENT CORPORATION

SIGNED IN THE PRESENCE OF

in & 4a
Diréctor 1V y‘"’m Wenager_/

Administrative Service
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES )
CITY OF MANILA) SS

BEFORE ME, a Notary Public for and in the City OMA Ph]l]pplnes MMS % ’s Lg?dxd\/
NP

of , 2021 personally appeared the foliowing:
NAME VALID ID VALID UNTIL
WENDEL E. AVISADO DBM ID No. 4601

BRYAN JHONSON CHUA LIM

known to me to be the same persons who executed the foregoing Contract and who
acknowledged to me that the same is their free and voluntary act and deed and of the entities
they respectively represent.

This CONTRACT for the Replacement of Tiles and Repainting of the Interior Walls and Finishes of
Budget and Management Bureau-C and Bureau-D Offices for Lot 1 — (Budget and Management
Bureau-C Office) was signed by the parties, and their material witnesses on each and every
page thereof, SRR

WITNESS MY HAND AND SEAL this __ day M—AY 3 1 m‘ , 2021,

=T MRE

HYR n('???
e 4, 40 Nanla
“ b ”]'I

Doc. No %/, . 2t e Y00
Page No _wLﬂ ; m@ﬁg‘wi gm',, g 2,y res oy S AT 00
Book No ; Offce Address: GIF YHCA B, 350 Aoy Tiegas Slee, Emla, Ml

Series of 2021.
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Bid Form for the Procurement of Goods
[shall be submitted with the Bidl
BID FORM

Date : _APRIL 5, 2021
Project Identification No. : DBM-2021-23

To: DEPARTMENT OF BUDGET AND MANAGEMENT
DBM-Administrative Service-Procurement Management Division
Ground Floor, DBM Building Ill, General Solano St., San Miguel, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers 7, the receipt of which is hereby duly acknowledged,
we, the undersigned, offer Replacement of Tiles and Repainting of the Interior Walls
and Finishes of Budget and Management Bureau-C and Bureau-D Offices: Lot 1
~ (Budget and Management Bureau-C Office) in conformity with the said PBDs for the
sum of ONE MILLION EIGHT HUNDRED THOUSAND PESQOS ONLY (PHP 1,800,000.00)
or the total calculated bid price, as evaluated and corrected for computational errors,
and other bid modifications in accordance with the details provided herein and made part
of this Bid. The total bid price includes the cost of all taxes.

If our Bid is accepted, we undertake:

a. to deliver the goods in accordance with the delivery schedule specified in the
Schedule of Requirements of the Philippine Bidding Documents (PBDs);

b. to provide a performance security in the form, amounts, and within the times
prescribed in the PBDs;

c. to abide by the Bid Validity Period specified in the PBDs and it shall remain
binding upon us at any time before the expiration of that period.

Until a formal Contract is prepared and executed, this Bid, together with your
written acceptance thereof and your Notice of Award, shall be binding upon us.

We understand that you are nct bound to accept the Lowest Calculated Bid or any
Bid you may receive.

We certify/confirm that we comply with the eligibility requirements pursuant to the
PBDs.

The undersigned is authorized to submit the bid on behalf of MULTI-B
CONSTRUCTION CORPORATION as evidenced by the attached Secretary
Certificate.

We acknowledge that failure to sign each and every page of this Bid Form, shall
be a ground for the rejection of our bid.

Name: BRYAN JHONSON CHUA LIM

l.egal capacity: P ENT
[aH / /_
Signature:

Duly authorized to or and behalf of: MUL TR CONSTRUCTION CORPORATION
Date: APRIL 5, 2021
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Section VI. Schedule of Requirements

(Revised)

The delivery schedule stipulates hereafter the date of delivery to the project site.

Lot 1 - Replacement of Tiles and Repainting of the Interior Walls and Finishes of Budget and

Management Bureau-C Office

Item Description

Delivery Date

1 Provision of the materials, tools, equipment,
manpower, and supervision needed for the
Project

Subject to the cocrdination
between the end-user
(Administrative Service [AS])
and the contractor.

2 | Dismantling of existing BMB-C workstations
and reassembling to the temporary office
located on the fourth floor of the same building
or any room available within the DBM. Full
functionality (Power, Data, Voice)

Two (2) calendar days upon
receipt of the Notice to Proceed

Working hours (subject to
community quarantine
restrictions):

Saturdays, Sundays and
Holidays only (allowed up to
twenty-four [24] hours per day)

Removal of existing floor tiles

4 Installation of new floor tiles
Estimated floor area: 480 sq.m.

5 | Repainting/Re-varnishing of all interior
finishes (walls, doors, door jambs, ceiling,
wood cladding, etc.), color same as the existing

45 calendar days after relocation
of workstation

Working hours (subject to
community quarantine
restrictions):

a. Mondays to Fridays (6:00
p.m. to 5:00 a.m. only) — subject
to change upon notice from the
AS

b. Saturdays, Sundays, and
Holidays (allowed up to twenty-
four [24] hours per day), two (2)

calendar days after completion
ofitems 2, 3, & 4

Working hours (subject to
community quarantine
restrictions):

Saturdays, Sundays and
Holidays only (allowed up to
twenty-four [24] hours per day)




floor of the same building or any room

6 | Dismantling of the reassembled workstations Two (2) calendar days after
in the temporary office located on the fourth completion of items 2, 3,4, & 5

available within the DBM in item 2, and Working hours (subject to
reassembling back to the original location in community quarantine
BMB-C. Full functionality (Power, Data, restrictions):
Voice)

Saturdays, Sundays and
Holidays only (allowed up to
twenty-four [24] hours per day)

7 | Provision of one (1) year Warranty Warranty shall commence on the
day the DBM-AS issues the
Certificate of Acceptance and
received by the Supplier

NOTES:

* The period for the performance of the obligations under the Contract shall not be beyond the

validity of the appropriation for the Project.

** The delivery schedule indicated herein may be modified by the DBM-AS during contract
implementation with prior notice, written or verbal, to the Supplier. The DBM may likewise
impose suspension of the project at any time during implementation, if necessary.

I hereby certify to comply and deliver all the above requirements.

MULTI-B CONSTRUCTION
CORPORATION BRYA NSON CHUA LIM APRIL 5, 2021

Name of Company/Bidder Signature Over Pr@me of Representative

Date




Section VII. Technical Specifications

Bidders must state here either “Comply” or any equivalent term in the column “Bidder’s
Statement of Compliance” against each of the individual parameters of each
“Specification.”

Lot 1 - Replacement of Tiles and Repainting of the Interior Walls and Finishes of
Budget and Management Bureau-C Office

Item

Specifications

Bidder's
Statement of
Compliance

GENERAL CONDITIONS / SPECIFICATIONS

A. CONDITIONS

a.

C.

Survey of actual site conditions affecting normal working
procedure and submitting the same in writing for
determination and approval of DBM-Administrative Service
(AS).

. Confinement of all works within areas designated by AS;

following strictly the Local and National Building Code,
national laws for public safety, Workmen's Compensation
Act 1906, and proper working conditions.

Maintain adequate number of workers and appropriate
equipment at all times to ensure realistic program of work.

d. Provide temporary barricades, railings, fencing, warning signs

h.

and lights, as construction includes protection for the duration
of the construction.

. Cleaning from time to time during construction; removing

rubbish, dirt, etc, caused by or results from the work done.
Protect all adjoining property from any damage.

. Protect construction from any untoward incident within

its control.
Cleaning, clearing and hauling of any debris, construction
wastes, refuse, junks, etc.

i. Transfer of removed floor tiles to the Procurement Service

storage unit.

B. GENERAL CONDITIONS OF THE CONTRACT
a. The specifications shall be interpreted only by AS. No excuses

shall be entertained for misinterpretation on the specifications
after the award of the contract. All work as deemed provided
by the AS shall be carried out properly by the Supplier.

b. The Supplier is required to submit samples or swatches before

implementation of the same to eliminate the need for change
order and site errors. Furthermore, the Supplier is required to
re-verify with AS all details, may it be for architectural,
electrical and plumbing, before implementation of works.

COMRY
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c. Correction of work before final payment: The Supplier shall
promptly remove from the premises all work condemned by
AS as failing to conform to the contract and the Supplier shall

SISO,
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