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REPUBLIC OF THE PHILIPPINES

DEPARTMENT OF BUDGET AND MANAGEMENT
GENERAL SOLANO ST., SAN MIGUEL, MANILA

BIDS AND AWARDS COMMITTEE

Resolution No. 2023-30

WHEREAS, the Department of Budget and Management-Bids and Awards
Committee (DBM-BAC) conducted a Public Bidding for the Project, "Supply, Delivery, and
Installation of Materials for the DBM Executive Lounge," with an Approved Budget for the
Contract of Pl, 529, 000.00 through the authorized appropriations under the Continuing
Appropriations, FY 2022 General Appropriations Act (GAA), as reflected in the Supplemental
Annual Procurement Plan No. 6, CY 2023;

WHEREAS, on July 4, 2023, the Invitation to Bid for the Project was posted on  the
Philippine Government Electronic Procurement System (PhilGEPS) website, the DBM website,
the official DBM Facebook page, and all DBM bulletin boards;

WHEREAS, only one (1) prospective bidder, JQG Construction (JQG), attended the
Pre-bid Conference via videoconferencing on July 11, 2023;

WHEREAS, during the submission and opening of bids on July 25, 2023, only one
(1) bidder, JQG, submitted a bid;

WHEREAS, after preliminary examination of the bid, the DBM-BAC, using non-
discretionary "pass/fail" criteria, determined the submission of JQG as "passed" for
complying with all the eligibility and technical requirements as stated in the Bidding
Documents;

WHEREAS, after evaluation of the financial component of the bid of JQG, the DBM-
BAC declared the submission of JQG as the Single Calculated Bid in the amount of
Pl, 528, 400.00;

WHEREAS, after verification, validation, and ascertainment of all statements made
and documents submitted by JQG, using non-discretionary criteria, as stated in the Bidding
Documents, it was determined that the submission of JQG passed all the criteria for post-
qualification;

WHEREAS, Section 36 of the 2016 Revised Implementing Rules and Regulations
(IRR) of Republic Act (RA) No. 9184 provides, among others, that a single calculated and
responsive bid shall be considered for award if only one bidder submits a bid, and its bid is
found to be responsive to the bidding requirements.
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NOW, THEREFORE, for and in consideration of the foregoing premises, the DBM-
BAC RESOLVED, as it is hereby RESOLVED, the following:

1) To declare the bid of JQG Construction for the Project, "Supply, Delivery, and
Installation of Materials for the DBM Executive Lounge," in the amount of
Pl, 528, 400.00 as the Single Calculated and Responsive Bid, in accordance with
Section 34.4 in relation to Section 36 of the 2016 Revised IRR of RA No. 9184;
and

2) To recommend to the DBM Secretary, as the Head of the Procuring Entity, that
the contract for the Project be awarded to JQG Construction in the above-
mentioned amount, in accordance with Section 37.1.1 of the same IRR.

ADOPTED, this 1st day of August
Management, General Solano St., San Miguel,

i Digitally signed
/ìF byJeramie Ardi

L Simbre

JERAMIE ARDI L. SIMBRE
End-user Representative

L j / J  Digitally signed by
Dante B. De Chavez

DANTE B. DE CHAVEZ
Member

t Digitally signed
/ 0 by Rosemarie D.

Pagala
ROSEMARIE D. PAGALA

Alternate Member

2023 at the Department of Budget and
Manila.

> > Digitally signed
XI | C ) \ byVirgilioA.

\ Umpacan Jr.
VIRGILIO A. UMPACAN JR.

B.U.D.G.E.T. Representative
Digitally
signed by
Santos Mario
Del Rosario

MARIO D. SANTOS
Member

__  Digitally signed by
Ramon Vicente B.
Asuncion

RAMON VICENTE B. ASUNCION
Vice Chairperson

GODDES HO
Chai

LIBIRAN
>n
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REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF BUDGET AND MANAGEMENT

GENERAL SOLANO STREET, SAN MIGUEL, MANILA

NOTICE OF AWARD

SEP1383

ENGR. JOSE Q.  DE GUZMAN, JR.
JQG Construction
No. 1088 Romolo Highway
Brgy. Tibag, Tarlac City

Dear Engr. De Guzman:

We are pleased to inform you that the contract for the Project, "Supply, Delivery, and
Installation of Materials for the DBM Executive Lounge," is hereby awarded to JQG Construction
in the amount of P l ,  528, 400. 00.

In this regard, you are hereby required to post a performance security, which shall remain valid
until the issuance of the Certificate of Final Acceptance by the Department of Budget and
Management (DBM), in the amount and form prescribed in Section 39 of the 2016 Revised
Implementing Rules and Regulations (IRR) of Republic Act No. 9184 (the Government
Procurement Reform Act).

Pursuant to Section 37.2.1 of the same IRR, you have ten (10) calendar days from receipt of
this Notice to post the performance security and enter into a contract with the DBM.

Thank you and God Bless.

Very truly yours,

'cretary
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REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF BUDGET AND MANAGEMENT

GENERAL SOLANO STREET, SAN MIGUEL, MANILA

ENGR. JOSE Q. DE GUZMAN JR.
JQG Construction
No. 1088 Romulo Highway
Brgy. Tibag, Tarlac City

Dear Engr. De Guzman:

Pursuant to Section 37.2.1 of the 2016 Revised Implementing Rules and Regulations (IRR)
of Republic Act No. 9184 and as provided in the Notice of Award (NOA) which you received
on , 2023, you have ten (10) calendar days from receipt of the NOA to post
the required performance security and enter into a contract with the Department of Budget
and Management (DBM).

Further, as stated in Section 40. 1 1 of the same IRR, failure to post the required performance
security or  enter into a contract with the DBM within the stipulated period shall cause the
forfeiture of the bid security and the imposition of appropriate sanctions.

Relative to the foregoing, attached for your signature are eight (8) copies of the contract for
the Project, "Supply, Delivery, and Installation of Materials for the Executive Lounge".

Please submit the signed contract, together with the performance security, on  or before
% 2023, 2:00 p.m., to the DBM-BAC Secretariat or through the Central

Records Division, DBM Bldg. 3, Gen. Solano St., San Miguel Manila.

Thank you.

Very truly yours,

AARON ALBERTO A. ESCALONA
Head, DBM-BAC Secretariat

10 ,

1 40.1 . If  the bidder with the LCRB, HRRB, SCRB or SRRB fails, refuses or is unable to submit the documents
required under Section 37.1 of this IRR or to make good its bid by entering into a contract with the Procuring
Entity or post the required Performance Security within the period stipulated in this IRR or in the Bidding
Documents, the bid security shall be forfeited and the appropriate sanctions provided in this IRR and existing
law's shall be imposed, except where such failure, refusal or inability is through no fault of the said bidder.
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REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF BUDGET AND MANAGEMENT

GENERAL SOLANO STREET, SAN MIGUEL, MANILA

NOTICE TO PROCEED
2 9 SEP 2023

ENGR. JOSE Q.  DE GUZMAN,  JR.
JQG Construction
No. 1088 Romulo Highway
Brgy. Tibag, Tarlac City

Dear Engr. De Guzman:

This is to inform your company that performance of the obligations specified in the
attached Contract for the Project, "Supply, Delivery, and Installation of Materials for
the DBM Executive Lounge," shall commence upon receipt of this Notice to Proceed 5

in accordance with Section 37.4 of the 2016 Revised Implementing Rules and
Regulations of Republic Act No. 9184 (The Government Procurement Reform Act).

Thank you and God Bless.

Very tn vn| i rc;

AMENAFWF. PANGANDAMAN
Secretary

PANG AN  DAMAN

I acknowledge receipt and acceptance of this Notice on (H- l<7. <2023

Name of Authorized Representative: \) . rip 'Ifr

Signature:



CONTRACT NO. 2023-22
SUPPLY, DELIVERY, AND INSTALLATION OF MATERIALS FOR

THE DBM EXECUTIVE LOUNGE

CONTRACT AGREEMENT

THIS AGREEMENT made this day ofSFF 29  TO 20 between the
DEPARTMENT  OF BUDGET AND MANAGEMENT  of the Philippines (hereinafter called "the
Entity") of the one part and JQG CONSTRUCTION of Tarlac City, Philippines (hereinafter
called "the Supplier") of the other part;

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly
Supply, Delivery, and Installation of Materials for the DBM Executive Lounge, and has accepted
a Bid by the Supplier for the supply of those goods and services in the sum of One Million Five
Hundred Twenty-Eight Thousand Four Hundred Pesos (P l ,  528, 400. 00) (hereinafter called "the
Contract Price").

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract referred to.

2. The following documents as required by the 2016 Revised Implementing Rules
and Regulations of Republic Act No. 9184 shall be deemed to form and be read
and construed as integral part of this Agreement, viz.'.

i. Philippine Bidding Documents (PBDs);
i .  Schedule of Requirements;
ii. Technical Specifications;
iii. General and Special Conditions of Contract; and
iv. Supplemental or Bid Bulletins, i f  any

ii. Winning bidder's bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

JfX' Bid form, including all the documents/statements contained in the Bidder's
bidding envelopes, as annexes, and all other documents submitted (e.g.,
Bidder's response to request for clarifications on the bid), including
corrections to the bid, i f  any, resulting from the Procuring Entity's bid
evaluation;

iii. Performance Security;

iv. Notice of Award of Contract and the Bidder's conforme thereto; and

v.  Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that
addit ional contract documents o r  information prescribed by the
GPPB that are subseguently reguired for submission after the
contract execution, such as the Notice to Proceed, Variat ion



Orders, and  Warranty Security, shall l ikewise form part of the
Contract.

3. In consideration for the sum of One Million Five Hundred Twenty-Eight Thousand
Four Hundred Pesos (P l ,  528, 400. 00) or such other sums as may be ascertained,
JQG CONSTRUCTION agrees to deliver the Supply, Delivery, and Installation
of Materials for the DBM Executive Lounge in accordance with its Bid.

4. The DEPARTMENT OF BUDGET AND MANAGEMENT agrees to pay the
above-mentioned sum in accordance with the terms of the Bidding.

5. The period for the performance of the obligations under this Contract shall not
go beyond the validity of the appropriation for this Project.

6. In compliance with item 4.3 of Appendix 33 of the 2016 Revised IRR of RA
No. 9184 and consistent with Administrative Order No. 34, s. 2020 (Directing
Strict Compliance By All Agencies and Instrumentalities of the Executive
Department with Transparency, Accountability and Good Governance Policies
and Measures in the Procurement Process), the DBM shall publish in its official
website and social media platform the following post-award information:

(a) Project name;
(b) Approved budget for the contract;
(c) Contract period;
(d) Name of the winning bidder and its official business address;
(e) Amount of contract awarded;
(f) Date of award and acceptance; and
(g)  Implementing office/unit/division/bureau of the concerned agency or

instrumentality.

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed
in accordance with the laws of the Republic of the Philippines on the day and year first above
written.

JOSEM2- DE GUZMAN, JR.
Authorized Representative

AMENAH F./jPANG AN  DAMAN
Secretary

for:for:

JQG CONSTRUCTIONDEPARTMENT OF BUDGET
AND MANAGEMENT



ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES )
C ITY  OF  M A N I L A ) S.S.

BEFORE ME, a Notary Public for and in the City of , Philippines on this SEF 29  2123
day of , 2023 personally appeared the following:

NAME VALID ID VALID UNTIL

AMENAH F. PANGANDAMAN DBM ID No.

JOSE Q. DE GUZMAN, JR. fRt 00}5G

known to me  to be the same persons who executed the foregoing Contract and who
acknowledged to me that the same is their free and voluntary act and deed and of the entities
they respectively represent.

This CONTRACT for the Supply, Delivery, and Installation of Materials for the DBM Executive
Lounge was signed by the parties on each and every page thereof.

WITNESS MY HAND AND SEAL this day of . SEP 2»  2123 , 2023.

Doc. No 2% ;
Page No Gl  ;
Book No I ;
Series of 2023.

ommisston Serial No flO'L'b � Q'b'S
Until December 31. 20 'pj
Roll No 69126, LBP LRN 016693 1,
MCLE No.. VH- 00OQ[)<|7 _______
PTR No. 1 VlQ-foj , MftNiyi
Dept of Budget and Management
Gen Solano St , San Miguel, Manila
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Section VI. Schedule of Requirements 
The delivery schedule stipulates hereafter the date of delivery to the project site. 
  
Item Description Quantity Schedule  of Works 
1 Provision of materials, tools, equipment, 

manpower, and supervision needed for 
the Project, in accordance with Annex 

Section VII. Technical Specifications. 

 
1 lot 

 
Within seventy-five 
(75) calendar days 
upon receipt of the 
Notice to Proceed 

 
Working hours: 
 
a. Mondays to 
Fridays (6PM to 
5AM only)  subject 
to change upon notice 
from the AS; and 
 
b. Saturdays, 
Sundays, and 
Holidays (allowed up 
to twenty-four [24] 
hours per day) 

2 Supply, delivery, and installation of 
DBM logo, in accordance with Annex 
C
Specifications. 

3 Warranty of the Supplier, in accordance 

Specifications) of Section VII. Technical 
Specifications. 

 

 
* The period for the performance of the obligations under the Contract shall not be beyond the 
validity of the corresponding appropriations for the Project. 
 
I hereby certify to comply and deliver all the above requirements. 
 

 
_____________________  _______________________________________  ________ 
Name of Company/Bidder    Signature Over Printed Name of Representative          Date 
 
 
 
  

ìAî (Detailed Technical Specifications) of

ó

ì î of Section VII. Technical

with Annex ìAî (Detailed Technical
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Section VII. Technical Specifications 
 

 
 
 

Specifications Bidder's Statement of 
Compliance 

I. General Conditions/Specifications  
 [Detailed Technical 
Specifications], item 3.0) 

 

II. Scope of Work  
 
Specifications], item 4.0) 

 

III. Warranty of the Supplier  
 
Specifications], item 5.0) 

 

 
 
I hereby certify to comply with all the above Technical Specifications. 
 
 
_____________________ _______________________________________   _______ 
Name of Company/Bidder    Signature Over Printed Name of Representative       Date 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
  

Bidders must state here either ìComplyî or any equivalent term in the column ìBidderís
Statement of Complianceî against each of the individual parameters of each
ìSpecification.î

(see attached Annex ìA î

(see attached Annex ìA î  [Detailed Technical

(see attached Annex ìA î [Detailed Technical
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Annex A 
 
 

Detailed Technical Specifications 
 
 

1.0 Project Title 
 

Supply, Delivery, and Installation of Materials for the DBM Executive Lounge 
 
2.0 Objective 
 

To refurbish the DBM Central Office Executive Lounge. 
 
3.0 General Conditions/Specifications 
 

3.1 Conditions 
 
During contract implementation, the Supplier shall deliver the obligations arising 
from this contract with the following conditions: 

 
3.1.1 Conduct survey of the actual site condition and submission of findings and 

recommendations for improvement, for the approval of the Administrative 
Service (AS) Director. 

3.1.2 Confinement of all works within the areas designated by the AS while 
strictly following the Local and National Building Code, Philippine 
Electrical Code, national laws for public safety, Workmen's 
Compensation Act 1906, and proper working conditions. 

3.1.3 Provision of all needed materials, tools, equipment, manpower, and 
supervision for the project.  

3.1.4 Cleaning, clearing and hauling of any debris, construction wastes, refuse, 
junk, etc.  

3.1.5 Hauling of debris and waste materials for proper disposal outside the 
DBM compound. Clearances for the proper disposal shall be secured by 
the Supplier, at no additional cost to the DBM. 

3.1.6 Provision and placement of temporary barricades, railings, fencing, 
warning signs and lights for the duration of the project, as needed. 

3.1.7 Keep the premises free from accumulation of waste materials or rubbish 
caused by the works, at all times. At the completion of the work, the 
Supplier shall remove all its rubbish from and about the building and all 
its tools, scaffoldings and surplus materials. 

3.1.8 Protection of all adjoining property from any damage. 
3.1.9 Protection of the construction site from any untoward incident within its 

control. 
 

3.2 General Conditions of the Contract 
 
3.2.1 The specifications shall be interpreted solely by the AS. No excuses shall 

be entertained for misinterpretation on the specifications after the award 
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of the contract. All work, as deemed included in the Contract by the AS, 
shall be carried out properly by the Supplier. 

3.2.2 The Supplier is required to submit samples or swatches before 
implementation of the same to eliminate the need for change order and 
site errors. Furthermore, the Supplier is required to verify with the AS all 
details, may it be for architectural, electrical and plumbing, before 
implementation of works. 

3.2.3 Correction of work before final payment: The Supplier shall promptly 
replace and re-execute all work/s determined by the AS as failing to 
conform to the Contract, without expense to the DBM. 

3.2.4 
repaired/restored by the Supplier, at no additional cost to the DBM. 

3.2.5 Correction of work after final payment: Neither the issuance of the 
certificate of acceptance nor payment nor any provision in the bidding 
documents shall relieve the Supplier of its responsibility for defects and 
damages resulting from faulty materials or poor workmanship which shall 
appear within a period of one (1) year from the date of acceptance of work 
by the DBM. The Supplier shall remedy any and all defects arising from 
faulty materials or poor workmanship and pay for any damage to other 
works resulting therefrom. 

3.2.6 
employees; and (b) any damage to the Supplier's equipment or materials.  

 
3.3 Floors and Walls 

 
3.3.1 Estimated floor area: 125 sqm. 
3.3.2 Floor finish shall be carpet tiles 600mm x 600mm (24"x 24"). Color and 

design shall be subject to approval of AS. 
3.3.3 Remove existing homogenous tiles and prepare subfloor for carpet tile 
3.3.4 Lay carpet shall start on the main door to the end of wall and side of the 

wall. 
3.3.5 Seamless spacers shall be used in between carpet tiles. 
3.3.6 Carpet tiles shall be installed using the carpet tiles adhesive method and 

no contact cement shall be used as alternate adhesive. 
3.3.7 

, refer to the design plan 
B  

3.3.8 Remove existing mirror glass.  
3.3.9 Installation of extended cove ceiling to false beam.  
3.3.10 Finish floor line shall be of the same level as the existing. 
3.3.11 Provide and install threshold between granite tiles and carpet tiles.  
3.3.12 C .  

 
3.4 Electrical Requirements 

 
3.4.1 Wires shall be stranded, of standard color coding and tagging, as indicated 

in the Philippine Electrical Code (PEC) and shall be of commercial 
quality. 

3.4.2 All materials to be used are subject to approval. Submission of Sample 
Board shall be required. 

Damages caused in the dismantling due to the Supplierís fault shall be

DBM shall not be responsible for: (a) death or injury of the Supplierís

Wall finish shall be composed of V2 Marine Plywood as backing and 2îx
2î kiln dried S4S wood special wall design
(ìAnnex î).

Installation of DBM Signage and accessories to the wall (ìAnnex î)
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3.4.3 Cove lights shall be T5 batten lights or approved equal and shall cover all 
dark spots. 

3.4.4 All conduits and raceways shall be concealed. 
3.4.5 All electrical devices such as switches, outlets, lights, and others, shall be 

of heavy duty type and shall be approved by AS. 
3.4.6 The supplier shall conduct final testing and commissioning, to the 

satisfaction of AS. 
3.4.7 The Executive Lounge shall be provided with its own protective circuit 

breaker as provided by AS. 
3.4.8 The supplier shall relocate the VRF aircon units, as needed. 
 

3.5 Painting 
 

3.5.1 Paints for ceiling shall be of semi-gloss latex. 
3.5.2 Paint for wall shall be of acrylic water based paint. 
3.5.3 Fixed wooden doors, jambs,  shall be wood varnished, and the color shall 

be the same as the existing finishes. 
3.5.4 Paint color for walls and ceiling finish shall be approved by the AS prior 

application with sample board.  
  
Annex D provides the Isometric View for this project.  
 

4.0 Scope of Work 
 
4.1 Mobilization. 
4.2 Clearing and cleaning of site. 
4.3 Removal of existing floor tiles including grouts and mortars. 
4.4 Hauling of debris. The supplier shall be responsible for the hauling outside the 

DBM compound. 
4.5 Wheeled equipment/tools shall be used for hauling to prevent damages to the 

existing floor tiles. 
4.6 Dismantling of unnecessary existing materials and equipment. 
4.7 Dismantling of existing wires and devices. 
4.8 Roughing installation and layout. 
4.9 Wiring installation. 
4.10 Installation of marine plywood backing to existing wall and KD S4S wood. 
4.11 Conversion of existing left door going to canteens as hidden door indicated on the 

plan. 
4.12 Preparation and installation of floor carpet tiles. 
4.13 Installation of electrical devices such as lights, switches, outlets, etc. 
4.14 Painting of interior finishes. 
4.15 C 
4.16 Testing and commissioning of electrical works. 
4.17 Demobilization. 

 
All works shall be done on standard engineering procedures and workmanship. 
  

  

Installation of DBM Logo. Refer to Annex
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5.0 Warranty of the Supplier 
 

One (1) Year Warranty shall commence on the day the AS issues the Certificate of 
Acceptance. 
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ANNEX B 
 

WALL DESIGN PLAN 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ƴ 2"x2î KD S4S
Wood Pre-painted

1/2" Pre-painted
Marine Plywood

Existing
CHB Wall

1/2" Pre-painted Marine
Plywood Backing

2"x2î KD S4S Wood
Pre-painted

Backing
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ANNEX C 
DBM LOGO SPECIFICATIONS 

 
a. 1000mm Ï x 50.8mm Depth 
b. Acrylic Plastic, Side Color: Black 
c. Sticker logo 
d. -painted 

 

 
 
 
 
 
 
 
 
 
 
 
 

To be mounted on a 2îx2î KD S4S Wood Pre

50.8mm

o
o

-Sticker of DBM
Logo

Acrylic Plastic
Side color: Black

lounted on 2"x2"
KD S4S Wood

Pre-painted

Side View

- Acrylic Plastic
Side color: Black

-Sticker of DBM
Logo

Front View
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ANNEX D 

ISOMETRIC VIEW1 
 

 
 
 

 
 
 
 
 
 
 
 
 
 
 

                                                 
1 Graphic is for visualization purpose; the service provider shall submit sample swatches to AS for approval prior 
to the installation.  



` 
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Section IV. General Conditions of Contract 
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1. Scope of Contract 
 
This Contract shall include all such items, although not specifically mentioned, that can 
be reasonably inferred as being required for its completion as if such items were 
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 Revised 
IRR, including the Generic Procurement Manual, and associated issuances, constitute 
the primary source for the terms and conditions of the Contract, and thus, applicable in 
contract implementation.  Herein clauses shall serve as the secondary source for the 
terms and conditions of the Contract.  
 
This is without prejudice to Sections 74.1 and 74.2 of the 2016 Revised IRR of RA   
No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all 
procurement activities, the advertisement, posting, or invitation of which were issued 
after the effectivity of the said amendment.   
 
Additional requirements for the completion of this Contract shall be provided in the 
Special Conditions of Contract (SCC).   

 
2. Advance Payment and Terms of Payment 

 
2.1. Advance payme

2016 Revised IRR of RA No. 9184. 
 

2.2. The Procuring Entity is allowed to determine the terms of payment on the partial 
or staggered delivery of the Goods procured, provided such partial payment 
shall correspond to the value of the goods delivered and accepted in accordance 
with prevailing accounting and auditing rules and regulations.  The terms of 
payment are indicated in the SCC. 

 
3. Performance Security 
 

Within ten (10) calendar days from receipt of the Notice of Award by the Bidder from 
the Procuring Entity but in no case later than prior to the signing of the Contract by both 
parties, the successful Bidder shall furnish the performance security in any of the forms 
prescribed in Section 39 of the 2016 Revised IRR of RA No. 9184.  
 

4. Inspection and Tests 
 

The Procuring Entity or its representative shall have the right to inspect and/or to test 
the Goods to confirm their conformity to the Project specifications at no extra cost to 
the Procuring Entity in accordance with the Generic Procurement Manual.  In addition 
to tests in the SCC, Section IV (Technical Specifications) shall specify what 
inspections and/or tests the Procuring Entity requires, and where they are to be 
conducted.  The Procuring Entity shall notify the Supplier in writing, in a timely 
manner, of the identity of any representatives retained for these purposes. 
 
All reasonable facilities and assistance for the inspection and testing of Goods, 
including access to drawings and production data, shall be provided by the Supplier to 
the authorized inspectors at no charge to the Procuring Entity.  

 

nt of the contract amount is provided under Annex ìDî of the
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5. Warranty 
 

5.1 In order to assure that manufacturing defects shall be corrected by the Supplier, 
a warranty shall be required from the Supplier as provided under Section 62.1 
of the 2016 Revised IRR of RA No. 9184.  
 

5.2 The Procuring Entity shall promptly notify the Supplier in writing of any claims 
arising under this warranty.  Upon receipt of such notice, the Supplier shall, 
repair or replace the defective Goods or parts thereof without cost to the 
Procuring Entity, pursuant to the Generic Procurement Manual. 

 
6. Liability of the Supplier 
 

Republic of the Philippines.  
 

If the Supplier is a joint venture, all partners to the joint venture shall be jointly and 
severally liable to the Procuring Entity.

The Supplierís liability under this Contract shall be as provided by the laws of the
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
GCC 
Clause 

 

1 Delivery and Documents  
 

 
and other trade terms used to describe the obligations of the parties shall have 
the meanings assigned to them by the current edition of INCOTERMS 
published by the International Chamber of Commerce, Paris.  The Delivery 
terms of this Contract shall be as follows: 
 

 
 

 erms applicable to this Contract are to be delivered in Manila.  
Risk and title will pass from the Supplier to the Procuring Entity upon receipt 

 
 

 Delivery of the Goods shall be made by the Supplier in accordance with the 
terms specified in Section VI (Schedule of Requirements).   

 
Site is the Director of the Administrative Service. 

 Incidental Services  
 

 The Supplier is required to provide all of the following services, including 
additional services, if any, specified in Section VI. Schedule of Requirements: 

  

 a. performance or supervision of on-site assembly and/or start-up of 
the supplied Goods; 

 b. furnishing of tools required for assembly and/or maintenance of the 
supplied Goods; 

 c. furnishing of a detailed operations and maintenance manual for each 
appropriate unit of the supplied Goods; and 

 d. performance or supervision or maintenance and/or repair of the 
supplied Goods, for a period of time agreed by the parties, provided 
that this service shall not relieve the Supplier of any warranty 
obligations under this Contract. 

For purposes of the Contract, ìEXW,î ìFOB,î ìFCA,î ìCIF,î ìCIP,î ìDDPî

ìThe delivery terms applicable to the Contract are DDP delivered Manila. In
accordance with INCOTERMS.î

ìThe delivery t

and final acceptance of the Goods at their final destination.î

For purposes of this Clause the Procuring Entityís Representative at the Project
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 The Contract price for the Goods shall include the prices charged by the 
Supplier for incidental services and shall not exceed the prevailing rates charged 
to other parties by the Supplier for similar services. 

  

 Packaging  
 
The Supplier shall provide such packaging of the Goods as is required to prevent 
their damage or deterioration during transit to their final destination, as 
indicated in this Contract.  The packaging shall be sufficient to withstand, 
without limitation, rough handling during transit and exposure to extreme 
temperatures, salt and precipitation during transit, and open storage.  Packaging 
case size and weights shall take into consideration, where appropriate, the 

facilities at all points in transit. 
 
The packaging, marking, and documentation within and outside the packages 
shall comply strictly with such special requirements as shall be expressly 
provided for in the Contract, including additional requirements, if any, specified 
below, and in any subsequent instructions ordered by the Procuring Entity. 
 
The outer packaging must be clearly marked on at least four (4) sides as follows: 
 
Name of the Procuring Entity 
Name of the Supplier 
Contract Description 
Final Destination 
Gross weight 
Any special lifting instructions 
Any special handling instructions 
Any relevant HAZCHEM classifications 
 

 A packaging list identifying the contents and quantities of the package is to be 
placed on an accessible point of the outer packaging if practical. If not practical 
the packaging list is to be placed inside the outer packaging but outside the 
secondary packaging. 
 

 Transportation  
 

 Where the Supplier is required under Contract to deliver the Goods CIF, CIP, 
or DDP, transport of the Goods to the port of destination or such other named 
place of destination in the Philippines, as shall be specified in this Contract, 
shall be arranged and paid for by the Supplier, and the cost thereof shall be 
included in the Contract Price. 
 

remoteness of the Goodsí final destination and the absence of heavy handling



 

28 
 

 Where the Supplier is required under this Contract to transport the Goods to a 
specified place of destination within the Philippines, defined as the Project Site, 
transport to such place of destination in the Philippines, including insurance and 
storage, as shall be specified in this Contract, shall be arranged by the Supplier, 
and related costs shall be included in the contract price. 
 

  
Where the Supplier is required under Contract to deliver the Goods CIF, CIP or 
DDP, Goods are to be transported on carriers of Philippine registry.  In the event 
that no carrier of Philippine registry is available, Goods may be shipped by a 
carrier which is not of Philippine registry provided that the Supplier obtains and 
presents to the Procuring Entity certification to this effect from the nearest 
Philippine consulate to the port of dispatch.  In the event that carriers of 
Philippine registry are available but their schedule delays the Supplier in its 
performance of this Contract the period from when the Goods were first ready 
for shipment and the actual date of shipment the period of delay will be 
considered force majeure. 

  
The Procuring Entity accepts no liability for the damage of Goods during transit 
other than those prescribed by INCOTERMS for DDP deliveries.  In the case 
of Goods supplied from within the Philippines or supplied by domestic 
Suppliers risk and title will not be deemed to have passed to the Procuring Entity 
until their receipt and final acceptance at the final destination. 
  

 Intellectual Property Rights 
 

 The Supplier shall indemnify the Procuring Entity against all third-party claims 
of infringement of patent, trademark, or industrial design rights arising from use 
of the Goods or any part thereof. 

2.2 One-time payment shall be made, upon issuance of a Certificate of Acceptance 
by the Administrative Service, in accordance with budgeting, accounting, and 
auditing laws, rules, and regulations.   

In order to proceed with the payment process, the bidder must submit the 
following documents in case they were not submitted during the deadline for 
the submission of bidding documents/post-qualification stage/contract signing 
stage, as applicable: 

a. Notarized Omnibus Sworn Statement in lieu of the submitted 
unnotarized Omnibus Sworn Statement; and 

b. Notarized Performance Securing Declaration (PSD) or any form of 
Performance Security, as stated in Section 39 of the 2016 Revised IRR 
of RA No. 9184, in lieu of the unnotarized PSD. 
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3 In accordance with item 6.4 of GPPB Resolution No. 09-2020, a Performance 
Securing Declaration (PSD) shall be accepted in lieu of a performance security 

contract, subject to the following: 

a.  Similar to the PSD used in Framework Agreement, such declaration shall 
state, among others, that the winning bidder shall be blacklisted from 
being qualified to participate in any government procurement activity for 
one (1) year, in case of first offense or two (2) years, if with prior similar 
offense, in the event it violates any of the conditions stated in the contract; 

b. An unnotarized PSD may be accepted, subject to submission of a notarized 
PSD before payment, unless the same is replaced with a performance 
security in the prescribed form, as stated below; and 

c.  The end-user may require the winning bidder to replace the submitted PSD 
with a performance security in any of the prescribed forms under Section 
39.2 of the 2016 Revised IRR of RA No. 9184 upon lifting of the State of 
the Calamity, or community quarantine or similar restriction, as the case 
may be. 

4 The inspection and approval as to the acceptability of the Goods vis-¨-vis its 
compliance with the technical specifications will be done with prior written 
notice to the authorized representative of the Supplier. The inspection will push 

latter was duly notified. In which case, the result of the inspection conducted by 
the Procuring Entity shall be final and binding upon the Supplier. 

to guarantee the winning bidderís faithful performance of obligations under the

through as scheduled even in the absence of  the Supplierís representative, if  the



31C3 CONSTRUCTION
No. 1088 Romulo Highway, Brgy. Tibag, Tarlac City

Republic of the Philippines
Department of Budget and Management

PROCUREMENT SERVICE

CERTIFICATE OF PHILGEPS REGISTRATION
(Platinum Membership)

THIS IS TO CERTIFY THiT

JQG CONSTRUCTION
1088 Romulo Highway ,

Tarlac City , Tarlac , Region m , Philippines

is registered in the Philippine Government Electronic Procurement System (PhilGEPS) on 19-Jan-2006
pursuant to Section 8.5.2 of the Revised Implementing Rules and Regulations of Republic Act No. 9184,
otherwise known as the Government Procurement Reform Act.

This further certifies that JQG CONSTRUCTION has submitted the required eligibility documents m the
PhilGEPS Supplier Registry as listed m Annex A, which document is attached hereto and made an integral part
hereof.

For the purpose of updating this Certificate, all Class "A " eligibility documents covered by Section 8.5.2 of the
Revised Implementing Rules and Regulations of Republic Act No. 9184 supporting the veracity, authenticity and
validity of this Certificate shall remain current and updated. The failure by the prospective Bidder to update this
Certificate with the am ent and updated Class "A " eligibility documents shall result in the automatic suspension
of its validity until such time that all of the expired Class ìA " eligibility documents has been updated.
By submitting this Certificate, the Bidder certifies:

1. the authenticity, genuineness, validity, and completeness of the copy of the original eligibility documents
submitted;

2. the veracity of the statements and information contained therein;

3. that the Certificate is not a guaranty that the named registrant will be declared eligible without first
being determined to be such for that particular bidding, nor is it an evidence that the Bidder has passed
the post-quahficanon stage; and

4. that any finding of concealment, falsification, or misrepresentation of any of the eligibility documents
submitted, or the contents thereofshall be a groundfor disqualification from further participation in the
bidding process, without prejudice to the imposition of appropriate administrative, civil and criminal
penalty m accordance with the laws.

This Certificate is valid until 23-Aug-2024

Issued this 1 1th day of July 2023.
This is a system generated certificate. No signature is required.

Documentary Stamp Tax Paid Php 30 00
Certificate Reference No: 2006019206216138540 Page 1 of 3
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QG CONSTRUCTION
No. 1088 Romulo Highway, Brgy. Tibag, Tarlac City

REMINDERS 1

� The PhilGEPS office shall not determine the eligibility of merchants. The Phi IGETS office 's evaluation
of the eligibility requirements shall be for the sole pinpose of determining the approval or disapproval
of the merchant 's application for registration.

� A merchantís registration and membership in the GOP OMR is neither conn act-specific nor
understood to be tantamount to a finding of eligibilityí. Neither shall the merchant's successful
registration tn the GOP-OMR be relied upon to claim eligibility for the purpose of participation m any
public bidding.

� The determination of the eligibility of merchants, whether registered with the GOP-OMR or nor, shall
remain with the Bids and Awards Committee IBAC). The BAC's determination of validity of rhe
eligibility requirements shall be conclusive to enable the merchant to participate in the public bidding
process.

Certificate Reference No: 2006019206216138540

Page 2 of 3
'Refer to Section 4 of die Guidehues for the Use of the Government of the Philippines - Official Merchant's Registry
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IG  CONSTRUCTION
No. 1088 Romulo Highway, Brgy. Tibag, Tarlac City

Annex A

List of Eligibility Documents
of

JQG CONSTRUCTION
1088 Romolo Highway ,

Tarlac City , Tarlac , Region HI , Philippines

DTI Certificate

DTI Certificate Number : 2858669

Issued By / Signatory' : Ramon M. Lopez

Registration Date : 22-Apr-2021

Expiration Date 12-May-2026

Mayors Permit

Expiration Date 31 -Dec-2023

Permit Number 5163

Place of Issue : Tarlac City
Esued By / Signatory : Loima V. Ledesma

Issuance Date : 18-Jan-2022

Tax Clearance

Expiration Date : 12-Aug-2023

TCC Number : 04-17A-08-12-R1585-2022-M
Issued By / Signatory' : Josephine B. Paragas

Issuance date : 12-Aug-2022

Audited Financial Statement

Date of Filing : 14-Apr-2023

Current Asset : 52,139,515.00

Total Asset : 72,983,513.00
Current Liabilities : 48,354.00

Total Liabilities 37,447,985.00

Name of Auditor : Jessinor J Arenque

BIR RDO Code : 17A

PCAB License

Expiration Date : 29-Apr-202 7

Issued By / Signatory Erm G Baggao

Issuance Date 04- Jul-2023

License Number : 10530
License First Issue Date : 29-Apr-1988

Principal Classification : General Engineering

Category : A

Certificate Reference No: 2006019206216138540



Q7)JQG CONSTRUCTION
No. 1088 Romulo Highway, Brgy. Tibag, Tarlac City

Statement of  all Ongoing Government  and Private Contracts
Including Contracts Awarded but  not  yet Started

Business Name: JQG Construction
Business Address: 1088 Romulo Highway, Brgy. Tibag, Tarlac City

Name of
Client/Contact

Person/Contact
Number/Contact
Email Address

Date of the
Contract

Title of the
Contract /

Name of the
Project

Kinds of
Goods

Total Amount
of Contract

Value of
Outstanding

Contract

Date of
Delivery

Government

Department of
Budget and
Management /
Secretary Amenah
F. Pangandaman /
(02)8735-1683/
osec@dbm.gov. ph

11/23/2022

Repainting of
Exterior Walls
of Buildings I'-
ll, III, and The
MultiPurpose
Gym

Repainting
Php
9.208,911.28

Php
2.302,227.82 05/23/2023

Private

NONE

Submitted by : Enbr. Jose Q. de Guzman, Jr.
Designation : General Manager g . fl
Date : July 12, 2023

Instructions:

i. State ALL ongoing contracts including those awarded but not yet started (government
[including the DBM] and private contracts which may be similar or not  similar  to the
project being bidded) up to July 24, 2023.

ii. If there is no ongoing contract including those awarded but not yet started as of the
aforementioned period, state none or eguivalent term.

iii. The total amount of the ongoing and awarded but not yet started contracts should be
consistent with those used in the Net Financial Contracting Capacity (NFCC).

iv. Please note that item 6.4 of the Government Procurement Policy Board (GPPB)
Circular No. 04-2020 dated September 16, 2020 states that, "[t]he PEs shall check
compliance of  the submitted forms with the mandatory provisions stated above.
Non-submission of the Required Forms or non-inclusion of the mandatory
provisions in any of  the Required Forms shall be a ground for disqualification.î

12 | P a g e



31C3 CONSTRUCTION
No. 1088 Romulo Highway, Brgy. Tibag, Tarlac City

Moreover, GPPB Non-Policy Matter Opinion No. 041-2014 dated October 9, 2014
partially states that ìeven contracts that include non-disclosure agreements o r
confidentiality clauses are required to be disclosed. It is likewise good to clarify
that the requirement refers to a ìstatementî to be made by the bidder relative to all its
ongoing and private contracts, and not the actual submission of the physical contracts.î
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