REPUBLIC OF THE PHILIPPINES DEPARTMENT OF BUDGET AND MANAGEMENT

GENERAL SOLANO STREET, SAN MIGUEL, MANILA

0 9 MAY 2025

PURCHASE ORDER NO. 2025-023

Date:

Supplier: Address:

MOSTACO MARKETING

68A Lalaine Bennet St., BF Resort Village

Brgy. Talon Dos, Las Piñas City, Metro Manila

915-524-116-000

TIN: Gentlemen:

Please deliver the article(s) product(s)/supplies/materials listed below priced in accordance with your Price Quotation, subject to the Terms and

Conditions enumerated at the back hereof.

Place of Delivery:

Department of Budget and Management (DBM) Central Office - General

Solano St., San Miguel Manila

Delivery Term:

Payment Term: Payment shall be made through Landbank's LDDAP- ADA / Bank Transfer facility within Sixty (60) days after submission of Billing and User Inspection and Acceptance of the Product. Bank Transfer fee shall be charged against creditor's account.

Mode of Procurement: Alternative Method of Procurement - Shopping - Section 52.1 (b)

Stock No.	Unit	Item and Description / Specification	Total Quantity	Unit Cost	Amount
		Supply and Delivery of Various Office Supplies Not Available at the Procurement Service			
	pcs	Ballpen, Black	1,000	₱3.38	₱3,380.00
	pcs	Ballpen, Blue	1,000	₱3.38	₱3,380.0
	pcs	Ballpen, Red	100	₱3.38	₱338.0
	pcs	Ruler, Plastic, 450mm (18"), width: 38mm min.	200	₱34.00	₱6,800.0
		- Nothing Follows -			
				-	

Thirteen Thousand Eight Hundred Ninety-Eight Pesos Only

P13,898.00

"In case of failure to make the full delivery within the time specifical above, a penalty of one-tenth (1/10) of one percent (1%) of the cost of the delayed goods for every day of delay shall be imposed." RAMON VICENTE B. ASUNCION Conforme:

Signature over Printed Name of Supplier

5-13-2025 Date

Assistant Secretary, Internal Management Group and Concurrent Director IV, Administrative Service **Authorized Official**

Funds Availability Certi

Chief Accountant nance Service OS No: Amount: Date:

Distribution of Copies:

/ / Original copy for the Supplier's Conforme

// Agency's Central Supply and Property Section/EUR for IAR and Payment Processing

/ COA Auditor

/ AS-PMD Copy for file

TERMSANDCONDITIONS (PURCHASEORDER)

- 1. ALL PRICES QUOTED HEREIN ARE VALID, BINDING AND EFFECTIVE AT LEAST WITHIN THIRTY (30) CALENDAR DAYS FROM DATE OF QUOTATION
- 2. AWARDEE shall be responsible for the source(s) of his supplies/materials/equipment and shall make deliveries in accordance with schedule, quality and specifications of the award and purchase order (PO). Failure by the AWARDEE to comply with the same shall be ground for cancellation of the award and purchase order issued to that AWARDEE and for reawarding the item(s) to the Next Lowest Responsive Proposal, as determined by the DBM Bids and Awards Committee and approved by the Secretary of Budget and Management or his duly authorized representative
- 3. The Goods shall only be delivered by the Supplier at the Property Section, General Services Division of the Procuring entity's Administrative Service located at Ground Floor, DBM Bldg. III, Gen. Solano St., San Miguel, Manila, not later than 10.00 am up to 3.00 pm on the date of delivery as indicated in PO.


Moreover, the delivery schedule as indicated in the PO may be modified at the option of the Procuring Entity, with prior due notice, written or verbal, to the Supplier.

- 4. Subject to the provisions of the preceding paragraph, where AWARDEE has accepted a purchase order but failed to deliver the required product(s) within the time called for in the same order, he shall be extended a maximum period of fifteen (15) calendar days to make good his delivery. Thereafter if AWARDEE has not completed delivery within the extended period, the subject purchase order shall be cancelled and the award for the undelivered balance withdrawn from that AWARDEE, without prejudice to the imposition of liquidated damages. The DBM shall then purchase the required item(s) from such other source(s) as it may determine, with the difference in price to be charged against the DEFAULTING AWARDEE to shoulder the price difference shall be ground for his disqualification from future bids of the same or all items, without prejudice to the imposition of other sanctions as prescribed under R.A. 9184 and its IRR.
- 5. The Goods delivered are accepted by the Procuring Entity as to quantity only. However, inspection as to the Goods' compliance with the technical specifications, and its order and condition, will be done in the presence of the representatives of both Supplier and Procuring Entity within three (3) working days from the date of delivery upon prior due notice, written or verbal, to the authorize representative of the Supplier. The inspection will push through as scheduled even in the absence of the Supplier's representative, if the latter was duly notified. In which case, the results of the inspection conducted by the Procuring Entity shall be final and binding upon the Supplier.
- 6. Rejected deliveries shall be construed as non-delivery of product(s) //item(s) so ordered and shall be, if applicable, subject to liquidated damages and to the terms and conditions prescribed under item 4 hereof.
- 7 Supplier shall guarantee the delivenes to be free from defects. Any defective item(s) product(s) that may be discovered by the DBM within seven (7) working days after acceptance of the same shall be replaced by the supplier within seven (7) working days or until stocks are available upon receipt of a written notice. Beyond the said time frame, defective units will be picked up by the supplier for assessment.
- 8. A penalty of one-tenth of one percent (0.001) of the cost of the unperformed portion for everyday of delay.

The maximum deduction shall be ten percent (10%) of the amount of contract. Once the cumulative amount of liquidated damages reaches ten percent (10%) of the amount of the contract, the procuring entity may rescand the contract, without prejudice to other courses of action and remedies open to it. The Procuring Entity may also rescand the contract and impose 10% of the amount of the contract as liquidated damages, upon non-performance by the Supplier of any of its obligations under the contract

The imposition of liquidated damages in all instances shall be automatic, except upon prior request for extension and approval thereof by the Procuring Entity before the scheduled delivery date. Any request for extension not acted upon before delivery date shall be considered denied.

- 9. All duties, excise and other taxes and revenue charges, if any, shall be for the supplier's account.
- 10 The technical specifications, bid proposal and other documents required from the AWARDEE shall form part of this Purchase Order
- 11. The Head of the Agency reserves the right to reject any and all Bids, declare a failure of bidding, or not award the contract as prescribed under Section 41 of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act of 2003.
- 12. The period for the performance of the obligations under this Contract shall not go beyond the validity of the appropriation for this Project
- 13. In compliance with Section 4.3 of Appendix 33 of the 2016 Revised IRR of RA No. 9184 and consistent with Administrative Order No. 34, s. 2020, the DBM shall publish in its official website and social media platform the following post-award information:
 - a.) Project name
 - b.) Approved budget for the contract,
 - c.) Contract period;
 - Name of the winning bidder and its official business address;
 - e.) Amount of contract awarded;
 - f.) Date of award and acceptance, and
 - g.) Implementing office/unit/division/bureau of the concerned agency or instrumentality.



REPUBLIC OF THE PHILIPPINES) CITYOFMANILA)S.S.

67			
BEFORE ME, a Notary Public for and in the City of Manila, Philippin		2025, personally appeared	known to n
to be the same person who accepted the foregoing Terms and Conditional of the entity that he represents.	ons of a Purchase Order and who ac	knowledged to me that the same is his free and	voluntary act and deed
and of the entry lim he represents.			
This Instrument refers to a	consisting of	() pages including this page and its An	mexes, signed by the
parties and their material witnesses			
WITNESS MY HAND AND SEAL this day of	, 2025		
Ooc No;			
Page No			
Book No			
Series of 2025			



REPUBLIC OF THE PHILIPPINES DEPARTMENT OF BUDGET AND MANAGEMENT

GENERAL SOLANO STREET, SAN MIGUEL, MANILA

NOTICE TO PROCEED

0 9 MAY 2025

MS. JOJIE REPIA VELINA

Mostaco Marketing 68A Lalaine Bennet St., BF Resort Village Brgy. Talon Dos, Las Piñas City, Metro Manila

Dear Ms. Velina,

Per attached Purchase Order No. 2025-023, we hereby notify you that your office may proceed with the delivery of the project, "Supply and Delivery of Various Office Supplies Not Available at acceptance of this Notice.

In this regard, your Office shall coordinate with our Administrative Service – General Services Division to ensure compliance with the item specification and the terms stated at the back of the Purchase Order.

Very truly yours,

RAMON VICENTE B. ASUNCION

Assistant Secretary, IM and Concurrent' Director IV, Administrative Service

Conforme

Authorized Representative Mostaco Marketing

Date: 05-13-2025



REPUBLIC OF THE PHILIPPINES **DEPARTMENT OF BUDGET AND MANAGEMENT**

GENERAL SOLANO STREET, SAN MIGUEL, MANILA

NOTICE OF AWARD

0 6 MAY 2025

MS. JOJIE REPIA VELINA

Mostaco Marketing 68A Lalaine Bennet St., BF Resort Village Brgy. Talon Dos, Las Piñas City, Metro Manila

Dear Ms. Velina,

We are pleased to inform you that the Project, "Supply and Delivery of Various Office Supplies Not Available at the Procurement Service" is hereby awarded to your company in the amount of Thirteen Thousand Eight Hundred Ninety-Eight Pesos Only (Php13,898.00).

Based on the evaluation of your submitted documents, the Administrative Service finds your submission as the lowest calculated and responsive quotation for the said project.

Thank you and God Bless.

Very truly yours,		
RAMON VICENTE B. ASUNCION		
Assistant Secretary, IM and Concurrent		
Director IV, Administrative Service		
	ľ	
Conforme		
OOLL I I PINILION		
Authorized Representative		
Mostaco Marketing Date: 0 6 MAY 2025		