REPUBLIC OF THE PHILIPPINES

DEPARTMENT OF BUDGET AND MANAGEMENT
GENERAL SOLANO ST., SAN MIGUEL, MANILA

SUPPLEMENTAI /BID BULLETIN (SBB) NO. 1
This SBB No. 1 dated August 28, 2019 for the Project, “Consultancy Services for the

Environmental Compliance of the Department,” is issued to clarify, modify or amend items
in the Bidding Documents. Accordingly, this shall form an integral part of said Documents.

PARTICULARS ; AMENDMENTS/CLARIFICATIONS

Section I. Request for Expression of Section I. Request for Expression of
Interest Interest
XXX XXX xxx XXX XXX XXX

4. Eligibility documents of interested 4. Eligibility documents of interested

consultants must be duly received by the consultants must be duly received by the
BAC Secretariat on or before August 30, BAC Secretariat on or before August30
2019, 1:30 p.m., at the BAC Conference September 6, 2019, 1:30 p.m., at the
Room, Ground Floor, DBM Building 1], BAC Conference Room, Ground Floor,

General Solano St., San Miguel, Manila DBM Building III, General Solano St.,
f San Miguel, Manila.

XXX XXX XXX XXX XXX XXX
Section I11. Bid Data Sheet | Section II1. Bid Data Sheet
XXX XXX XXX XXX XXX XXX

2.1(a)(ii) The List of all Ongoing Government | 2.1(a)@) The List of all Ongoing

and Private Contracts Including Government and Private
Contracts Awarded but not yet Contracts Including Contracts
Started shall include all such Awarded but not yet Started shall
contracts prior to August 30, 2019. include all such contracts prior to

August30 September 6, 2019.

XXX XXX XXX XXX XXX XXX

8.1 The date and time of opdn.ing of 8.1 The date and time of opening of

eligibility documents is August 30, eligibility documents is August—30
2019, 1:30 p.m. September 6, 2019, 1:30 p.m.
XXX XXX XXX XXX XXX XXX

Attached are the Revised Statement of all
Government and  Private  Contracts
Completed which are Similar in Nature and

b

—_—




Annex A. Terms of Reference
‘4. Payment Details
XXX XXX XXX

4.2 Payment for services rendered
shall be made based on progress
billing and in accordance with the
following schedule:

e Fifteen percent (15%) of the
total remuneration cost to
cover cost of mobilization -
within seven (7) calendar days
after the receipt of the Notice
to Proceed, and upon posting
of an irrevocable standby
letter of credit of equivalent
value from a commercial
bank, a bank guarantee or a
surety bond callable on
demand, issued by a duly
licensed surety or insurance
company and confirmed by
the Head of the Procuring
Entity or its authorized
representative.

¢ Forty percent (40%) of the total

remuneration cost - upon
submission of the following
permits from the DENR:

1. Environmental Compliance

Certificate

Permit to Operate

3. Hazardous Waste Generator
ID

N

the List of all Ongoing Government and
Private Contracts Including Contracts
Awarded but not yet Started.

XXX XXX XXX
Annex A. Terms of Reference
4. Payment Details

XXX XXX XXX

4.2 Payment for services rendered
shall be made based on progress
billing and in accordance with
the following schedule:

o Forty -percent—(40%} Forty-
five percent (45%) of the total
remuneration cost - upon
submission of the following
permits from the DENR:

1. Environmental Compliance
Certificate

2. Permit to Operate

3. Hazardous
Generator ID

Waste

o




e Twenty five percent (2?5%) of
" the total remuneration cost -
upon issuance and submission of
LLDA Discharge Permit and
Clearance; and

e Twenty percent (20%) of the
total remuneration cost - upon
the issuance of the Pollution
Control Accreditation and
submission of Manual/Procedures
for Environmental  Impact
Mitigation. '

XXX XXX XXX

e Twenty five percent—(25%)}

Thirty percent (30%) of the
total remuneration cost - upon
issuance and submission of
LLDA Discharge Permit and
Clearance; and '

o Twenty —percent—(20%)

XXX

Twenty-five percent (25%) of
the total remuneration cost -
upon the issuance of the
Pollution Control Accreditation

and submission of
Manual/Procedures for
Environmental Impact
Mitigation.

XXX XXX

Attached is the Revised Terms of Reference
(Annex A)

Other matters:

> For authentication purposes, all pages of the bid should be initialed by the authorized

signatory.

> The “No Contact Rule” shall be strictly observed. Bidders are not allowed to call or ’
talk to any member of the Bids and Awards Committee, Technical Working Group or
Secretariat effective September 6, 2019 right after the opening of bids.

> For guidance and information of all concerned.

.MAGTALAS
Di#rector IV
Vice Chairperson, DBM-BAC




"TERMS OF REFERENCE

Project Title

(Revised)

Annex A

Consultancy Services for the Environmental Compliance of the Department.

2. Project Background/Rationale

The DBM Central Office is composed of five (5) buildings, details as follows:

PARTICULARS NO. OF STOREY FLOOR AREA
Building 1 two storey 32m x 40m
Building 2 four storey 40m x 70m
Building 3 two storey 32m x 45m
Multi-Purpose Building one storey 20m x 35m
Arcache Building four storey with roof deck | 27.67m x 31m

Given the large building floor area which houses almost 800 individuals, the
Department contributes to the worsening pollution in the Philippines (water, air, and
land) due to the following facilities:

PARTICULARS QUANTITY
Generator Sets Five (5)
Septic Tanks Four (4)
Toilets One Hundred Nine (109)
Light bulbs More than five thousand (5000)
Motor vehicles Fifty seven (57)

Moreover, Laguna Lake Development Authority (LLDA) issued a Notice of
Violation to the Department pursuant to Section 4, paragraph (d) of Republic Act No.
4850 and Executive Order No. 927 which requires that all development projects
within the Laguna de Bay region to secure the necessary clearances/permits from the
LLDA prior to implementation.

As a prerequisite to the LLDA clearances/permits, the Department is also required to
secure an Environment Compliance Certificate (ECC) from the Department of
Environment and Natural Resources.

Inasmuch as the aforementioned processing of clearances and permits requires
technical expertise on environmental impacts and mitigations, the Administrative
Service opted to hire a consultant.



Scope of Work

2.1 Deliverables

2.1.1 Permits to be secured from the Environmental Management Bureau
(EMB-NCR):

a. Environmental Compliance Certificate (ECC)

1.
2.
3.

Conduct an ocular inspection of the site

Gather primary and secondary data

Identify and assess environmental impacts that would be
generated by the project

Formulate environmental management plan (EMP) and
environmental monitoring plan (EMoP)

. Prepare Environmental Impact Assessment (EIA) Report.

Annex 1-C of the DENR Memorandum Circular No. 2010-

14 is the Annotated outline for EIA Reports for Single

Project Expansion/Modification

Prepare  Environmental Performance Report and

Management Plan (EPRMP)

Apply for ECC at the EMB-NCR and assist them in the site

inspection to be conducted. Other important documents that

will be needed in the application are, as follows:

% Certification/Permits issued by the LGU (Barangay
Clearance / Barangay Resolution / Certification)

% Lease Contract or TCT certified by LRA

% Site Development Plan, Building Layout, Floor Plan

+ Site Photos

% Zoning Certificate

b. Permit to Operate

SRR

Conduct an ocular inspection of the facility

Identify and assess possible source/s of air pollution

Fill-up application form

Prepare Engineer’s Report

Prepare plans and elevation drawings signed and sealed by
a Professional Mechanical Engineer (PME) or Chemical
Engineer (ChE)

Apply for the permit at the EMB-NCR and assist them in
the facility inspection to be Conducted



c. Hazardous Waste Generator ID

—

(98]

Fill-up application form

Identify hazardous waste generated and prepare hazardous
waste management report ‘
Submit to EMB-NCR (In-person and Online)

Facilitate approval and issuance of Hazardous Waste
Generator 1.D.

d. Pollution Control Officer Accreditation

1

2.
3.
4.

Fill-up application form

Prepare documents relative to the application

Submit to EMB-NCR

Facilitate approval and issuance of PCO Accreditation
Certificate

2.1.2 Permits and clearances from the Laguna Lake Development Authority

(LLDA)

a. LLDA Cl‘éarance

1.
2.
3.

Nk

Prepare duly filled-up application form

Prepare pertinent documents

Prepare site development plan, vicinity map and
drainage/sewer layout plan signed and sealed by a Sanitary
Engineer.

Submit and follow-up works to LLDA

Assist in the LLDA on-site inspection

Facilitate issuance of LLDA Clearance

Annex D of the LLDA Board Resolution No. 408, Series of

2011 contains the LLDA Clearance and LC Expansion

Process.

b. Wastewater Discharge Permit

1.

2.
3.

4.
5.
6.

Prepare duly filled-up application form (Discharge Permit
Application and Evaluation forms)

Prepare Engineer’s Report

Prepare plans and drawings of STP components, (signed
and sealed by a Sanitary Engineer or Chemical Engineer) as
needed

Submit and follow-up works to LLDA

Assist in the LLDA on-site inspection (when required)
Facilitate issuance of Wastewater Discharge Permit

c. Pollution Control Officer Accreditation (in reference to the
LLDA Board Resolution No. 455, Series of 2014)

1.
2.
3.

Fill-up application form
Prepare other documents relative to the application
Submit to LLDA



i
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4. Facilitate approval and issuance of PCO Accreditation

Certificate

2.1.3 Environmental Performance and Management Plan (EPRMP)

2.1.4 Completed EIA Reports
Executive Summary

a.

b.

Project Description

Project Location and Area

Project Rationale

Project Alternatives

Project Components

Process/Technology Options

Project Size

Development plan, Description of Project Phases and
corresponding timeframes

Manpower

Indicative Project Investment Cost

Analysis of Key Environmental Impacts

Land

% Land use and Classification
% Geology/Geomorphology
% Pedology

% Terrestrial Biology

Water

% Hydrology/Hydrogeology

*¢ Oceanography

% Water Quality

% Freshwater or marine Ecology

Air
% Meteorology/Climatology
% Air Quality & noise

People

% Environmental Ecological Risk Assessment

% Impacts Management Plan (IMP)

% Social Development Plan and IEC Implementation
% Environmental Compliance Monitoring

% Emergency response policy and generic guidelines



2.1.5

2.1.6

2.1.7

2.1.8

2.1.9

2.1.10

2.1.11

|

% Abandonment/Decommissioning/Rehabilitation policies
and generic guidelines
% Institutional plan for EMP implementation
|
Certification/Permits issued by the LGU (Barangay Clearance /

Barangay Resolution / Certification) |
|

|
Lease Contract and TCT certified by LRA

Site Development Plan, Building Layout, Floor Plan
Site Photos
Zoning Certificate

To train one (1) DBM Central Office Employee as accredited Pollution
Control Officer.

To prepare mariual/procedures on environment impact mitigations
tailored fit to the DBM Central Office such as, but not limited to:

Manual/procedures on waste water disposal;
Manual/procedures on waste disposal of hazardous materials;

Manual/procedures to mitigate land pollution; and
Manual/procedures on operation of pollution contributing
equipment such as diesel generator sets, etc.

aoe o

2.2 Qualifications of the Consulting Firm

2.2.1

2.2.2

The Consultant shall be a firm with experience of at least 10 years in
the environmental assessment and mitigation; and

The firm has undertaken similar projects such as the LLDA
Compliance Certificate and Environmental Compliance Certificate.



2.3 Key Personnel

KEY STAFF

NO. OF
PERSONNEL

QUALIFICATIONS

Senior Environmental
Planner

Licensed Environmental Planner
and duly accredited by the
DENR-EMB

At least five (5) years of
experience as an Environmental
Planner and has prepared at least
three (3) Environmental Impact
Statement (EIS)

Environmental Planner

Licensed Environmental Planner
and duly accredited by the
DENR-EMB

At least one (1) year of
experience as an Environmental
Planner

Safety Officer

At least one (1) year of
experience and Certification on

" Basic Occupational and Safety

At least forty (40) hours training
from Department of Labor and
Employment (DOLE)

3. Payment Details

3.1  For services rendered, the firm shall be paid an amount not to exceed the
Contract Price. This amount is inclusive of the tax obligations that may be
imposed on the firm, and the provision for travel expenses, subject to actual

travels at allowable government rates as discussed in Item 4.2.2.

3.2  Payment for services rendered shall be made based on progress billing and in

accordance with the following schedule:

e Forty-five percent (45%) of the total remuneration cost - upon

submission of the following permits from the DENR:

1.

Environmental Compliance Certificate
2. Permit to Operate

3. Hazardous Waste Generator 1D




¢ Thirty percent (30%) of the total remuneration cost - upon issuance

and submission of LLDA Discharge Permit and Clearance; and

. Twenty-ﬁve percent (25%) of the total remuneration cost - upon the
issuance of the Pollution Control Accreditation and submission of
Manual/Procedures for Environmental Impact Mitigation.

4. Tentative Project Timelines

Project Deliverable

November 15,

2019

December 1,

2019

December
27,2019

A.DENR

*Environmental Compliance
Certificate (ECC)

*Permit to Operate

*Hazardous Waste Generator 1D

B.LLDA

*LLDA Discharge Permit

*LLDA Clearance

C. Pollution Control Officer
Accreditation

D. Manuals/Procedures for
Environmental Impact

5. Dispute Resolution, Liability and Termination

Clauses on dispute resolution, liability, and termination are part of Section IV. General

Conditions of the Contract.

10




Annex C

<

Statement of all Government and Private Contracts Completed
which are Similar in Nature

(Revised)
Business Name:
Business Address:
End User’s
Name of Date of the Kinds of Date of Acceptance or
Client/Contact Contract Consulting Amount of Delivery Official Receipt(s)
Person/Contact Services Contract Issued for the
. Number/Email Contract
address
Government
Private
Submitted by
(Printed Name and Signature)
Designation
Date
Instructions:
a. Project should be completed within five (5) years immediately preceding
September 6, 2019.
b. Completed Contract:
i.  Similar contracts shall refer to Consultancy Services for Environmental

Compliance. ,
ii. If there is no similar completed contract in a year, state none or

equivalent term. This shall not be a basis for disqualification.

11
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Annex D

List of all Ongoing Government and Private Contracts Including
Contracts Awarded but not yet Started

- (Revised)
Business Name:
Business Address:
Name of Client/ Date of the ‘ Kinds f’f Value o'f Date of Delivery
Contact Person/ Contract ‘Consulting Outstanding
Contact Number/ B Services Contracts
Email Address :
Government
Private
Submitted by
(Printed Name and Signature)
Designation '
Date
Instructions:
1. State all ongoing contracts including those awarded but not yet started (government
and private contracts which may be similar or not similar to the project being bidded)
prior to September 6, 2019.
il. - If there is no ongoing contract including those awarded but not yet started as of the

aforementioned period, state none or equivalent term.
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