



REPUBLIC OF THE PHILIPPINES
DEPARTMENT OF BUDGET AND MANAGEMENT
 GENERAL SOLANO ST., SAN MIGUEL, MANILA

SUPPLEMENTAL/BID BULLETIN (SBB) NO. 1

This SBB No. 1 dated August 29, 2023 for **Project No. DBM-2023-36, “Procurement of Supplies and Materials for the Public Financial Management Competency Program (PFMCP) for Local Government Units (LGUs),”** is issued pursuant to Section 22.5 of the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184, to clarify, modify or amend items in the Bidding Documents. Accordingly, this shall form an integral part of the Bidding Documents.

PARTICULARS				AMENDMENTS			
Section VI. Schedule of Requirements				Section VI. Schedule of Requirements (REVISED)			
The delivery schedule stipulates hereafter the date of delivery to the project site.				The delivery schedule stipulates hereafter the date of delivery to the project site.			
Item	Description	Quantity	Delivery Schedule	Item	Description	Quantity	Delivery Schedule
	xxx				xxx		
B	Delivery of Supplies and Materials for the PFMCP for LGUs, in accordance with Section VII. Technical Specifications.	-		B	Delivery of Supplies and Materials for the PFMCP for LGUs, in accordance with Section VII. Technical Specifications.	-	
1	Training Kits	5000 sets	<p>The first batch of delivery (2,500 sets of training kits) shall be made within thirty (30) working days after the approval of the sample proof.</p> <p>The second batch of delivery (2,500 sets of training kits) shall be made within thirty (30) working days after the delivery of the first batch.</p>	1	Training Kits	5000 sets	<p>The first batch of delivery (2,500 1000 sets of training kits) shall be made within thirty (30) working days after the approval of the sample proof.</p> <p>The second batch of delivery (2,500 4,000 sets of training kits) shall be made within thirty (30) working days after the delivery of the first batch.</p>

	<p>Note:</p> <p><u>Attached is Section VI. Schedule of Requirements (Revised) which should be used as part of the Bidding Documents to be submitted by the bidders.</u></p>
<p>Query:</p> <p>1. Can the delivery period for the first batch (2,500 sets of training kits) be extended until forty (40) calendar days to provide ample time in the production?</p>	<p>Clarification:</p> <p>1. The delivery period for the Project shall be retained, however, the quantity for the first batch of delivery shall be adjusted to 1000 sets as reflected under Section VI. Schedule of Requirement (Revised).</p>

Other matters:

- The “No Contact Rule” shall be strictly observed. Bidders are not allowed to communicate with any member of the Bids and Awards Committee, Technical Working Group or Secretariat effective September 5, 2023 right after the opening of bids.
- For guidance and information of all concerned.

RAMON VICENTE B. ASUNCION

Director IV

Vice Chairperson, DBM-BAC

Section VI. Schedule of Requirements (REVISED)

The delivery schedule stipulates hereafter the date of delivery to the project site.

Item	Description	Quantity	Delivery Schedule
A	Submission of Sample Proofs of Training Kit , in accordance with Section VII. Technical Specifications.	-	Within ten (10) calendar days from receipt of the Notice to Proceed
B	Delivery of Supplies and Materials for the PFMCP for LGUs , in accordance with Section VII. Technical Specifications.	-	
1	Training Kits	5000 sets	The first batch of delivery (1000 sets of training kits) shall be made within thirty (30) calendar days after the approval of the sample proof. The second batch of delivery (4000 sets of training kits) shall be made within thirty (30) calendar days after the delivery of the first batch.
2	Certificate/ Diploma Holders	100 pieces	Within thirty (30) calendar days from receipt of the Notice to Proceed.

* The period for the performance of the obligations under the Contract shall not be beyond the validity of the appropriation for the Project.

I hereby certify to comply and deliver all the above requirements.

Name of Company/Bidder

Signature Over Printed Name of Representative

Date