



BAGONG PILIPINAS

REPUBLIC OF THE PHILIPPINES

DEPARTMENT OF BUDGET AND MANAGEMENT

### NOTICE OF POSTPONEMENT OF BID OPENING

November 7, 2025

**TO** : All Prospective Bidders

**SUBJECT** : Postponement of Bid Opening for the Expansion of the Modernization of DBM RO V Facilities Phase 3 (CY 2026 Early Procurement) with Public Bidding Project ID No. 2025-001

---

Please be informed that the scheduled **Bid Opening** for the project:

**Project Title:** Expansion of the Modernization of DBM RO V Facilities Phase 3 (CY 2026 Early Procurement)

**Reference No.:** Public Bidding Project ID No. 2025-001

**Original Schedule:** November 10, 2025 (Monday) 10:00 AM

**Venue:** Main Conference Room, 3rd Floor, DBM ROV, Regional Center Site, Rawis, Legazpi City

**is hereby POSTPONED** due to the anticipated impact of Typhoon Uwan, which is expected to bring heavy rains and strong winds in the coming days. This decision is made to ensure the safety and well-being of all participants and personnel.

The **new schedule for Bid Opening** shall be as follows:

**Rescheduled Date and Time:** November 12, 2025 (Wednesday) 10:00 AM

**Venue:** Main Conference Room, 3rd Floor, DBM ROV, Regional Center Site, Rawis, Legazpi City

All submitted bids shall remain sealed and in the custody of the BAC Secretariat until the rescheduled opening. No additional bids will be accepted beyond the original deadline unless otherwise stated in a separate notice.

This Notice shall be posted at:

- **PhilGEPS**
- **www.dbm.gov.ph**
- **Conspicuous place at the Procuring Entity's premises**

For inquiries, please contact: **BAC Secretariat**

Ms. Regeal A. Bueno

09217565110

dbm\_ro5@dbm.gov.ph

---

**Issued by:**

  
February E. Manuel  
Chairperson, Bids and Awards Committee